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SE-240
SMALL PROFESSIONAL SERVICES CONTRACT TERMS AND CONDITIONS

AGENCY: SOUTH CAROLINA OFFICE OF RESILIENCE
PROJECT NAME: USS YORKTOWN ENVIRONMENTAL ASSESSMENT AND REMEJIATION
PROJECT NUMBER: D30-N021-M)J

A/E NAME: RESEACH PLANNING INC
ADDRESS: 1121 PARK STREET
COLUMBIA, SC 29202

In consideration of the mutual covenants and obligations set forth herein, the Agency and A/E (hereinafter jointly referred to as
the “parties™) agree to the following Terms and Conditions as they apply to the Contract for the project listed above.

A. CONTRACT DOCUMENTS
1. Documents forming a part of this contract are, in order of precedence:
a. These Terms and Conditions, SE-240.

b. A/E Proposal describing services to be provided for this project, the associated hourly billing rates for the A/E and
the AJE consultants, and the projected Reimbursable items.

c. Supplemental Conditions, attached if applicable.

The following other documents:

2. The contract is the entire and integrated agreement between the parties and supersedes prior negotiations,
representations, or agreements, whether written or oral.

3. The Agency’s Budget for the Cost of the Work: $4.000,000
The Cost of the Work shall be the total cost to the Agency to construct all elements of the Project designed or specified
by the A/E and shall include Contractors’ general conditions costs, overhead and profit. The Cost of the Work also
includes the reasonable value of labor, materials, and equipment, donated to, or otherwise furnished by, the Agency.
The Cost of the Work does not include the compensation of the A/E, the costs of the land, rights-of-way, financing,
contingencies for changes in the Work, or other costs that are the responsibility of the Agency.

B. REPRESENTATIVES

1. Agency’s Representatives
Agency designates the individual listed below as its Representative, which individual shall have the authority to bind
the Agency with respect to all matters regarding the Contract and requiring the Agency’s approval or authorization:
NAME: BEN DUNCAN
TITLE: CHIEF RESILIENCE OFFICER
ADDRESS: 632 ROSEWOOD DRIVE COLUMBIA. SC 29201
TELEPHONE: 803-822-9580 EMAIL: ERIC.FOSMIRE@SCOR.SC.GOV
The term “Agency” means the Agency or the Agency's Representative.

2. A/E’s Representatives

AJE designates the individual listed below as its A/E’s Representative, which individual shal) have the authority to bind
the A/E with respect to all matters regarding the Contract and requiring the A/E’s approval or authorization:

NAME: JACQUELINE MICHEL

TITLE: PRESIDENT

ADDRESS: 1121 PARK STREET COLUMBIA. SC 29202
TELEPHONE: 803-256-7322 SR EMAIL: JMICHEL@RESEARCHPLANNING.COM
The term “A/E” means the A/E or the A/E’s Representative.
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3. Neither the Agency nor the A/E shall change their representatives without ten days written notice to the other party.
C. A/E RESPONSIBLITIES

1.

The A/E shall provide professional services as set forth in this Contract consistent with the professional skill and care
ordinarily provided by A/E’s practicing in the same or similar locality region under the same or similar circumstances.

2. The A/E represents that its’ team is properly licensed in the jurisdiction where the Project is located to provide the

services required,

D. INSURANCE

1.

The A/E shall procure and maintain in effect during the term of this Contract the insurance coverages described below,
which insurance shall be placed with insurance companies authorized to do business in the State of South Carolina and
rated A minus VII or better by the current edition of Best’s Key Rating Guide or otherwise approved by the Agency.

a. Professional Liability Insurance with limits of not less than $1,000,000 per claim and in the aggregate. A/E shall
maintain this coverage in effect during the term of this Contract and for five (5) years after the date of completion
of services provided under this Contract. A/E shall give prompt written notice to Agency of all claims made against
this policy during the peried in which this policy is required to be maintained.

b. Worker’s Compensation Insurance as required by the State of South Carolina with statutory limits.
¢. Employers’ Liability Insurance with limit of no less than $1,000,000 per accident.

Automobile Liability Insurance: Insurance Services Offices (ISO) Form CA 00 0] covering Code 1 (any auto), or
if A/E has no owned automobiles, Code 8 (hired) and Code 9 (non-owned), with limits not less than $1,000,000 per
accident for bodily injury and property damage.

e. Commercial General Liability Insurance (CGL): ISO Form CG 00 01 12 07 covering CGL on an “occurrence”
basis for bodily injury and property damage, including products-completed operations, personal injury, and
advertising injury, with limits no less than $1,000,000 per occurrence. If a general aggregate limit applies, either
the general aggregate limit shall apply separately to the project or the general aggregate limit shall be twice the
required occurrence limit. This Contract shall be considered to be an "insured contract” as defined in the policy.

The A/E agrees to require Consultants to comply with the insurance provisions required of A/E pursuant to this Contract
unless A/E and Agency mutually agree to modify these requirements for Consultants whose work is of relatively small
scope. The A/E agrees that it will contractually obligate its Consultants to advise A/E promptly of any changes or lapses
of the requisite insurance coverages and A/E agrees to promptly advise Agency of any such notices A/E receives from
its Consultants. The A/E agrees that it will contractually obligate its Consultants to indemnify and hold harmless the
Agency to the same extent that the A/E is required to do so as provided in this Contract.

The A/E shall provide certificates of insurance to the Agency that evidence compliance with the requirements in this
Section.

Additional Insured Obligations

a. To the fullest extent permitted by law, the A/E shall cause the primary and excess or umbrella polices for
Commercial General Liability and Automobile Liability to include the Agency, its officers, officials, employees,
and volunteers, as additional insureds for claims caused in whole or in part by the A/E’s negligent acts or omissions.
The additional insured coverage shall be primary and non-contributory to any of the Agency’s insurance policies
and shall apply to both ongoing and completed operations.

b. Prior to performing services, and thereafter upon replacement of each required policy of insurance, the A/E shall
provide to the Agency a written endorsement to the A/E's General Liability Insurance policy that (i} names the
Agency, its officers, officials, employees, and volunteers, as additional insureds, and (ii) states that coverage shall
not be cancelled, except with notice to the Agency.

¢. Information concemning reduction of coverage on account of revised limits or claims paid under the General
Aggregate, or both, shall be furnished by the A/E with reasonable promptness.

E. INDEMNIFICATION

Without limitation and notwithstanding any provision in this Contract, the A/E shall indemnify and hold harmless the
Indemnitees for and against claims, damages, losses and expenses (including attorneys” fees) asserted by a third party
against an Indemnitee arising out of or resulting from negligent acts or omissions of the A/E, a consultant, anyone
directly or indirectly employed by them or anyone for whose acts they may be liable, regardless of whether or not such
claim, damage, loss or expense is caused in part by a party indemnified hereunder, provided that such claim, damage,
loss or expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible
property (other than the Work itseif). The A/E shall not be required to indemnify an Indemnitee to the extent the
Indemnitee's damages result from the Agency’s own negligence.
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Such obligation shall not be construed to negate, abridge, or reduce any other rights, including any other obligations of
indemnity, which would otherwise exist as to a party or person described in this Section As used in this paragraph,
"Indemnitees” means the State (including its instrumentalitics, agencies, departments, boards, and political
subdivisions), the contractor, the subcontractors at all tiers, and the officers, agents and employees of all the forgoing.

F. A/E SERVICES

L

The A/E shall be fully responsible for coordinating all services under this Contract regardless of whether performed by
its own employees or by consultants hired by A/E to perform a portion of its” services.

The A/E shall be responsible to Agency for the services furnished to A/E by any Subconsultant to the same extent as if
A/E had furnished the service itself. A/E also agrees to coordinate and resolve any inconsistencies in its work and the
work of its Consultants. All of A/E's contracts with Consultants shall be in writing, signed by both parties, and shall
include the following provision: "The Agency is intended to be a third-party beneficiary of this Contract.”

In the performance of its duties under this Contract, the A/E shall comply with the requirements of Chapter 5 of the
Manual for Planning and Execution of State Permanent Improvement Projects {the “Manual”).

The A/E shall prepare and distribute conference memoranda, meeting minutes, summaries of telephone conversations,
documentation of site visits and inspection reports as required by the Agency to maintain a comprehensive record of the
Project. The State's Project Number and Name shall be shown en all documents.

Any reference in the Contract Documents to the A/E taking action or rendering a decision with a “reasonable time” or
“reasonable promptness” is understood to mean no more than ten (10) days, unless otherwise specified in the Contract
Documents or otherwise agreed to by the parties.

Construction Documents

a. The A/E shall submit to the Agency and OSE for review and approval, properly completed documents in the number
and form requested, additional documentation required by the Design Documents Transmittal Form and an estimate
of the Cost of the Work with each submittal. The A/E shall advise the Agency of any adjustments to the estimate
of the Cost of the Work and request the OSE and Agency’s approval,

b. Based on the Agency’s approval of design documents, OSE’s comments, if any, and on the Agency’s authorization
of any adjustments in the Project requirements and the budget for the Cost of the Work, the A/E shall prepare
Construction Documents for the Agency’s approval. The Construction Documents shall consist of Drawings and
Specifications setting forth in detail the quality levels and performance criteria of materials and systems and other
requirements for the construction of the Work.

¢. The Agency and OSE review and approval of each submittal and all documents or other matters required herein
shall not relieve the A/E of their professional duty of care in the preparation of the Instruments of Service for
compliance with the requirements of applicable statutes, regulations, codes, the Manual, or for design deficiencies,
omission, ot errors,

Construction Phase Services

a. The A/E shall provide administration of the Contract between the Agency and the Contractor as set forth in the
General Conditions of the Contract for Construction.

b. The A/E shall advise and consult with the Agency during the Construction Phase Services. The A/E shall be
responsible for the A/E’s negligent acts or omissions, but shall not have control over or charge of, and shall not be
responsible for, acts or omissions of the Contractor or of any other persens or entities performing portions of the
Work.

¢. The A/E’s responsibility to provide Construction Phase Services commences with the award of the Contract for
Construction and terminates twenty-one (21) days after the A/E issues the final Certificate for Payment.

d. The A/E shall visit the site at intervals appropriate to the stage of construction to determine, in general, if the Work
is being performed in a manner indicating that the Work, when fully completed, will be in accordance with the
Contract Documents. The A/E shall not be required to make exhaustive or continuous on-site inspections to check
the quality or quantity of the Work. The A/E shall submit a written report to the Agency, and promptly report to
the Agency (1) deviations from the Contract Documents, (2) deviations from the most recent construction schedule
submitted by the Contractor, and (3) defects and deficiencies in the Work.

e. The A/E has the authority to reject Work that does not conform to the Contract Documents. Whenever the A/E
considers it necessary or advisable, the A/E shall have the authority to require inspection or testing of the Work in
accordance with the provisions of the Contract Documents, whether the Work is fabricated, installed or completed.

Contractor Certificates for Payment

a, The A/E shall review and certify the amounts due the Contractor and shall issue certificates in such amounts. The
A/E’s certification for payment shall constitute a representation to the Agency, based on the A/E’s evaluation of
the Work and on the data comprising the Contractor’'s Application for Payment, that, to the best of the A/E’s
knowledge, information and belief, the Work has progressed to the point indicated, the quality of the Work is in
accordance with the Contract Documents, and that the Contractor is entitled to payment in the amount certified.
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b. The issuance of a Certificate for Payment shall not be a representation that the A/E has (1) made exhaustive or
continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed construction means,
methods, techniques, sequences or procedures, (3) reviewed copies of requisitions received from Subcontractors
and suppliers and other data requested by the Agency to substantiate the Contractor’s right to payment, or (4)
ascertained how or for what purpose the Contractor has used money previously paid on account of the Contract
Sum.

Contractor Submittals

a. The A/E’s action in reviewing submittals shall be taken in accordance with the approved submittal schedule or, in
the absence of an approved submittal schedule, with reasonable promptness.

b. The A/E shall review and approve, or take other appropriate action upon, the Contractor’s submittals such as Shop
Drawings, Product Data and Samples, but only for the limited purpose of checking for conformance with
information given and the design concept expressed in the Contract Documents.

¢.  The A/E shall review and respond to requests for information about the Contract Documents. The A/E’s response
to such requests shall be made in writing with reasonable promptness. If appropriate, the A/E shall prepare and
issue supplemental Drawings and Specifications in response to the requests for information,

Changes in the Work

a. The A/E may order minor changes in the Work that are consistent with the intent of the Contract Documents and
do not involve an adjustment in the Contract Sum or an extension of the Contract Time.

b. The A/E shall prepare Change Orders and Construction Change Directives, with supporting technical data and cost
documentation supplied by the Contractor, for the Agency’s approval and execution in accordance with the Contract
Documents.

Project Completion
a.  As required by the project, the A/E shall:
i. conduct inspections to determine the date or dates of Substantial Completion and the date of final completion;
ii. issue Certificates of Substantial Completion;
iii. forward to the Agency, for the Agency’s review and records, written warranties and related documents required
by the Contract Documents and received from the Contractor; and,
iv. issue a final Certificate for Payment based upon a final inspection indicating that, to the best of the A/E’s
knowledge, information, and belief, the Work complies with the requirements of the Contract Documents.
b. The A/E and the A/E’s consultants and engineers shall conduct one Substantial Completion Inspection and one
Final Completion Inspection. If additional inspections are required, payment to the A/E may be adjusted.
¢.  When Substantial Completion has been achieved, the A/E shall inform the Agency about the balance of the Contract
Sum remaining to be paid the Contractor, including the amount to be retained from the Contract Sum, if any, for
final completion or correction of the Work.
Additional Services
a. The A/E may provide Additional Services after execution of this Centract without invalidating the Contract. Except
for services required due to the fault of the A/E, any Additional Services provided shall entitle the A/E to
compensation pursuant to negotiations and an appropriate adjustment in the A/E’s schedule.

b. The A/E shall not proceed to provide Additional Services until the A/E receives the Agency’s written authorization.

AGENCY’S RESPONSIBILITIES

1.

The Agency shall establish the Agency’s budget for the Project, including (1) the budget for the Cost of the Work; (2)
the Agency’s other costs; and, (3) reasonable contingencies related to these costs. The Agency shall update the Agency’s
budget for the Project as necessary throughout the duration of the Project until final completion. If the Agency
significantly increases or decreases the Agency’s budget for the Cost of the Work, the Agency shall notify the A/E of
such change and of any corresponding changes in the Project’s scope and quality.

The Agency shall review the A/E’s documents and the estimate of Cost of the Work and shall submit its written approval
to the A/E and OSE, if required.

The Agency shall provide prompt written notice to the A/E if the Agency becomes aware of any fault or defect in the
Project, including errors, omissions or inconsistencies in the A/E’s Instruments of Service.

The Agency shall include the A/E in all communications with the Contractor that relate to or affect the A/E’s services
or professional responsibilities. Communications by and with the A/E’s consultants shall be through the A/E.
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H. COST OF THE WORK

1.

The Agency’s budget for the Cost of the Work may be adjusted throughout the Project. It is recognized, that neither the
AJE nor the Agency has control over the cost of [abor, materials, or equipment; the Contractor’s methods of determining
bid prices; or competitive bidding, market, or negotiating conditions. Accordingly, the A/E cannot and does not warrant
or represent that bids or negotiated prices will not vary from the Agency’s budget for the Cost of the Work, or from any
estimate of the Cost of the Work, or evaluation, prepared or agreed to by the A/E.

If at any time the A/E’s estimate of the Cost of the Work exceeds the Agency’s budget for the Cost of the Work, the
A/E shall, at no additicnal cost, make appropriate recommendations to the Agency to adjust the Project’s size, quality,
or budget for the Cost of the Work, and the Agency shall cooperate with the A/E in making such adjustments.

If the Agency’s budget for the Cost of the Work at the conclusion of the Construction Documents Phase Services is
exceeded by the lowest bona fide bid, the Agency may:

a. if and as permitted by applicable law, give written approval of an increase in the budget for the Cost of the Work
and award the contract within the revised budget;

b. cancel the invitation for bids and reissue it, without change in the Project program, scope, or quality, not less than
ninety {90) days after the date bids were opened;

¢. cancel the invitation for bids and terminate this Contract in accordance with Section K;

d. cancel the invitation for bids; in consultation with the A/E, revise the Project program, scope, or quality as required
to reduce the Cost of the Work and reissue the invitation for bids with Construction Documents so revised; or,

e. negotiate a contract with the lowest responsive and responsible bidder pursuant to S.C. Code Ann. § 11-35-3020(d).

If the Agency chooses to proceed under Section H.3.a or H.3.b, the A/E shall not receive additional compensation for
the increase in budget or delay in rebidding.

If the lowest bona fide bid exceeds the Agency’s budget for the Cost of the Work by more than ten (10) percent and
Agency chooses to proceed under Section H.3.d, the A/E shall modify the Construction Documents as necessary to
comply with the Agency’s budget for the Cost of the Work at the conclusion of the Construction Documents Phase
Services, or as adjusted. Ifthe Agency requires the A/E to modify the Construction Documents because the lowest bona
fide bid exceeds the Agency’s budget for the Cost of the Work due to market conditions the A/E could not reasonably
anticipate, the Agency shall compensate the A/E for the modifications as an Additional Service; otherwise the A/E’s
services for modifying the Construction Documents shall be without additional compensation and the A/E shall be
responsible for all its costs associated with the redesign and rebidding of the Project, including the reproduction of
revised documents and fees for any new or revised permits based on the revised plans. In any event, the A/E’s
modification of the Construction Documents shall be the limit of the A/E’s responsibility under this Section.

If the lowest bona fide bid exceeds the Agency's budget for the Cost of the Work by less than ten (10) percent, and the
Agency chooses to proceed under Section H.3.e, the A/E shall, without additional charge to the Agency, assist in
negotiations to reduce the bid to an amount within the Agency's budget for the Cost of the Work, but not more than 10%
below the Agency's budget for the Cost of the Work. In such case, the A/E shall not be entitled to additional
compensation for any effort or additional work necessary to bring the contract within the Agency’s budget for the Cost
of the Work.

1. INSTRUMENTS OF SERVICE

1.

The A/E and the A/E’s consultants shall be deemed the authors and owners of their respective Instruments of Service,
including the Drawings and Specifications, and shall retain all common law, statutory and other reserved rights,
including copyrights. Submission or distribution of Instruments of Service to meet official regulatory requirements or
for similar purposes in connection with the Project is not to be construed as publication in derogation of the reserved
rights of the A/E and the A/E’s consultants.

The A/E grants to the Agency a perpetual, irrevocable, non-exclusive license to use and authorize others to use, at any
time and in any manner, the A/E’s Instruments of Service for purposes including, but not limited to, of constructing,
using, maintaining, altering and adding to the structures which are the subject of the Instruments of Service at the general
location of the site of Project, and for any other use required by law. The A/E shall obtain and provide to the Agency
licenses from the A/E’s consultants that have terms identical to those that obligate the A/E to the Agency as expressed
above in this Section.

In the event the Agency uses the Instruments of Service without retaining the authors of the Instruments of Service, the
Agency releases the A/E and A/E’s consultant(s) from all claims and causes of action arising from such uses. The
Agency, to the extent permitted by law, further agrees to waive any claims against the A/E and its consultants for all
costs and expenses, including the cost of defense, related to claims and causes of action asserted by any third person or
entity to the extent such costs and expenses arise from the Agency’s use of the Instruments of Service under this Section.
The terms of this Section shall not apply if the Agency rightfully terminates this Contract for cause.
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J. CLAIMS AND DISPUTE RESOLUTION

1.
2.

Both parties shall attempt to resolve disputes through good faith negotiations.

All disputes, claims, or controversies relating to the Contract, that cannot be resolved through good faith negotiations
between the parties shall be resolved exclusively by the appropriate Chief Procurement Officer in accordance with
Title 11, Chapter 35, Article 17 of the South Carolina Code of Laws, or in the absence of jurisdiction, only in the Court
of Common Pleas for, or a federal court located in, Richland County, State of South Carolina. A/E agrees that any act
by the State regarding the Contract is not a waiver of either the State’s sovereign immunity or the State’s immunity
under the Eleventh Amendment of the United States Constitution. As used herein, the phrase, “the State” includes the
Agency and the State Fiscal Accountability Authority

A/E consents that any papers, notices, or process necessary or proper for the initiation or continuation of any claims or
controversies relating to the Contract; for any court action in connection therewith; or for the entry of judgment on any
award made, may be served on A/E by certified mail (return receipt requested) addressed to A/E at the address provided
for the A/E’s Representative or by personal service or by any other manner that is permitted by law, in or outside South
Carolina. Notice by certified mail is deemed delivered three (3) business days after deposit, postage prepaid, in the
United States mail.

The A/E and Agency waive claims against cach other for listed damages arising out of or relating to this Contract.

a. For the Agency, listed damages are (i) lost revenue and profit, (ii) losses resulting from injury to business or
reputation, (iii) additional or escalated overhead and administration expenses, (iv) additional financing costs, (v)
costs suffered by a third party unable to commence work, (vi) attorney’s fees, (vii) any interest, except to the extent
allowed by Section M.6, (viii) lost revenue and profit lost use of the property, (ix) costs resulting from lost
productivity or efficiency.

b. Forthe A/E, listed damages are (i) lost revenue and profit, (ii} losses resulting from injury to business or reputation,
(iii) additional or escalated overhead and administration expenses, (iv) additional financing costs, (v) attorney’s
fees, (vi) any interest, except to the extent allowed by Section M.6, (vii} unamortized equipment costs; and (viii)
losses incurred by the A/E’s consultants for the types of damages the A/E has waived as against the Agency.

The A/E waives all claims against the Contractor and any of the Contractor's subcontractors (at any tier) for listed
damages arising out of or relating to this Contract. The listed damages are (i) lost revenue and profit, (ii) losses
resulting from injury to business or reputation, (iii) additional or escalated overhead and administration expenses, (iv)
additional financing costs, (v) attorney’s fees, (vi) interest, (vii) unamortized equipment costs; and (viii} losses incurred
by the A/E’s consultants for the types of damages the A/E has waived as against the Contractor. This mutual waiver
is not applicable to amounts due or obligations under Section E (Indemnification).

Continuvation of Work: Pending resolution of a claim or dispute, the A/E shall proceed diligently with the performance

of its services under this Contract, and Agency shall continue to make payments in accordance with this Contract for all
services rendered by A/E which are not the subject of the claim or dispute.

TERMINATION OR SUSPENSION

1.

Agency Right of Suspension:

a. The Agency may, at any time, suspend the work, in whole or in part, with or without cause for such period of time
as determined by the Agency. The A/E shall be compensated for services performed prior to notice of such
suspension, except in the event of suspension due to a default of the A/E.

b. When the Work, in whole or in part, is resumed, the remaining amount payable to the A/E may be equitably adjusted
to reflect reasonable costs actually incurred by the A/E due to delay or interruption resulting from such suspension.

¢. If the suspension exceeds ninety (90) consccutive days, the A/E’s fees for the remaining services and the time
schedules shall be equitably adjusted.

Agency Right of Termination:

a. Termination for Cause: If the A/E defaults, persistently fails or neglects to perform the services in accordance
with the Contract Documents, or fails to perform a provision of the Contract, the Agency shall provide written
notice of such default, failure, or neglect to the A/E. 1f the A/E fails to cure such default, failure, or neglect within
ten (10) days from receipt of the Agency's notice, the Agency may, without prejudice to any other right or remedy
the Agency may have, terminate the Contract.

b. Termination for Convenience: The Agency may, for its convenience, terminate all or any portion of the work or
terminate this Contract by ten (10) days written notice stating the effective date of the termination. Thereafter, the
Agency shall pay the A/E for those services actually performed before the date of termination. No payments shall
be made for services not actually performed, and no payment shall be made or due for lost profits for portions of
the services not actually performed.
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A/E Right of Termination;

a. The A’E may terminate the contract if work is stopped through no fault of the A/E, or other persons performing
work either directly or indirectly for the A'E, for a period of time exceeding sixty (60) consecutive calendar days
due to a court order or other public authority having jurisdiction; or a declared National emergency which requires
the work to be stopped.

b. Agency Failure to Make Payment: Subject to the Agency's right to withhold payments pursuant to Section M, if
the Agency fails to make payments to the A/E as set forth in Section M and any other applicable provisions of the
Contract Documents, the A/E may, upon fourteen (14} days prior written notice to the Agency, terminate the
Contract and recover from the Agency payment for all services performed, including reasonable overhead, profit
and damages applicable to the services performed through the date thereof.

In the event of suspension or termination for convenience, upon request of Agency and payment of all fees pursuant to
this Section, A/E shall promptly provide Agency with all documents completed or in progress on the date of
termination, on computer tapes or disks. The Agency’s rights to use the A/E’s Instruments of Service in the event of
a termination of this Contract are set forth in the Contract.

L. MISCELLANEOUS PROVISIONS

1.

Governing Law: The Contract, any dispute, claim, or controversy relating to the Contract, and all the rights and
obligations of the parties shall, in all respects, be interpreted, construed, enforced and governed by and under the laws
of the State of South Carolina, except its choice of law rules.

This Contract is formed pursuant to and governed by the South Carolina Consolidated Procurement Code and is deemed
to incorporate all applicable provisions thereof and the ensuing regulations.

Severability: If it is determined that any provision of the Contract violates any law, or is otherwise invalid or
unenforceable, such determination shall not impair or otherwise affect the validity, legality, or enforceability of the
remaining provision or parts of the provision of the Contract Documents, which shall remain in full force and effect as
if the unenforceable provision or part were deleted. In such case the Contract shall be construed, to the fullest extent
permitted by law, to give effect to the parties” intentions and purposes in executing the Contract,

Economic Conflict of Interest: An A/E shall not have or exercise any official responsibility regarding a public contract
in which the A/E, or a business with which he is associated, has an economic interest. A person working for an A/E
shall not have or exercise any official responsibility regarding a public contract in which the person, an individual with
whom he is associated, or his family members have an economic interest. 1f an A/E is asked by any person to violate,
or does violate, either of these restrictions, the A/E shall immediately communicate such information to the procurement
officer. The state may rescind, and recover any amount expended as a result of, any action taken, or contract entered in
violation of this provision. The terms "business with which he is associated," "economic interest,” “family member,”
“immediate family," "individual with whom he is associated,” "official responsibility” and "person" have the meanings
provided in 5.C. Code Ann. § 8-13-100.

Drug-Free Workplace: The A/E must comply with the Drug-Free Workplace Act, S.C. Code Ann. §§ 44-107-10, et seq
The A/E certifies to the Agency that A/E will provide a Drug-Free Workplace, as defined by $.C. Code Ann. §§ 44-
107-20(1).

False Claims: According to SC Code § 16-13-240, ~a person who by false pretense or representation obtains the
signature of a person to a written instrument or obtains from another person any chattel, money, valuable security, or
other property, real or personal, with intent to cheat and defraud a person of that property is guilty” of a crime.

Non-Indemnification: It is unlawful for a person charged with disbursements of state funds appropriated by the General
Assembly to exceed the amounts and purposes stated in the appropriations per 8.C. Code Ann. § 11-9-20, It is unlawiul
for an authorized public officer to enter into a contract for a purpose in which the sum is in excess of the amount
appropriated for that purpose. It is unlawful for an authorized public officer to divert or appropriate the funds arising
from any tax levied and collected for any one fiscal year to the payment of an indebtedness contracted or incurred fora
previous year per S.C. Code Ann. § 11-1-40.

Assignment: The Agency and A/E, respectively, bind themselves, their agents, successors, assigns, and legal
representatives to this Contract. Neither the Agency nor the A/E shall assign this Contract without the written consent
of the ather. S.C. Code Ann. Reg. 19-445.2180 provides as follows: "No State contract is iransferable, or otherwise
assignable, without the written consent of the Chief Procurement Officer, the head of a purchasing agency, or the
designee of either; provided, however, that a contractor may assign monies receivable under a contract after due notice
from the contractor to the State.”

Force Majeure: In the event A/E is hindered, delayed or prevented from performing its obligations under this Contract
as a result of any fire, flood, landslide, tornado or other act of God, malicious mischief, thef, strike, lockout, other labor
problems, shortages of material or labor, or any other cause beyond the reasonable control of A/E, the time for
completion of A/E’s work shall be extended by the period of resulting delay.

Tol's SE-240
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10. Open Trade Representation: By signing this Contract. A/E represents that A/E is not currently engaged in the boycott

of'a person or an entity based in or doing business with a jurisdiction with whom South Carolina can enjoy open tade.
as defined in SC Code § 11-35-53300. During the contract tenn. including any renewals or extensions, A/E will not
engage in the boycott of a person or an entity based in or doing business with a jurisdiction with whom South Carolina
cau enjoy open trade. as defined in SC Code § 11-35-5300.

COMPENSATION

The Agency shall compensate the A/E for the services rendered as described in the Contract Documents in Section A.
The A/E may make application tor payment for services perforrned on a monthly basis. The Agency shall make
payments to the A/'E of undisputed amounts due for services performed by the A/E. within twenty-one (21) days of
receipt of the A/E’s invoice. The A/E shall make progress payments to the consultants within seven (7) days of the
receipt by the A/E of each payment from the Agency.

The Agency shall compensate the A/E for Additional Services that may arise during the cowse of the Project by
negotiated Amendment to this contract. The hourly bilking rates to be used to negoriate additional services by the A/E
and the A/E’s consultants shall be included as an attachment referenced in Section A,

When any portions of the Project are deleted or otherwise not constructed. compensation for those portions of the Project
shall be payable to the extent services are performed on these portions. The A/E shall be entitled to compensation in
accordance with this Contract for all services performed whether or not the Construction Phase is commenced

The Agency shall compensate the A/E for Reimbursable Expenses described in the Contract Documents referenced in
Section A as a not-to-exceed amount.  The compensation shall be the actual costs mcurred by the A/E and the A/E’s
consultants. The A/E and the A/E’s consultants shall be allowed a reasonable markup not to exceed 10% for
administrative cost related to Reimbursable Expenses.

Unless authorized in writing by the Agency prior to incwring the expense. no expense for transportation. travel. or
subsistence will be reimbursable to the extent the expense exceeds the amount for which a state employee would be
reimbwsed under the Travel Regulations.  Travel Regulations means the State Fiscal Accountability Authority's
Regulations tor Reimbursement for Travel and Subsistence Expenses. Disbursement Regulations pdt found at
[https:Hev.se vovieuidance-and-forms-siate-avencies/ces-accountine-policies-and-procedures].  There shall be no
charge for time spent in travel.

Progress Payments: Payments tor services shall be made monthly in proportion to services perfonned. Payments are
due and payable upon presentation of the A/E’s invoice. Payments due to the A/E and unpaid under this Centract shall
bear interest only it and to the extent allowed by S.C. Code Ann. §§ 29-6-10 through 29-6-60. Amounts due to the
Agency shall bear interest at the rate ot one percent a month or a pro rata fraction thereot on the unpaid balance as may
be due,

The Agency shall not withhold amounts from the A/E’s compensation to impose a penalty

AGENCY

A/E:
BY:

rifcniative) (Signature of Representutive)

PRINT NAME: BEN DUNCAN PRINT NAME: JACQUELINE MICHEL

PRINT TITLE: CHIEF RESILIENCE OFFICER PRINT TITLE: PRESIDENT

DATE: __ \lo MNoy 2022 DATE:__ 3 Nol Zozz_
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USS Yorktown Environmental Assessment Scope of Service
and Cost Estimate for Task 2.2
Submitted to: South Carolina Office of Resilience

Submitted by:
Research Planning, Inc., T&T Salvage, IMT
3 November 2022

Introduction

{Note: We have kept the order of tasks as listed in the RFQ, but have interpreted Task 2.2 as the
Preliminary Survey that will inform the actual survey to be conducted as Task 2.1)

Task 2.2 Preliminary Survey to identify All Areas, Tanks, and Compartments that may be
Contaminated and Provide a Plan Detailing How to Access All Areas

This task will be conducted first, as a Preliminary Survey, where we will develop a plan on how
to access and sample all areas. We will identify areas that we can use as a base of operations
and equipment staging areas. During this Preliminary Survey we will:

« Identify power receptacles

+ Identifying access to all areas, compartments, and tanks

e Identifying pathways for ventilating and or migration of fumes

¢ Identifying sources of utilities (electric, pneumatic, & water service locations)

+ I|dentifying hatch types and condition

+ |dentifying limited or inaccessible areas, compartments, and tanks

+ General inspection of hazards, obstructions, conditions

« |dentifying open hatchways and or modifications to the vessel for museum purposes

+ Review of modifications and or post service isolation or decommissioning of ship
systems

+ |dentifying the additional information in way of drawings and documentation available

A four-person team will spend 5 day total, with three days on site, to complete the preliminary
survey.

The deliverable will be a revision of the schedule {level 2 Gantt), resource list, and costs for
completing Task 2.1.



Client: South Carolina Office of Resilence
Project: Yorktown EA 1.05
Date: 11/3/2022
Labor Costs Task Task 2.2
\ Identify Arcas,
Hourly 7] Tanks, & Compart- Total Labor
Personnel Classification Rate ments/Access Plan | Person-hours Cost
|Project Manager $260.00 24 24 $6,240
Ecologist 5110.00 0 50
[Editor $88.00 0 50
IDala Manager $95.00 0 S0
lGis Manager $140.00 0 S0
0 50
0 S0
0 50
0 S0
0 S0
0 S0
0 50
0 50
4 S0
otal Hours 24 24
Labor Cost $6,240 86,240
Reimbursable
IReimhursabIe Costs Unit Cost Task 2.2 Costs
f{Ground Transportation - mileage 0.625 156 5156
fMeals, per day 50
IPer diemn
Lodgin
H/Salinity Meters: 40 days 10 50
Chemical Analysis - GEL S0
DRO - Waler, 208 ea 56.81 S0
DRO - Qil/Qily Water, 128 ca 63.49
DRO - Sludge: 40 ea 63.49 S0
PCB Wipe: 50 ea 106.94 S0
Mercury: 5 ea 20.05 S0
TCLP Metals: 5 ea 133.95 50
TCLP SVOCs: 5 ea 271.52 S0
TCLP VOCs: S ea 16291 50
RCRA Melals: 5 ea 73.52 S0
Lead: Paint chips: 5 ea 12 S0
Asbestos TEM: 10 ea 44 S0
Asbestos PLM: 20 ea 8.5 S0
Waste Management Fee 6% 0.06 S0
IGEL Sampling Tech: 80 hr 95 S0
IGEL Sample Deliver/Pickup S0
IGEL Project Management: 15 hr 130 S0
IMT Costs 0 S0
T&T Costs 65,720 565,720
otal Reimbursables $65,876 $65,876
otal Mult. Reimbursables $69,170 $69,170
[rotal Project Budget - RPI 575,410 575,410
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