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Project: 3rd St

ITEM NO ITEM DESCRIPTION UNITS QUANTITY UNIT PRICE TOTAL COST
1001 MOBILIZATION LS 1 149,291$  149,291$  
1002 CONSTRUCTION STAKES, LINES & GRADES LS 1 71,091$  71,091$  
1003 UTILITY STAKING LS 1 67,706$  67,706$  
1004 TRAFFIC CONTROL LS 1 30,000$  30,000$  
1005 CLEARING & GRUBBING LS 1 25,000$  25,000$  
1006 UTILITY RELOCATION LS 1 433,039$  433,039$  
1012 COMPLETE ROAD PAVING SF 27,700 5$  138,500$  
1013 COMPLETE ROAD MILLING SF 27,700 3$  83,100$  
1014 GRATE INLET - SMALL EA 20 5,000$   100,000$  
1015 GRATE INLET - MEDIUM EA 15 8,000$   120,000$  
1026 18" RCP PIPE (upsize, replace) LF 63 100$  6,300$  
1028 30" RCP PIPE (upsize, replace) LF 1,101 150$  165,147$  
1029 36" RCP PIPE (upsize, replace) LF 1,107 175$  193,714$  
1041 TURF GRASS SEED for lawns SY 1,215 1$  1,215$  
1042 FURNISHED 4" TOPSOIL CY 135 60$  8,102$  
1043 EROSION AND SEDIMENT CONTROL LS 1 50,000$  50,000$  

SUBTOTAL 1,642,206$  
CONTINGENCY 20% 328,441$  

TOTAL ESTIMATED CONSTRUCTION COST 1,970,647$            
1053 Permitting Services LS 1 39,413$  39,413$  
1054 Engineering and Design Services LS 1 197,065$  197,065$  
1055 Construction Administration LS 1 197,065$  197,065$  

SUBTOTAL 433,542$  
CONTINGENCY 15% 65,031$  

TOTAL ESTIMATED PROFESSIONAL SERVICES COST 498,574$               

TOTAL ESTIMATED PROJECT COST 2,469,221$            

QUANTITY AND COST BREAKDOWN

Hydrologic and Hydraulic Study 
Town of Summerton | SC Office of Resilience 
Appendix E - Cost Analysis Page E.1 of 15

Seamon, Whiteside & Associates, Inc. 
McCormick Taylor 

May 2023



Project: 4th St and Gov Richardson Rd

ITEM NO ITEM DESCRIPTION UNITS QUANTITY UNIT PRICE TOTAL COST
1001 MOBILIZATION LS 1 466,194$                                   466,194$                          
1002 CONSTRUCTION STAKES, LINES & GRADES LS 1 221,997$                                   221,997$                          
1003 UTILITY STAKING LS 1 211,426$                                   211,426$                          
1004 TRAFFIC CONTROL LS 1 30,000$                                     30,000$                            
1005 CLEARING & GRUBBING LS 1 25,000$                                     25,000$                            
1006 UTILITY RELOCATION LS 1 1,391,173$                                1,391,173$                       
1008 5' CONCRETE SIDEWALK SF 7,425 10$                                             74,250$                            
1009 CONCRETE CURB LF 1,485 45$                                             66,825$                            
1012 COMPLETE ROAD PAVING SF 80,080 5$                                               400,400$                          
1013 COMPLETE ROAD MILLING SF 80,080 3$                                               240,240$                          
1014 GRATE INLET - SMALL EA 55 5,000$                                        275,000$                          
1015 GRATE INLET - MEDIUM EA 29 8,000$                                        232,000$                          
1016 GRATE INLET - LARGE EA 10 12,000$                                     120,000$                          
1026 18" RCP PIPE (upsize, replace) LF 1,233 100$                                           123,266$                          
1027 24" RCP PIPE (upsize, replace) LF 1,264 135$                                           170,576$                          
1028 30" RCP PIPE (upsize, replace) LF 747 150$                                           111,999$                          
1029 36" RCP PIPE (upsize, replace) LF 1,713 175$                                           299,786$                          
1030 42" RCP PIPE (upsize, replace) LF 671 200$                                           134,247$                          
1031 48" RCP PIPE (upsize, replace) LF 1,764 265$                                           467,355$                          
1032 60" RCP PIPE (upsize, replace) LF 1,749 350$                                           611,997$                          
1041 TURF GRASS SEED for lawns SY 2,139 1$                                               2,139$                               
1042 FURNISHED 4" TOPSOIL CY 238 60$                                             14,263$                            
1043 EROSION AND SEDIMENT CONTROL LS 1 50,000$                                     50,000$                            

SUBTOTAL 5,740,133$                       
CONTINGENCY 20% 1,148,027$                       

TOTAL ESTIMATED CONSTRUCTION COST 6,888,159$            
1053 Permitting Services LS 1 137,763$                                   137,763$                          
1054 Engineering and Design Services LS 1 688,816$                                   688,816$                          
1055 Construction Administration LS 1 688,816$                                   688,816$                          

SUBTOTAL 1,515,395$                       
CONTINGENCY 15% 227,309$                          

TOTAL ESTIMATED PROFESSIONAL SERVICES COST 1,742,704$            

TOTAL ESTIMATED PROJECT COST 8,630,863$            

QUANTITY AND COST BREAKDOWN
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Project: Chalise St

ITEM NO ITEM DESCRIPTION UNITS QUANTITY UNIT PRICE TOTAL COST
1001 MOBILIZATION LS 1 60,799$                                     60,799$                            
1002 CONSTRUCTION STAKES, LINES & GRADES LS 1 28,952$                                     28,952$                            
1003 UTILITY STAKING LS 1 27,573$                                     27,573$                            
1004 TRAFFIC CONTROL LS 1 30,000$                                     30,000$                            
1005 CLEARING & GRUBBING LS 1 25,000$                                     25,000$                            
1006 UTILITY RELOCATION LS 1 165,487$                                   165,487$                          
1012 COMPLETE ROAD PAVING SF 25,960 5$                                               129,800$                          
1013 COMPLETE ROAD MILLING SF 25,960 3$                                               77,880$                            
1014 GRATE INLET - SMALL EA 6 5,000$                                        30,000$                            
1024 12" RCP PIPE (upsize, replace) LF 135 80$                                             10,764$                            
1027 24" RCP PIPE (upsize, replace) LF 317 135$                                           42,783$                            
1040 TURF GRASS SEED for channels/ditches SY 264 1$                                               264$                                  
1041 TURF GRASS SEED for lawns SY 29 1$                                               29$                                    
1042 FURNISHED 4" TOPSOIL CY 4 60$                                             217$                                  
1043 EROSION AND SEDIMENT CONTROL LS 1 50,000$                                     50,000$                            

SUBTOTAL 679,549$                          
CONTINGENCY 20% 135,910$                          

TOTAL ESTIMATED CONSTRUCTION COST 815,459$               
1053 Permitting Services LS 1 16,309$                                     16,309$                            
1054 Engineering and Design Services LS 1 81,546$                                     81,546$                            
1055 Construction Administration LS 1 81,546$                                     81,546$                            

SUBTOTAL 179,401$                          
CONTINGENCY 15% 26,910$                            

TOTAL ESTIMATED PROFESSIONAL SERVICES COST 206,311$               

TOTAL ESTIMATED PROJECT COST 1,021,770$            

QUANTITY AND COST BREAKDOWN
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Project: Hill St

ITEM NO ITEM DESCRIPTION UNITS QUANTITY UNIT PRICE TOTAL COST
1001 MOBILIZATION LS 1 29,229$                                     29,229$                            
1002 CONSTRUCTION STAKES, LINES & GRADES LS 1 13,919$                                     13,919$                            
1003 UTILITY STAKING LS 1 13,256$                                     13,256$                            
1004 TRAFFIC CONTROL LS 1 30,000$                                     30,000$                            
1005 CLEARING & GRUBBING LS 1 25,000$                                     25,000$                            
1006 UTILITY RELOCATION LS 1 70,039$                                     70,039$                            
1007 CLASS 5 EXCAVATION FOR CHANNELS CY 80 50$                                             4,000$                               
1012 COMPLETE ROAD PAVING SF 9,820 5$                                               49,100$                            
1013 COMPLETE ROAD MILLING SF 9,820 3$                                               29,460$                            
1014 GRATE INLET - SMALL EA 1 5,000$                                        5,000$                               
1026 18" RCP PIPE (upsize, replace) LF 10 100$                                           960$                                  
1040 TURF GRASS SEED for channels/ditches SY 192 1$                                               192$                                  
1041 TURF GRASS SEED for lawns SY 11 1$                                               11$                                    
1042 FURNISHED 4" TOPSOIL CY 23 60$                                             1,354$                               
1043 EROSION AND SEDIMENT CONTROL LS 1 50,000$                                     50,000$                            

SUBTOTAL 321,519$                          
CONTINGENCY 20% 64,304$                            

TOTAL ESTIMATED CONSTRUCTION COST 385,823$               
1053 Permitting Services LS 1 7,716$                                        7,716$                               
1054 Engineering and Design Services LS 1 38,582$                                     38,582$                            
1055 Construction Administration LS 1 38,582$                                     38,582$                            

SUBTOTAL 84,881$                            
CONTINGENCY 15% 12,732$                            

TOTAL ESTIMATED PROFESSIONAL SERVICES COST 97,613$                 

TOTAL ESTIMATED PROJECT COST 483,436$               

QUANTITY AND COST BREAKDOWN
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Project: Louis St

ITEM NO ITEM DESCRIPTION UNITS QUANTITY UNIT PRICE TOTAL COST
1001 MOBILIZATION LS 1 57,531$                                     57,531$                            
1002 CONSTRUCTION STAKES, LINES & GRADES LS 1 27,396$                                     27,396$                            
1003 UTILITY STAKING LS 1 26,091$                                     26,091$                            
1004 TRAFFIC CONTROL LS 1 30,000$                                     30,000$                            
1005 CLEARING & GRUBBING LS 1 25,000$                                     25,000$                            
1006 UTILITY RELOCATION LS 1 155,607$                                   155,607$                          
1007 CLASS 5 EXCAVATION FOR CHANNELS CY 113 50$                                             5,633$                               
1012 COMPLETE ROAD PAVING SF 14,720 5$                                               73,600$                            
1013 COMPLETE ROAD MILLING SF 14,720 3$                                               44,160$                            
1014 GRATE INLET - SMALL EA 15 5,000$                                        75,000$                            
1025 15" RCP PIPE (upsize, replace) LF 120 90$                                             10,800$                            
1026 18" RCP PIPE (upsize, replace) LF 483 100$                                           48,300$                            
1040 TURF GRASS SEED for channels/ditches SY 150 1$                                               150$                                  
1041 TURF GRASS SEED for lawns SY 335 1$                                               335$                                  
1042 FURNISHED 4" TOPSOIL CY 54 60$                                             3,235$                               
1043 EROSION AND SEDIMENT CONTROL LS 1 50,000$                                     50,000$                            

SUBTOTAL 632,837$                          
CONTINGENCY 20% 126,567$                          

TOTAL ESTIMATED CONSTRUCTION COST 759,405$               
1053 Permitting Services LS 1 15,188$                                     15,188$                            
1054 Engineering and Design Services LS 1 75,940$                                     75,940$                            
1055 Construction Administration LS 1 75,940$                                     75,940$                            

SUBTOTAL 167,069$                          
CONTINGENCY 15% 25,060$                            

TOTAL ESTIMATED PROFESSIONAL SERVICES COST 192,129$               

TOTAL ESTIMATED PROJECT COST 951,534$               

QUANTITY AND COST BREAKDOWN
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Project: Main Trunk Line

ITEM NO ITEM DESCRIPTION UNITS QUANTITY UNIT PRICE TOTAL COST
1001 MOBILIZATION LS 1 778,005$                                   778,005$                          
1002 CONSTRUCTION STAKES, LINES & GRADES LS 1 370,479$                                   370,479$                          
1003 UTILITY STAKING LS 1 352,837$                                   352,837$                          
1004 TRAFFIC CONTROL LS 1 30,000$                                     30,000$                            
1005 CLEARING & GRUBBING LS 1 25,000$                                     25,000$                            
1006 UTILITY RELOCATION LS 1 2,333,912$                                2,333,912$                       
1012 COMPLETE ROAD PAVING SF 123,440 5$                                               617,200$                          
1013 COMPLETE ROAD MILLING SF 123,440 3$                                               370,320$                          
1014 GRATE INLET - SMALL EA 43 5,000$                                        215,000$                          
1015 GRATE INLET - MEDIUM EA 21 8,000$                                        168,000$                          
1016 GRATE INLET - LARGE EA 38 12,000$                                     456,000$                          
1026 18" RCP PIPE (upsize, replace) LF 30 100$                                           3,000$                               
1027 24" RCP PIPE (upsize, replace) LF 302 135$                                           40,787$                            
1028 30" RCP PIPE (upsize, replace) LF 194 150$                                           29,081$                            
1029 36" RCP PIPE (upsize, replace) LF 239 175$                                           41,825$                            
1030 42" RCP PIPE (upsize, replace) LF 87 200$                                           17,371$                            
1031 48" RCP PIPE (upsize, replace) LF 480 265$                                           127,250$                          
1032 60" RCP PIPE (upsize, replace) LF 2,319 350$                                           811,520$                          
1033 72" RCP PIPE (upsize, replace) LF 3,955 435$                                           1,720,471$                       
1043 EROSION AND SEDIMENT CONTROL LS 1 50,000$                                     50,000$                            

SUBTOTAL 8,558,056$                       
CONTINGENCY 20% 1,711,611$                       

TOTAL ESTIMATED CONSTRUCTION COST 10,269,668$         
1053 Permitting Services LS 1 205,393$                                   205,393$                          
1054 Engineering and Design Services LS 1 1,026,967$                                1,026,967$                       
1055 Construction Administration LS 1 1,026,967$                                1,026,967$                       

SUBTOTAL 2,259,327$                       
CONTINGENCY 15% 338,899$                          

TOTAL ESTIMATED PROFESSIONAL SERVICES COST 2,598,226$            

TOTAL ESTIMATED PROJECT COST 12,867,894$         

QUANTITY AND COST BREAKDOWN
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Project: Meadowfield Apartments

ITEM NO ITEM DESCRIPTION UNITS QUANTITY UNIT PRICE TOTAL COST
1001 MOBILIZATION LS 1 45,855$                                     45,855$                            
1002 CONSTRUCTION STAKES, LINES & GRADES LS 1 21,836$                                     21,836$                            
1003 UTILITY STAKING LS 1 20,796$                                     20,796$                            
1004 TRAFFIC CONTROL LS 1 30,000$                                     30,000$                            
1005 CLEARING & GRUBBING LS 1 25,000$                                     25,000$                            
1006 UTILITY RELOCATION LS 1 120,306$                                   120,306$                          
1012 COMPLETE ROAD PAVING SF 8,080 5$                                               40,400$                            
1013 COMPLETE ROAD MILLING SF 8,080 3$                                               24,240$                            
1014 GRATE INLET - SMALL EA 4 5,000$                                        20,000$                            
1026 18" RCP PIPE (upsize, replace) LF 106 100$                                           10,624$                            
1027 24" RCP PIPE (upsize, replace) LF 419 135$                                           56,522$                            
1028 30" RCP PIPE (upsize, replace) LF 249 150$                                           37,349$                            
1041 TURF GRASS SEED for lawns SY 193 1$                                               193$                                  
1042 FURNISHED 4" TOPSOIL CY 21 60$                                             1,285$                               
1043 EROSION AND SEDIMENT CONTROL LS 1 50,000$                                     50,000$                            

SUBTOTAL 504,406$                          
CONTINGENCY 20% 100,881$                          

TOTAL ESTIMATED CONSTRUCTION COST 605,287$               
1053 Permitting Services LS 1 12,106$                                     12,106$                            
1054 Engineering and Design Services LS 1 60,529$                                     60,529$                            
1055 Construction Administration LS 1 60,529$                                     60,529$                            

SUBTOTAL 133,163$                          
CONTINGENCY 15% 19,974$                            

TOTAL ESTIMATED PROFESSIONAL SERVICES COST 153,138$               

TOTAL ESTIMATED PROJECT COST 758,424$               

QUANTITY AND COST BREAKDOWN
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Project: N Church St at Danbury Dr

ITEM NO ITEM DESCRIPTION UNITS QUANTITY UNIT PRICE TOTAL COST
1001 MOBILIZATION LS 1 38,327$                                     38,327$                            
1002 CONSTRUCTION STAKES, LINES & GRADES LS 1 18,251$                                     18,251$                            
1003 UTILITY STAKING LS 1 17,382$                                     17,382$                            
1004 TRAFFIC CONTROL LS 1 30,000$                                     30,000$                            
1005 CLEARING & GRUBBING LS 1 25,000$                                     25,000$                            
1006 UTILITY RELOCATION LS 1 97,546$                                     97,546$                            
1008 5' CONCRETE SIDEWALK SF 565 10$                                             5,650$                               
1009 CONCRETE CURB LF 113 45$                                             5,085$                               
1012 COMPLETE ROAD PAVING SF 8,340 5$                                               41,700$                            
1013 COMPLETE ROAD MILLING SF 8,340 3$                                               25,020$                            
1014 GRATE INLET - SMALL EA 1 5,000$                                        5,000$                               
1026 18" RCP PIPE (upsize, replace) LF 302 100$                                           30,212$                            
1027 24" RCP PIPE (upsize, replace) LF 237 135$                                           31,936$                            
1041 TURF GRASS SEED for lawns SY 64 1$                                               64$                                    
1042 FURNISHED 4" TOPSOIL CY 7 60$                                             426$                                  
1043 EROSION AND SEDIMENT CONTROL LS 1 50,000$                                     50,000$                            

SUBTOTAL 421,600$                          
CONTINGENCY 20% 84,320$                            

TOTAL ESTIMATED CONSTRUCTION COST 505,919$               
1053 Permitting Services LS 1 10,118$                                     10,118$                            
1054 Engineering and Design Services LS 1 50,592$                                     50,592$                            
1055 Construction Administration LS 1 50,592$                                     50,592$                            

SUBTOTAL 111,302$                          
CONTINGENCY 15% 16,695$                            

TOTAL ESTIMATED PROFESSIONAL SERVICES COST 127,998$               

TOTAL ESTIMATED PROJECT COST 633,917$               

QUANTITY AND COST BREAKDOWN
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Project: N Church St - N Cantey St

ITEM NO ITEM DESCRIPTION UNITS QUANTITY UNIT PRICE TOTAL COST
1001 MOBILIZATION LS 1 141,990$                                   141,990$                          
1002 CONSTRUCTION STAKES, LINES & GRADES LS 1 67,614$                                     67,614$                            
1003 UTILITY STAKING LS 1 64,395$                                     64,395$                            
1004 TRAFFIC CONTROL LS 1 30,000$                                     30,000$                            
1005 CLEARING & GRUBBING LS 1 25,000$                                     25,000$                            
1006 UTILITY RELOCATION LS 1 410,965$                                   410,965$                          
1008 5' CONCRETE SIDEWALK SF 5,785 10$                                             57,850$                            
1009 CONCRETE CURB LF 1,157 45$                                             52,065$                            
1012 COMPLETE ROAD PAVING SF 23,760 5$                                               118,800$                          
1013 COMPLETE ROAD MILLING SF 23,760 3$                                               71,280$                            
1014 GRATE INLET - SMALL EA 21 5,000$                                        105,000$                          
1015 GRATE INLET - MEDIUM EA 8 8,000$                                        64,000$                            
1026 18" RCP PIPE (upsize, replace) LF 302 100$                                           30,212$                            
1027 24" RCP PIPE (upsize, replace) LF 650 135$                                           87,775$                            
1028 30" RCP PIPE (upsize, replace) LF 219 150$                                           32,817$                            
1029 36" RCP PIPE (upsize, replace) LF 862 175$                                           150,894$                          
1041 TURF GRASS SEED for lawns SY 161 1$                                               161$                                  
1042 FURNISHED 4" TOPSOIL CY 18 60$                                             1,074$                               
1043 EROSION AND SEDIMENT CONTROL LS 1 50,000$                                     50,000$                            

SUBTOTAL 1,561,893$                       
CONTINGENCY 20% 312,379$                          

TOTAL ESTIMATED CONSTRUCTION COST 1,874,271$            
1053 Permitting Services LS 1 37,485$                                     37,485$                            
1054 Engineering and Design Services LS 1 187,427$                                   187,427$                          
1055 Construction Administration LS 1 187,427$                                   187,427$                          

SUBTOTAL 412,340$                          
CONTINGENCY 15% 61,851$                            

TOTAL ESTIMATED PROFESSIONAL SERVICES COST 474,191$               

TOTAL ESTIMATED PROJECT COST 2,348,462$            

QUANTITY AND COST BREAKDOWN

Hydrologic and Hydraulic Study 
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Project: Parson St

ITEM NO ITEM DESCRIPTION UNITS QUANTITY UNIT PRICE TOTAL COST
1001 MOBILIZATION LS 1 17,769$                                     17,769$                            
1002 CONSTRUCTION STAKES, LINES & GRADES LS 1 8,462$                                        8,462$                               
1003 UTILITY STAKING LS 1 8,059$                                        8,059$                               
1004 TRAFFIC CONTROL LS 1 30,000$                                     30,000$                            
1005 CLEARING & GRUBBING LS 1 25,000$                                     25,000$                            
1006 UTILITY RELOCATION LS 1 35,391$                                     35,391$                            
1014 GRATE INLET - SMALL EA 2 5,000$                                        10,000$                            
1026 18" RCP PIPE (upsize, replace) LF 102 100$                                           10,167$                            
1041 TURF GRASS SEED for lawns SY 80 1$                                               80$                                    
1042 FURNISHED 4" TOPSOIL CY 9 60$                                             535$                                  
1043 EROSION AND SEDIMENT CONTROL LS 1 50,000$                                     50,000$                            

SUBTOTAL 195,463$                          
CONTINGENCY 20% 39,093$                            

TOTAL ESTIMATED CONSTRUCTION COST 234,556$               
1053 Permitting Services LS 1 4,691$                                        4,691$                               
1054 Engineering and Design Services LS 1 23,456$                                     23,456$                            
1055 Construction Administration LS 1 23,456$                                     23,456$                            

SUBTOTAL 51,602$                            
CONTINGENCY 15% 7,740$                               

TOTAL ESTIMATED PROFESSIONAL SERVICES COST 59,343$                 

TOTAL ESTIMATED PROJECT COST 293,899$               

QUANTITY AND COST BREAKDOWN

Hydrologic and Hydraulic Study 
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Project: Post Office

ITEM NO ITEM DESCRIPTION UNITS QUANTITY UNIT PRICE TOTAL COST
1001 MOBILIZATION LS 1 19,166$                                     19,166$                            
1002 CONSTRUCTION STAKES, LINES & GRADES LS 1 9,127$                                        9,127$                               
1003 UTILITY STAKING LS 1 8,692$                                        8,692$                               
1004 TRAFFIC CONTROL LS 1 30,000$                                     30,000$                            
1005 CLEARING & GRUBBING LS 1 25,000$                                     25,000$                            
1006 UTILITY RELOCATION LS 1 39,615$                                     39,615$                            
1012 COMPLETE ROAD PAVING SF 1,300 5$                                               6,500$                               
1013 COMPLETE ROAD MILLING SF 1,300 3$                                               3,900$                               
1014 GRATE INLET - SMALL EA 1 5,000$                                        5,000$                               
1015 GRATE INLET - MEDIUM EA 1 8,000$                                        8,000$                               
1027 24" RCP PIPE (upsize, replace) LF 21 135$                                           2,837$                               
1029 36" RCP PIPE (upsize, replace) LF 16 175$                                           2,835$                               
1041 TURF GRASS SEED for lawns SY 21 1$                                               21$                                    
1042 FURNISHED 4" TOPSOIL CY 2 60$                                             137$                                  
1043 EROSION AND SEDIMENT CONTROL LS 1 50,000$                                     50,000$                            

SUBTOTAL 210,829$                          
CONTINGENCY 20% 42,166$                            

TOTAL ESTIMATED CONSTRUCTION COST 252,995$               
1053 Permitting Services LS 1 5,060$                                        5,060$                               
1054 Engineering and Design Services LS 1 25,300$                                     25,300$                            
1055 Construction Administration LS 1 25,300$                                     25,300$                            

SUBTOTAL 55,659$                            
CONTINGENCY 15% 8,349$                               

TOTAL ESTIMATED PROFESSIONAL SERVICES COST 64,008$                 

TOTAL ESTIMATED PROJECT COST 317,003$               

QUANTITY AND COST BREAKDOWN

Hydrologic and Hydraulic Study 
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Project: S Church St - S Cantey St

ITEM NO ITEM DESCRIPTION UNITS QUANTITY UNIT PRICE TOTAL COST
1001 MOBILIZATION LS 1 49,003$                                     49,003$                            
1002 CONSTRUCTION STAKES, LINES & GRADES LS 1 23,335$                                     23,335$                            
1003 UTILITY STAKING LS 1 22,224$                                     22,224$                            
1004 TRAFFIC CONTROL LS 1 30,000$                                     30,000$                            
1005 CLEARING & GRUBBING LS 1 25,000$                                     25,000$                            
1006 UTILITY RELOCATION LS 1 129,824$                                   129,824$                          
1008 5' CONCRETE SIDEWALK SF 800 10$                                             8,000$                               
1009 CONCRETE CURB LF 160 45$                                             7,200$                               
1012 COMPLETE ROAD PAVING SF 4,160 5$                                               20,800$                            
1013 COMPLETE ROAD MILLING SF 4,160 3$                                               12,480$                            
1014 GRATE INLET - SMALL EA 8 5,000$                                        40,000$                            
1025 15" RCP PIPE (upsize, replace) LF 84 90$                                             7,560$                               
1026 18" RCP PIPE (upsize, replace) LF 0 100$                                           -$                                   
1027 24" RCP PIPE (upsize, replace) LF 452 135$                                           61,037$                            
1028 30" RCP PIPE (upsize, replace) LF 350 150$                                           52,570$                            
1043 EROSION AND SEDIMENT CONTROL LS 1 50,000$                                     50,000$                            

SUBTOTAL 539,033$                          
CONTINGENCY 20% 107,807$                          

TOTAL ESTIMATED CONSTRUCTION COST 646,840$               
1053 Permitting Services LS 1 12,937$                                     12,937$                            
1054 Engineering and Design Services LS 1 64,684$                                     64,684$                            
1055 Construction Administration LS 1 64,684$                                     64,684$                            

SUBTOTAL 142,305$                          
CONTINGENCY 15% 21,346$                            

TOTAL ESTIMATED PROFESSIONAL SERVICES COST 163,650$               

TOTAL ESTIMATED PROJECT COST 810,490$               

QUANTITY AND COST BREAKDOWN

Hydrologic and Hydraulic Study 
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Project: Wassau St

ITEM NO ITEM DESCRIPTION UNITS QUANTITY UNIT PRICE TOTAL COST
1001 MOBILIZATION LS 1 98,208$                                     98,208$                            
1002 CONSTRUCTION STAKES, LINES & GRADES LS 1 46,766$                                     46,766$                            
1003 UTILITY STAKING LS 1 44,539$                                     44,539$                            
1004 TRAFFIC CONTROL LS 1 30,000$                                     30,000$                            
1005 CLEARING & GRUBBING LS 1 25,000$                                     25,000$                            
1006 UTILITY RELOCATION LS 1 278,591$                                   278,591$                          
1008 5' CONCRETE SIDEWALK SF 3,205 10$                                             32,050$                            
1009 CONCRETE CURB LF 641 45$                                             28,845$                            
1012 COMPLETE ROAD PAVING SF 22,780 5$                                               113,900$                          
1013 COMPLETE ROAD MILLING SF 22,780 3$                                               68,340$                            
1014 GRATE INLET - SMALL EA 22 5,000$                                        110,000$                          
1026 18" RCP PIPE (upsize, replace) LF 82 100$                                           8,200$                               
1027 24" RCP PIPE (upsize, replace) LF 342 135$                                           46,170$                            
1028 30" RCP PIPE (upsize, replace) LF 656 150$                                           98,400$                            
1041 TURF GRASS SEED for lawns SY 167 1$                                               167$                                  
1042 FURNISHED 4" TOPSOIL CY 19 60$                                             1,111$                               
1043 EROSION AND SEDIMENT CONTROL LS 1 50,000$                                     50,000$                            

SUBTOTAL 1,080,286$                       
CONTINGENCY 20% 216,057$                          

TOTAL ESTIMATED CONSTRUCTION COST 1,296,344$            
1053 Permitting Services LS 1 25,927$                                     25,927$                            
1054 Engineering and Design Services LS 1 129,634$                                   129,634$                          
1055 Construction Administration LS 1 129,634$                                   129,634$                          

SUBTOTAL 285,196$                          
CONTINGENCY 15% 42,779$                            

TOTAL ESTIMATED PROFESSIONAL SERVICES COST 327,975$               

TOTAL ESTIMATED PROJECT COST 1,624,319$            
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Project: Wilson Ave - Furse Rd

ITEM NO ITEM DESCRIPTION UNITS QUANTITY UNIT PRICE TOTAL COST
1001 MOBILIZATION LS 1 471,060$                                   471,060$                          
1002 CONSTRUCTION STAKES, LINES & GRADES LS 1 224,314$                                   224,314$                          
1003 UTILITY STAKING LS 1 213,633$                                   213,633$                          
1004 TRAFFIC CONTROL LS 1 30,000$                                     30,000$                            
1005 CLEARING & GRUBBING LS 1 50,000$                                     50,000$                            
1006 UTILITY RELOCATION LS 1 1,405,885$                                1,405,885$                       
1012 COMPLETE ROAD PAVING SF 75,700 5$                                               378,500$                          
1013 COMPLETE ROAD MILLING SF 75,700 3$                                               227,100$                          
1014 GRATE INLET - SMALL EA 73 5,000$                                        365,000$                          
1015 GRATE INLET - MEDIUM EA 21 8,000$                                        168,000$                          
1018 POND RISER STRUC TURE - 4'x4', 5' HEIGHT EA 1 20,000$                                     20,000$                            
1019 GRADING OF DETENTION POND LS 1 750,000$                                   750,000$                          
1020 LAND PURCHASE AC 2.3 5,000$                                        11,400$                            
1024 12" RCP PIPE (upsize, replace) LF 870 80$                                             69,600$                            
1025 15" RCP PIPE (upsize, replace) LF 2,126 90$                                             191,371$                          
1026 18" RCP PIPE (upsize, replace) LF 1,862 100$                                           186,153$                          
1027 24" RCP PIPE (upsize, replace) LF 1,396 135$                                           188,460$                          
1028 30" RCP PIPE (upsize, replace) LF 2,766 150$                                           414,857$                          
1029 36" RCP PIPE (upsize, replace) LF 1,139 175$                                           199,338$                          
1030 42" RCP PIPE (upsize, replace) LF 566 200$                                           113,264$                          
1031 48" RCP PIPE (upsize, replace) LF 1,100 265$                                           291,424$                          
1041 TURF GRASS SEED for lawns SY 3,822 1$                                               3,822$                               
1042 FURNISHED 4" TOPSOIL CY 425 60$                                             25,481$                            
1043 EROSION AND SEDIMENT CONTROL LS 1 50,000$                                     50,000$                            

SUBTOTAL 6,048,663$                       
CONTINGENCY 20% 1,209,733$                       

TOTAL ESTIMATED CONSTRUCTION COST 7,258,396$            
1053 Permitting Services LS 1 145,168$                                   145,168$                          
1054 Engineering and Design Services LS 1 725,840$                                   725,840$                          
1055 Easement Acquisition Services LS 1 10,000$                                     10,000$                            
1056 Construction Administration LS 1 725,840$                                   725,840$                          

SUBTOTAL 1,606,847$                       
CONTINGENCY 15% 241,027$                          

TOTAL ESTIMATED PROFESSIONAL SERVICES COST 1,847,874$            

TOTAL ESTIMATED PROJECT COST 9,106,270$            
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Project: Maintenance Cost

Service Area Total Pipe Length (ft) Unit Cost Total Pipe Cleaning Cost Inlets Unit Cost Total Inlet Cleaning Cost Annual Total Maintenance Cost
3rd St 2,270.92 25$             56,773$                                    35 150$           5,250$                                       8,302$                                                     
4th St and Gov Richardson Rd 9,139.30 25$             228,483$                                  94 150$           14,100$                                     29,898$                                                   
Chalise St 451.46 25$             11,287$                                    6 150$           900$                                          1,579$                                                     
Hill St 9.60 25$             240$                                          1 150$           150$                                          99$                                                           
Louis St 603.00 25$             15,075$                                    15 150$           2,250$                                       2,633$                                                     
Main Trunk Line 7,605.77 25$             190,144$                                  102 150$           15,300$                                     26,664$                                                   
Meadowfield Apartments 773.92 25$             19,348$                                    4 150$           600$                                          2,235$                                                     
N Church St at Danbury Dr 538.68 25$             13,467$                                    1 150$           150$                                          1,422$                                                     
N Church St - N Cantey St 2,033.34 25$             50,834$                                    29 150$           4,350$                                       7,258$                                                     
Parson St 101.67 25$             2,542$                                       2 150$           300$                                          404$                                                         
Post Office 37.21 25$             930$                                          2 150$           300$                                          243$                                                         
S Church St - S Cantey St 886.60 25$             22,165$                                    8 150$           1,200$                                       2,816$                                                     
Wassau St 1,080.00 25$             27,000$                                    22 150$           3,300$                                       4,350$                                                     
Wilson Ave - Furse Rd 11,824.70 25$             295,617$                                  94 150$           14,100$                                     36,612$                                                   

TOTAL 124,515$                                  
NOTE: Inlets would be cleaned every 2 years, pipes would be cleaned every 10 years (pipes are designed to be self cleaning, thus the once a decade approach
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