sc o R HENRY D. MCMASTER, Governor
/, BENJAMIN |. DUNCAN W, Chief Resilience Officer
? South Carolina
A Office of Resilience
August 20, 2025

J. Mark Hylton

President

Gulf Stream Construction Company, Inc
1983 Technology Drive

Charleston, SC 29492

Dear Mr. Hylton,

We are excited to present to you the SCOSE version contract documents for the City of Beaufort- Charles/Craven
St Drainage Improvement Projects. The contract consists of the following documents:

SCOSE AlA 101 (attached for review and signature)

SCOSE AlA 101 Exhibit A (attached for review)

SCOSE AIA 201 (attached for review)

Certificate(s) of insurance in ACORD 255 form showing requirements are met from Exhibit A of AlA A101
SE-355 with POA

SE-357 with POA

You must execute all contract forms and return the originals to the South Carolina Office of Resilience no later
than August 27, 2025.

We look forward to working with you as we strive to minimize the impact of future natural disasters across the
state of South Carolina.

Sincerely,

enjamin uncan [l
Chief Resilience Officer
806-608-9079
South Carolina Office of Resilience P: 803-896-4215
632 Rosewood Drive, Columbia, SC 29201 F: 803-771-2887
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South Carolina Division of Procurement
Services, Office of State Engineer Version of

P A 1A Document A101 - 2017

Standard Form of Agreement Between Owner and
Contractor where the basis of payment is a Stipulated Sum

This version of AIA Document A101®-2017 is modified by the South Carolina
Division of Procurement Services, Office of State Engineer (“SCOSE”). Publication of
this version of AIA Document A101-2017 does not imply the American Institute of
Architects’ endorsement of any modification by SCOSE. A comparative version of
AIA Document A101-2017 showing additions and deletions by SCOSE is available
for review on the SCOSE Web site.

Cite this document as “AlA Document A101®-2017, Standard Form of Agreement
Between Owner and Contractor where the basis of payment is a Stipulated Sum —
SCOSE Version,” or “AlA Document A101®-2017 — SCOSE Version.”

AIA Document A101°-2017. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007, and 2017 by The
American Institute of Architects. All rights reserved. South Carolina Division of Procurement Services, Office of State Engineer Version of AIA
Document A101°-2017. Copyright © 2016 and 2020 by The American Institute of Architects. All rights reserved. The “American Institute of Architects,”
“AlA,” the AIA Logo, “A101,” and “AlA Contract Documents” are registered trademarks and may not be used without permission. To report copyright
violations, e-mail copyright@aia.org.
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South Carolina Division of Procurement
Services, Office of State Engineer Version of

$AIA Document A101®- 2017

Standard Form of Agreement Between Owner and Contractor where the basis of

payment is a Stipulated Sum

August

AGREEMENT made as of the 27h day of

in the year 2925
{In words, indicate day, month and year.)

BETWEEN the Owner:
(Name, legal status, address and other information)

CITY OF BEAUFORT

1911 BOUNDARY STREET
BEAUFORT, SC 29902
843-312-4160

The Owner is a Governmental Body of the State of South Carolina as defined in
S.C.Code Ann. § 11-35-310.

and the Contractor:

(Name, legal status, address and other information)
Gulf Streamn Construction Company, Inc.

1983 Technology Drive

Charleston, SC 29492

for the following Project:
{Name, State Praject Number, location and detailed description)

CITY OF BEAUFORT CHARLES/CRAVEN DRAINAGE IMPROVEMENT PRO

D30-N033-PG

CHARLES STREET AT CRAVEN STREET

Project includes replacing existing stormdrain systems with improved drainage
systems, roadway reconstruction, sidewalk and curb replacement, landscaping,
and utiltiy retocation.

The Architect:
(Name, legal status, address and other information)

McCormick Taylor, Inc (Engineer)
1441 Main St, Suite 305
COLUMBIA, SC 29201
803-251-9838

The Owner and Contractor agree as follows,

This version of AlA Document
A101-2017 is modified by the
South Carolina Division of
Procurement Services, Office of
State Engineer. Publication of this
version of AlA Document A101
does not imply the American
Institute of Architects' endorsement
of any medification by South
Carolina Division of Procurement
Services, Office of State Engineer.
A comparative version of AlA
Document A101-2017 showing
additions and delefions by the
South Carolina Division of
Procurement Services, Office of
State Engineer is avaiable for
review on South Carolina state
Web site.

This decument has important fegal
consequences. Consultation with
an attorney is encouraged with
respect to its completion or
maodification,

AlA Document A1012 = 2017, Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1577, 1987, 1994, 1997, 2007, and 2017 by The

Init. American Institute of Architects. All ights reserved. South Carolina Diviston of Procurement Services, Office of Stats Englineer Version of AIA Document
A1012-2017. Copyright © 2016 and 2020 by The American Institute of Architects. All rights reserved. The "American Institute of Archilects " "AlA" the AlA Logo
! “A101,." and "AlA Contract Documents® are registered trademarks and may not be used without permission. This docurment was craated on
01/22/2025 09:50:50 under the terms of AlA Documents on Demand® Order No.2114598748 | is not for resale, is Bcensed for one-time use only, and
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EXHIBIT A INSURANCE AND BONDS

ARTICLE1 THE CONTRACT DOCUMENTS

§ 1.1 The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary, and
other Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents
listed in this Agreement, and Modifications issued after execution of this Agreement, all of which form the Contract,
and are as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the
entire and integrated agreement between the parties hereto and supersedes prior negotiations, representations, or

agreements, either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in
Article 9.

§ 1.2 Any reference in this document to the Agreement between the Owner and Contractor, AIA Document A101, or
some abbreviated reference thereof, shall mean the AIA A101-2017 Standard Form of Agreement Between Owner and
Contractor, SCOSE Version. Any reference in this document to the General Conditions of the Contract for
Construction, AIA Document A201, or some abbreviated reference thereof, shall mean the AIA A201-2017 General
Conditions of the Contract for Construction, SCOSE Version.

ARTICLE 2 THE WORK OF THIS CONTRACT
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in the
Contract Documents to be the responsibility of others.

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

§ 3.1 The Date of Commencement of the Work shall be the date fixed in a Notice to Proceed issued by the Owner. The
Owner shall issue the Notice to Proceed to the Contractor in writing, no less than seven (7) days prior to the Date of
Commencement. Unless otherwise provided elsewhere in the Contract Documents and provided the Contractor has
secured all required insurance and surety bonds, the Contractor may commence work immediately after receipt of the
Notice to Proceed.

§ 3.2 The Contract Time as provided in the Notice to Proceed for this project shall be measured from the Date of
Commencement of the Work to Substantial Completion.

§ 3.3 Substantial Completion
§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall achieve
Substantial Completion of the entire Work within the Contract Time indicated in the Notice to Proceed.

§ 3.3.2 If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages, if
any, shall be assessed as set forth in Section 4.5.

AIA Document A101® — 2017. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007, and 2017 by The
American Institute of Architects. All rights reserved. South Carolina Division of Procurement Services, Office of State Engineer Version of AIA Document
A101°-2017. Copyright © 2016 and 2020 by The American Institute of Architects. All rights reserved. The “American Institute of Architects,” “AlA,” the AIA Logo,
“A101,” and “AlA Contract Documents” are registered trademarks and may not be used without permission. This document was created on

01/22/2025 09:50:50 under the terms of AIA Documents on Demand® Order No. 2114598746, is not for resale, is licensed for one-time use only, and
may only be used in accordance with the AIA Contract Documents® Documents-on-Demand - End User License Agreement. To report copyright violations,
e-mail copyright@aia.org.
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ARTICLE4 CONTRACT SUM
§ 4.1 The Owner shall pay the Contractor the Contract Sum, including all accepted alternates indicated in the bid
documents, in current funds for the Contractor’s performance of the Contract. The Contract Sum shall be

($9.958,399.97  subject to additions and deductions as provided in the Contract Documents.

§4.2 Alternates
§4.2.1 Alternates that are accepted, if any, included in the Contract Sum:
{Insert the accepted Alternates.)

ltem Price

§ 4.3 Allowances, if any, included in the Contract Sum:
{Identify each allowance.)

ltem Price

§ 4.4 Unit prices, if any:
{Identify the item and state the unit price and quantity limitations, if any, fo which the unit price will be applicable.)

item Units and Limitations Price per Unit ($0.00)

§ 4.5 Liquidated damages

§ 4.5.1 Contractor agrees that from the compensation to be paid, the Owner shall retain as liquidated damages the
amount indicated in Section 9(b) of the Bid Form for each calendar day the actual construction time required to achieve
Substantial Completion exceeds the specified or adjusted time for Substantial Completion as provided in the Contract
Documents. The liquidated damages amount is intended by the parties as the predetermined measure of compensation
for actual damages, not as a penalty.

§ 4.6 Other:
(Tnsert provisions for bonus or other incentives, if any, that might result in a change 1o the Contract Sum.)

AlA Document A101* — 2017. Copyright © 19151918, 1925, 1937, 1951 1958, 1961, 1963, 1967, 197419771987, 1981_ 1997, 2007, and 2017 by The
American Institute of Architects, All rights reserved  South Carolina Divislon of Precurement Services, Office of State Englneer Version of ALA Document
A101%=-2017, Copyright © 2016 and 2020 by The American Institute of Architects, All rights reserved, The "American Instidute of Archilects * "AIA," the AlA Logo
“A1017 and "AlA Contract Documents” are registered trademarks and may not be used without permission. This document was created on

01/22/2025 09:50:50 under ihe terms of AIA Documenis on Demand® Order No. 21145987486, is not for resale, is icensed for one-lime use only, and
may enly be used in accordance with the AlA Contract Documents® Decumentis-on-Demand - End User License Agreement. To report copyright violations,
e-mail copyright@aia.org,
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ARTICLE5 PAYMENTS

§ 5.1 Progress Payments

§ 5.1.1 Based upon Applications for Payment submitted to the Architect and Owner by the Contractor and Certificates
for Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the
Contractor as provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the
month, or as follows:

§ 5.1.3 The Owner shall make payment of the certified amount to the Contractor not later than twenty-one (21) days
after receipt of the Application for Payment.

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor
in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the
various portions of the Work. The schedule of values shall be prepared in such form, and supported by such data to
substantiate its accuracy, as the Architect may require. This schedule of values shall be used as a basis for reviewing the
Contractor’s Applications for Payment.

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of
the period covered by the Application for Payment.

§ 5.1.6 Subject to S.C. Code Ann. § 12-8-550 (Withholding Requirements for Payments to Non-Residents), in
accordance with ATA Document A201®-2017, General Conditions of the Contract for Construction, and subject to other
provisions of the Contract Documents, the amount of each progress payment shall be computed as follows:

§ 5.1.6.1 The amount of each progress payment shall first include:

A That portion of the Contract Sum properly allocable to completed Work;

.2 That portion of the Contract Sum properly allocable to materials and equipment delivered and suitably
stored at the site for subsequent incorporation in the completed construction, or, if approved in advance
by the Owner, suitably stored off the site at a location agreed upon in writing; and

.3 That portion of Construction Change Directives that the Architect determines, in the Architect’s
professional judgment, to be reasonably justified.

§ 5.1.6.2 The amount of each progress payment shall then be reduced by:

A The aggregate of any amounts previously paid by the Owner;

2 The amount, if any, for Work that remains uncorrected and for which the Architect has previously
withheld a Certificate for Payment as provided in Article 9 of AIA Document A201-2017;

3 Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier, unless
the Work has been performed by others the Contractor intends to pay;

4 For Work performed or defects discovered since the last payment application, any amount for which the
Architect may withhold payment, or nullify a Certificate of Payment in whole or in part, as provided in
Article 9 of AIA Document A201-2017; and

.5  Retainage withheld pursuant to Section 5.1.7.

§ 5.1.7 Retainage
§ 5.1.7.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold three
and one-half percent (3.5%), as retainage, from the payment otherwise due.

§5.1.7.2 When a portion, or division, of Work as listed in the Schedule of Values is 100% complete, that portion of the
retained funds which is allocable to the completed division must be released to the Contractor. No later than ten (10)
days after receipt of retained funds from the Owner, the Contractor shall pay to the subcontractor responsible for such
completed work the full amount of retainage allocable to the subcontractor’s work.

§ 5.1.7.3 Upon Substantial Completion of the Work, the Contractor may submit an Application for Payment that
includes the retainage withheld from prior Applications for Payment pursuant to this Section 5.1.7.

AIA Document A101® — 2017. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007, and 2017 by The
American Institute of Architects. All rights reserved. South Carolina Division of Procurement Services, Office of State Engineer Version of AIA Document
A101°-2017. Copyright © 2016 and 2020 by The American Institute of Architects. All rights reserved. The “American Institute of Architects,” “AlA,” the AIA Logo,
“A101,” and “AlA Contract Documents” are registered trademarks and may not be used without permission. This document was created on

01/22/2025 09:50:50 under the terms of AIA Documents on Demand® Order No.2114598746 , is not for resale, is licensed for one-time use only, and
may only be used in accordance with the AIA Contract Documents® Documents-on-Demand - End User License Agreement. To report copyright violations,
e-mail copyright@aia.org.
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§ 5.1.8 If final completion of the Work is materially delayed through no fault of the Contractor, the Owner shall pay the
Contractor any additional amounts in accordance with Article 9 of AIA Document A20§-2017.

§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for
materials or equipment which have not been delivered and stored at the site.

§ 5.2 Final Payment
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the
Contractor when
A the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct
Work as provided in Article 12 of AIA Document A201-2017, and to satisfy other requirements, if any,
which extend beyond final payment; and
2 afinal Certificate for Payment has been issued by the Architect.

§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than twenty-one (21) days after the issuance
of the Architect’s final Certificate for Payment.

ARTICLE 6 DISPUTE RESOLUTION
§ 6.1 Claims and disputes shall be resolved in accordance with Article 15 of AIA Document A201-2017.

ARTICLE7 TERMINATION OR SUSPENSION
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document
A201-2017.

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201-2017.

ARTICLE8 MISCELLANEOUS PROVISIONS

§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201-2017 or another Contract
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract
Documents.

§ 8.2 The Owner’s representative:
§ 8.2.1 The Owner designates the individual listed below as its Senior Representative (“Owner's Senior
Representative”), which individual has the responsibility for and, subject to Section 7.2.1 of the General Conditions, the
authority to resolve disputes under Section 15.6 of the General Conditions:

Name: Eric Fosmire, South Carolina Office of Resilience (SCOR)

Title: Chief of Staff and General Counsel

Address: 632 Rosewood Drive, Columbia, SC 29201

Telephone: 803-822-9580

Email: eric.fosmire@scor.sc.gov
§ 8.2.2 The Owner designates the individual listed below as its Owner’s Representative, which individual has the
authority and responsibility set forth in Section 2.1.1 of the General Conditions:

Name: Pam Kendrick, South Carolina Office of Resilience (SCOR)

Title: Infrastructure Program Manager

Address; 632 Rosewood Drive, Columbia, SC 29201

Telephone: 803-354-3281

Email; pam kendricki@scor.sc.gov
§ 8.3 The Contractor’s representative:
§ 8.3.1 The Contractor designates the individual listed below as its Senior Representative (“Contractor's Senior

Representative™), which individual has the responsibility for and authority to resolve disputes under Section 15.6 of the
General Conditions:

Name: Chad Clontz

AlA Document A101° — 2017, Copyright © 1915, 1918, 1925, 1937, 1951, 1858, 1961, 1963, 1967, 1974, 19771987 1921, 1997, 2007. and 2017 by The
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Title; Senior Project Manager
Address: 1983 Technology Drive, Charleston, SC 29492
Telephone: 843-572-4363

Email: o\ snt@guifstreamconstruction.com
§ 8.3.2 The Contractor designates the individual listed below as its Contractor’s Representative, which individual has the
authority and responsibility set forth in Section 3.1.1 of the General Conditions:

Name: Lisa McFarland

Title: Project Manager

Address: 19 Chandler Street, Richmond Hill GA
Telephone:

912-600-1060
Email:

Imefariand @gulfstreameonstruction.com
§ 8.4 Neither the Owner’s nor the Contractor’s representative shail be changed without ten days’ prior notice to the other

party.

§ 8.5 The Architect’s representative:

Name: Jason Hetrick, PE CFM

Title: Assistant Director

Address: 1441 Main Street, Suite 305, Columbia, SC 29201
Telephone: 803-978-2744

Email: jmhetricki@mccormicktaylor.com

§ 8.6 insurance and Bonds

§ 8.6.1 The Owner and the Contractor shall purchase and maintain insurance as set forth in AIA Document A101°—
2017, Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum,
Exhibit A, Insurance and Bonds, and elsewhere in the Contract Documents.

§ 8.6.2 The Contractor shall provide bonds as set forth in AIA Document A 1012017 Exhibit A, and elsewhere in the
Contract Documents.

§ 8.7 Notice in electronic format, pursuant to Article 1 of AIA Document A201-2017, may be given in accordance with
AlA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, if completed, or as otherwise
set forth below:

(If other than in accordance with AId Dacument E203-2013, insert requirements for delivering notice in electronic
Jormat such as name, title, and email address of the recipient and whether and how the system will be required to
generate a read receipt for the transmission.)

§ 8.8 Other Provisions:
§ 8.8.1 Additional requirements, if any, for the Contractor’s Construction Schedule are as follows:
Check box if applicable to this Contract)

The Construction Schedule shall be in a detailed precedence-style critical path management (CPM) or primavera-

type format satisfactory to the Owner and the Architect that shall also (1) provide a graphic representation of all

activities and events that will occur during performance of the Work; (2) identify each phase of construction and

occupancy; and (3) set forth milestone dates that are critical in ensuring the timely and orderly completion of the Work

in accordance with the requirements of the Contract Documents.
Upon review by the Owner and the Architect for conformance with milestone dates and Construction
Time given in the Bidding Documents, with associated Substantial Completion date, the Construction
Schedule shall be deemed part of the Contract Documents and attached to the Agreement as an
Exhibit. If returned for non-conformance, the Construction Schedule shall be promptly revised by the
Contractor in accordance with the recommendations of the Owner and the Architect and resubmitted.

AlA Document A101* = 2017. Copyright © 1915 1918. 1925, 1937, 1951, 1958 1961, 1963 1967, 1974, 1977, 1987, 1991, 1997, 2007, and 2017 by The
American Institute of Architects. All rights reserved. South Carolina Divislon of Procurement Services, Office of State Engineer Version of AlA Document
A101%=2017. Copyright © 2016 and 2020 by The American Institute of Architects, All rights reserved. The "American Institute of Architects " "AlA," the AlA Logo
“A101.7 and "AlA Contract Docurnents”® are registered trademarks and may not be used without permissian, This documant was created on
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.2 The Contactor shall monitor the progress of the Work for conformance with the requirements of the
Construction Schedule and shall promptly advise the Owner of any delays or potential delays. Whenever
the Construction Schedule no longer reflects actual conditions and progress of the Work or the Contract
Time is modified in accordance with the terms of the Contract Documents, the Contractor shall update
the Construction Schedule to reflect such conditions.

3 Inthe event any progress report indicates any delays, the Contractor shall propose an affirmative plan to
correct the delay, including overtime and/or additional labor, if necessary.

4 Inno event shall any progress report constitute an adjustment in the Contract Time, any milestone date,
or the Contract Sum unless any such adjustment is agreed to by the Owner and authorized pursuant to
Change Order.

§ 8.8.2 The Owner’s review of the Contractor’s schedule is not conducted for the purpose of either determining its
accuracy, completeness, or approving the construction means, methods, techniques, sequences or procedures. The
Owner’s review shall not relieve the Contractor of any obligations.

ARTICLE9 ENUMERATION OF CONTRACT DOCUMENTS
§ 9.1 This Agreement is comprised of the following documents:

A AIA Document A101°-2017, SCOSE Version Standard Form of Agreement Between Owner and
Contractor

2  AIA Document A101°-2017, Exhibit A, Insurance and Bonds
3 ATA Document A201®9-2017, SCOSE Version General Conditions of the Contract for Construction
4  Form SE-390, Notice to Proceed — Construction Contract
.5  Drawings
Number Title Date

6 Specifications

Section Title Date Pages

.1 Addenda, if any:

Number Date Pages

AIA Document A101® — 2017. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007, and 2017 by The
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Portions of Addenda relating to bidding or proposal requirements are not part of the Contract Documents
unless the bidding or proposal requirements are also enumerated in this Article 9.

.8 Other Exhibits:
(Check all boxes that apply and include appropriate information identifying the exhibit where required.)

AIA Document E204™-2017, Sustainable Projects Exhibit, dated as indicated below:
(Insert the date of the E204-2017 incorporated into this Agreement.)

The Sustainability Plan:

Title Date Pages

Supplementary and other Conditions of the Contract:

Document Title Date Pages

9 Other documents, if any, listed below:
(List here any additional documents that are intended to form part of the Contract Documents. AIA
Document A201°-2017 provides that the advertisement or invitation to bid, Instructions to Bidders,
sample forms, the Contractor’s bid or proposal, portions of Addenda relating to bidding or proposal
requirements, and other information furnished by the Owner in anticipation of receiving bids or
proposals, are not part of the Contract Documents unless enumerated in this Agreement. Any such
documents should be listed here only if intended to be part of the Contract Documents.)

Form SE-310, Invitation for Construction Services

Instructions to Bidders (AIA Document A701-2018 OSE Version)

Form SE-330, Contractor’s Bid (Completed Bid Form)

Form SE-370, Notice of Intent to Award

Certificate of Procurement Authority issued by the State Fiscal Accountability Authority

AIA Document A101® — 2017. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007, and 2017 by The
American Institute of Architects. All rights reserved. South Carolina Division of Procurement Services, Office of State Engineer Version of AIA Document
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This Agreement entered into as of the day and year first written above,

Signed by: Signed by:

Seott M. Mareball Mark Holton

{: igna;ure) B CONTRACTOR (Signature)
Scott M. Marshall, City Manager J. Mark Hylton, PE, President
(Printed name and title) . (Printed name and title)

AlA Document A101° = 2017, Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007, and 2017 by The
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South Carolina Division of Procurement
Services, Office of State Engineer Version of
$AIA Document A101© - 2017 Exhibit A

Insurance and Bonds

This Insurance and Bonds Exhibit is part of the Agreement, between the Owner

and the Contractor, dated the day of

in the year 2025 27th AT This version of AlA Document

A101-2017 Exhibit A is modified
by the South Carolina Division of

for the following PROJECT: Procurement, Office of State

. , Engineer. Publication of this
(Name, State Project Number, and location or address) version of AIA Document A10t

CITY OF BEAUFORT CHARLES/CRAVEN DRAINAGE IMPROVEMENT PR(  Exhibit A does not imply the
D30-N033-PG American Institute of Architects’

’ endorsement of any modification
CHARLES STREET AT CRAVEN STREET by the South Carolina Division of
Procurement, Office of State

Engineer.

{(In words, indicate day. month and year.)

THE OWNER:

This document has important legal
(Name, legal status and address) S >

consequences. Consultation with
CITY QF BEAUFORT an altorney is encouraged with
1911 BOUNDARY STREET respect to its completion or
BEAUFORT, SC 29902 e

The Owner is a Governmental Body of the State of South Carolina as defined by
Title 11, Chapter 35 of the South Carolina Code of Laws, as amended.

THE CONTRACTOR:

(Name, legal status and address)

Gulif Stream Construction Company, Inc.
1983 Technolegy Drive
Charleston, SC 29492
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Al GENERAL

A2 OWNER'S INSURANCE

Al CONTRACTOR'S INSURANCE AND BONDS

A4 SPECIAL TERMS AND CONDITIONS

ARTICLE A1 GENERAL

The Owner and Contractor shall purchase and maintain insurance, and provide bonds, as set forth in this Exhibit. As

used in this Exhibit, the term General Conditions refers to AIA Document A201°-2017, General Conditions of the
Contract for Construction, SCOSE Version.
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ARTICLEA.2 OWNER'’S INSURANCE

§ A.2.1 General

Prior to commencement of the Work, the Owner shall secure the insurance, and provide evidence of the coverage,
required under this Article A.2 and, upon the Contractor’s request, provide a copy of the policies required by Section
A.2.3. The copy of the policy or policies provided shall contain all applicable conditions, definitions, exclusions, and
endorsements.

§ A.2.2 Liability Insurance
The Owner shall be responsible for purchasing and maintaining the Owner’s usual general liability insurance.

§ A.2.3 Reserved
§ A.2.3.1 Reserved

§ A.2.3.1.1 Reserved
§ A.2.3.1.2 Reserved
§ A.2.3.1.3 Reserved
§ A.2.3.1.4 Reserved
§ A.2.3.2 Reserved
§ A.2.3.3 Reserved

§ A.2.4 Optional Insurance.
The Owner shall purchase and maintain any insurance selected below.

§ A.2.4.1 Other Insurance
(List below any other insurance coverage to be provided by the Owner and any applicable limits.)

Coverage Limits

ARTICLE A.3 CONTRACTOR’S INSURANCE AND BONDS

§ A.3.1 General

§ A.3.1.1 Certificates of Insurance. The Contractor shall provide certificates of insurance acceptable to the Owner
evidencing compliance with the requirements in this Article A.3 at the following times: (1) prior to commencement of
the Work; (2) upon renewal or replacement of each required policy of insurance; and (3) upon the Owner’s written
request. An additional certificate evidencing continuation of commercial liability coverage, including coverage for
completed operations, shall be submitted with the final Application for Payment and thereafter upon renewal or
replacement of such coverage until the expiration of the periods required by Section A.3.2.1 and Section A.3.3.1. The
certificates will show the Owner as an additional insured on the Contractor’s Commercial General Liability and excess
or umbrella liability policy or policies. Information concerning reduction of coverage on account of revised limits or
claims paid under the General Aggregate, or both, shall be furnished by the Contractor with reasonable promptness.

§ A.3.1.2 Deductibles and Self-Insured Retentions. The Contractor shall disclose to the Owner any deductible or self-
insured retentions applicable to any insurance required to be provided by the Contractor.

§ A.3.1.3 Additional Insured Obligations. To the fullest extent permitted by law, the Contractor shall cause the
commercial general liability coverage to include (1) the Owner, the Architect, and the Architect’s consultants as
additional insureds for claims caused in whole or in part by the Contractor’s negligent acts or omissions during the
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Contractor’s operations; and (2) the Owner as an additional insured for claims caused in whole or in part by the
Contractor’s negligent acts or omissions for which loss occurs during completed operations. The additional insured
coverage shall be primary and non-contributory to any of the Owner’s general liability insurance policies and shall
apply to both ongoing and completed operations, whether such operations be by the Contractor or by a Subcontractor or
by anyone directly or indirectly employed by any of them, or by anyone for whose acts any of them may be liable. To
the extent commercially available, the additional insured coverage shall be no less than that provided by Insurance
Services Office, Inc. (ISO) forms CG 20 10 07 04, CG 20 37 07 04, and, with respect to the Architect and the
Architect’s consultants, CG 20 32 07 04.

§ A.3.1.4 A failure by the Owner to either (i) demand a certificate of insurance or written endorsement required by
Section A.3, or (ii) reject a certificate or endorsement on the grounds that it fails to comply with Section A.3, shall not
be considered a waiver of Contractor's obligations to obtain the required insurance.

§ A.3.2 Contractor’s Required Insurance Coverage

§ A.3.2.1 The Contractor shall purchase and maintain the following types and limits of insurance from an insurance
company or insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is located.
The Contractor shall maintain the required insurance until the expiration of the period for correction of Work as set
forth in Section 12.2.2 of the General Conditions, for such other period for maintenance of completed operations
coverage as specified in the Contract Documents, or unless a different duration is stated below:

(If the Contractor is required to maintain insurance for a duration other than the expiration of the period for correction
of Work, state the duration.)

§ A.3.2.2 Commercial General Liability
§ A.3.2.2.1 Commercial General Liability insurance for the Project written on an occurrence form with policy limits of
not less than $1,000,000 each occurrence, $1,000,000 general aggregate, $1,000,000 aggregate for products-completed
operations hazard, $1,000,000 personal and advertising injury, $50,000 fire damage (any one fire), and $5,000 medical
expense (any one person) providing coverage for claims including
damages because of bodily injury, sickness or disease, including occupational sickness or disease, and
death of any person;
.2 personal injury and advertising injury;
.3 damages because of physical damage to or destruction of tangible property, including the loss of use of
such property;
4 bodily injury or property damage arising out of completed operations; and
.5  the Contractor’s indemnity obligations under Section 3.18 of the General Conditions.

§ A.3.2.2.2 The Contractor’s Commercial General Liability policy under this Section A.3.2.2 shall not contain an
exclusion or restriction of coverage for the following:
A Claims by one insured against another insured, if the exclusion or restriction is based solely on the fact
that the claimant is an insured, and there would otherwise be coverage for the claim.
.2 Claims for property damage to the Contractor’s Work arising out of the products-completed operations
hazard where the damaged Work or the Work out of which the damage arises was performed by a
Subcontractor.

3 Claims for bodily injury other than to employees of the insured.

4 Claims for indemnity under Section 3.18 of the General Conditions arising out of injury to employees of
the insured.

.5  Claims or loss excluded under a prior work endorsement or other similar exclusionary language.

6 Claims or loss due to physical damage under a prior injury endorsement or similar exclusionary

language.

. Claims related to residential, multi-family, or other habitational projects, if the Work is to be performed
on such a project.

.8 Claims related to roofing, if the Work involves roofing.

9  Claims related to exterior insulation finish systems (EIFS), synthetic stucco or similar exterior coatings
or surfaces, if the Work involves such coatings or surfaces.

10  Claims related to earth subsidence or movement, where the Work involves such hazards.

A1 Claims related to explosion, collapse and underground hazards, where the Work involves such hazards.
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§ A.3.2.3 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Contractor, with policy
limits of not less than $1,000,000 per accident, for bodily injury, death of any person, and property damage arising out
of the ownership, maintenance and use of those motor vehicles along with any other statutorily required automobile
coverage.

§ A.3.2.4 The Contractor may achieve the required limits and coverage for Commercial General Liability, Employers
Liability, and Automobile Liability through a combination of primary and excess or umbrella liability insurance,
provided such primary and excess or umbrella insurance policies result in the same or greater coverage as the coverages
required under Section A.3.2.2 and A.3.2.3, and in no event shall any excess or umbrella liability insurance provide
narrower coverage than the primary policy. The excess policy shall not require the exhaustion of the underlying limits
only through the actual payment by the underlying insurers. The umbrella policy limits shall not be less than
$3,000,000.

§ A.3.2.5 Workers’ Compensation at statutory limits.

§ A.3.2.6 Employers’ Liability with policy limits not less than $100,000 each accident, $100,000 each employee, and
$500,000 policy limit for claims, disability benefit and other similar employee benefit acts that are applicable to the
Work to be performed.

§ A.3.2.7 Jones Act, and the Longshore & Harbor Workers’ Compensation Act, as required, if the Work involves
hazards arising from work on or near navigable waterways, including vessels and docks.

§ A.3.2.8 Insurance for maritime liability risks associated with the operation of a vessel, if the Work requires such

activities, with policy limits of not less than S ) per claim and

$ ) in the aggregate.
§ A.3.2.9 Insurance for the use or operation of manned or unmanned aircraft, if the Work requires such activities, with
policy limits of not less than S ) per claim and

s ) in the aggregate.
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§ A.3.4 Contractor’s Other Insurance Coverage

§ A.3.4.1 Insurance selected and described in this Section A.3.4 shall be purchased from an insurance company or
insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is located. The
Contractor shall maintain the required insurance until the expiration of the period for correction of Work as set forth in
Section 12.2.2 of the General Conditions, unless a different duration is stated below:

(If the Contractor is required to maintain any of the types of insurance selected below for a duration other than the
expiration of the period for correction of Work, state the duration.)

§ A.3.4.2 The Contractor shall purchase and maintain the following types and limits of insurance in accordance with
Section A.3.4.1.

(Select the types of insurance the Contractor is required to purchase and maintain by placing an X in the box(es) next to
the description(s) of selected insurance. Where policy limits are provided, include the policy limit in the appropriate fill

point.)

O § A.3.4.2.1 Reserved

§ A.3.4.2.2 Insurance for physical damage to property while it is in storage and in transit to the
construction site on an “all-risks” completed value form.

/ § A.3.4.2.3 Property insurance on an “all-risks” completed value form, covering property owned by the
Contractor and used on the Project, including scaffolding and other equipment.

§ A.3.4.2.4 Boiler and Machinery Insurance
The Contractor shall purchase and maintain boiler and machinery insurance as required, which shall
specifically cover such insured objects during installation and until final acceptance by the Owner; this
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insurance shall include interests of the Owner, Contractor, Subcontractors and Sub-subcontractors in the
Work, and the Owner and Contractor shall be named insureds.

§ A.3.5 Performance Bond and Payment Bond

The Contractor shall provide surety bonds, from a company or companies lawfully authorized to issue surety bonds in
the jurisdiction where the Project is located, as follows:
(Specify type and penal sum of bonds.)

Type Penal Sum ($0.00)
Payment Bond 100% of Contract Price
Performance Bond 100% of Contract Price

§ A.3.5.1 Before commencing any services hereunder, the Contractor shall provide the Owner with Performance and
Payment Bonds, each in an amount not less than the Contract Price set forth in Article 4 of the Agreement. The Surety
shall have, at a minimum, a "Best Rating" of "A" as stated in the most current publication of "Best's Key Rating Guide,
Property-Casualty". In addition, the Surety shall have a minimum "Best Financial Strength Category" of "Class V", and
in no case less than five (5) times the contract amount. The Performance Bond shall be written on Form SE-355,
"Performance Bond" and the Payment Bond shall be written on Form SE-357, "Labor and Material Payment Bond", and
both shall be made payable to the Owner.

§ A.3.5.2 The Performance and Labor and Material Payment Bonds shall:
A beissued by a surety company licensed to do business in South Carolina;
2 be accompanied by a current power of attorney and certified by the attorney-in-fact who executes the
bond on the behalf of the surety company; and
3 remain in effect for a period not less than one (1) year following the date of Substantial Completion or
the time required to resolve any items of incomplete Work and the payment of any disputed amounts,
whichever time period is longer.

§ A.3.5.3 Any bonds required by this Contract shall meet the requirements of the South Carolina Code of Laws and
Regulations, as amended.

ARTICLE A.4 SPECIAL TERMS AND CONDITIONS
Special terms and conditions that modify this Insurance and Bonds Exhibit, if any, are as follows:

SCOR as the Owner's Representative must also be covered as an additional insured under the Contractor's insurance
policies. (Also if this contractor will be relocating any utilities for other entities that will then reimburse for those
relocations, those entities also should be listed as additional insureds - ex: Utility districts)

SCOR (Owner's Representative) shall make progress payments to the Contractor on behalf of the Owner in accordance
with all provisions of the AIA A101-2017 Article 5 Payments are incorporated herein except for §5.1.3 wherein SCOR,
as Owner's Representative, agrees to process Application for Payment within 21 days of receipt and submit to S.C.
Treasurer's Office for payment. The contractor shall verify that SCOR has changed the contractors payment status in
SCEIS to a 21-day vendor.
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South Carolina Division of Procurement
Services, Office of State Engineer Version of

P ATA pocument A201° - 2017

General Conditions of the Contract for Construction

This version of AIA Document A201®-2017 is modified by the South Carolina
Division of Procurement Services, Office of State Engineer (“SCOSE”). Publication of
this version of AIA Document A201-2017 does not imply the American Institute of
Architects’ endorsement of any modification by SCOSE. A comparative version of
AIA Document A201-2017 showing additions and deletions by SCOSE is available
for review on the SCOSE Web site.

Cite this document as “AlA Document A201®2-2017, General Conditions of the
Contract for Construction—SCOSE Version,” or “AlA Document A201°-2017
— SCOSE Version.”
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South Carolina Division of Procurement
Services, Office of State Engineer Version of

S AIA Document A201° - 2017

General Conditions of the Contract for Construction

for the following PROJECT:

(Name, State Project Number, and location or address)

CITY OF BEAUFORT CHARLES/CRAVEN DRAINAGE IMPROVEMENT PRO
D30-N033-PG

CHARLES STREET AT CRAVEN STREET

THE OWNER:
(Name, legal status, and address)

CITY OF BEAUFORT
1911 BOUNDARY STREET
BEAUFORT, SC 29902

The Owner is a Governmental Body of the State of South Carolina as defined in S.C.

Code Ann.§ 11-35-310.

THE ARCHITECT:
(Name, legal status, and address)

McCormick Taylor, Inc (Engineer)
1441 Main St, Suite 305
COLUMBIA, SC 29201
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This version of AIA Document A201—
2017 is modified by the South Carolina
Division of Procurement, Office of
State Engineer. Publication of this
version of AIA Document A201 does
not imply the American Institute of
Architects’ endorsement of any
modification by South Carolina
Division of Procurement, Office of
State Engineer. A comparative version
of AIA Document A201-2017 showing
additions and deletions by the South
Carolina Division of Procurement,
Office of State Engineer is available for
review on the State of South Carolina
Web site.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.
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7.3.4.4,9.6.7,9.10.3,11.1.2, 11.1.3, 11.5

Building Information Models Use and Reliance
1.8

Building Permit

3.7.1

Capitalization

1.3

Certificate of Substantial Completion
9.8.3,9.84,9.85

Certificates for Payment
42.1,4.2.5,429,9.3.3,94,9.5,9.6.1,9.6.6,9.7,
9.10.1,9.10.3,14.1.1.3, 14.2.4,15.1.4

Certificates of Inspection, Testing or Approval
13.4.4
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Certificates of Insurance

9.10.2

Change Orders
1.1.1,3.42,3.74,3.8.2.3,3.11,3.12.8,4.2.8,5.2.3,
7.1.2,713,72,73.2,7.3.7,7.3.9,7.3.10,8.3.1,
9.3.1.1,9.10.3,10.3.2, 11.2, 11.5, 12.1.2

Change Orders, Definition of

7.2.1

CHANGES IN THE WORK
222,3.11,4.28,7,7.2.1,73.1,7.4,8.3.1,9.3.1.1,
11.5

Claims, Definition of

15.1.1

Claims, Notice of

1.6.2,15.1.3

CLAIMS AND DISPUTES
324,6.1.1,63,7.3.9,9.3.3,9.104,10.3.3,15, 154
Claims and Timely Assertion of Claims

15.4.1

Claims for Additional Cost
32.4,33.1,3.74,7.3.9,9.5.2,10.2.5,10.3.2, 15.1.5
Claims for Additional Time
324,33.1,3.74,6.1.1,8.3.2,9.5.2,10.3.2, 15.1.6
Concealed or Unknown Conditions, Claims for
3.7.4

Claims for Damages
3.2.4,3.18,8.3.3,9.5.1,9.6.7,10.2.5,10.3.3, 11.3,
11.3.2,14.2.4,15.1.7

Claims Subject to Arbitration

15.4.1

Cleaning Up

3.15,63

Commencement of the Work, Conditions Relating to
2.2.1,3.22,34.1,3.7.1,3.10.1, 3.12.6, 5.2.1, 5.2.3,
6.2.2,8.1.2,822,83.1,11.1,11.2,15.1.5
Commencement of the Work, Definition of

8.1.2

Communications

39.1,4.2.4

Completion, Conditions Relating to
34.1,3.11,3.15,4.2.2,429,82,942,9.8,909.1,
9.10,12.2,14.1.2,15.1.2

COMPLETION, PAYMENTS AND

9

Completion, Substantial
3.10.1,4.2.9,8.1.1,8.1.3,8.2.3,9.4.2,9.8,9.9.1,
9.10.3,12.2,15.1.2

Compliance with Laws
2.3.2,3.23,3.6,3.7,3.12.10, 3.13,9.6.4, 10.2.2, 13.1,
13.3,13.4.1,134.2,13.5,14.1.1, 14.2.1.3, 15.2.8,
15.4.2,15.4.3

Concealed or Unknown Conditions
3.74,4.2.8,83.1,10.3

Conditions of the Contract

1.1.1,6.1.1,6.1.4

Consent, Written
34.2,3.14.2,4.1.2,9.8.5,9.9.1,9.10.2,9.10.3, 13.2,
15.4.4.2

Consolidation or Joinder

15.4.4

CONSTRUCTION BY OWNER OR BY
SEPARATE CONTRACTORS

1.14,6

Construction Change Directive, Definition of
7.3.1

Construction Change Directives
1.1.1,3.4.2,3.11,3.12.8,4.28,7.1.1,7.1.2,7.1.3, 7.3,
9.3.1.1

Construction Schedules, Contractor’s
3.10,3.11,3.12.1,3.12.2, 6.1.3, 15.1.6.2
Contingent Assignment of Subcontracts
54,14.2.2.2

Continuing Contract Performance

15.1.4

Contract, Definition of

1.1.2

CONTRACT, TERMINATION OR
SUSPENSION OF THE

54.1.1,54.2,11.5,14

Contract Administration

3.1.3,4,9.4,9.5

Contract Award and Execution, Conditions Relating
to

3.7.1,3.10,5.2,6.1

Contract Documents, Copies Furnished and Use of
1.5.2,2.3.6,5.3

Contract Documents, Definition of

1.1.1

Contract Sum
222,224,3.74,3.7.5,3.8,3.10.2,5.2.3,7.3, 74,
9.1,9.2,94.2,95.14,9.6.7,9.7,10.3.2, 11.5, 12.1.2,
12.3,14.2.4,143.2,15.1.4.2,15.1.5,15.2.5
Contract Sum, Definition of

9.1

Contract Time
1.14,2.2.1,2.2.2,3.7.4,3.7.5,3.10.2,5.2.3,6.1.5,
7.2.1.3,73.1,73.5,7.3.6,7,7,7.3.10,7.4,8.1.1,
8.2.1,8.2.3,8.3.1,9.5.1,9.7,10.3.2, 12.1.1, 12.1.2,
14.3.2,15.1.4.2,15.1.6.1, 15.2.5

Contract Time, Definition of

8.1.1

CONTRACTOR

3

Contractor, Definition of

3.1,6.1.2

Contractor’s Construction and Submittal
Schedules

3.10,3.12.1,3.12.2,4.2.3,6.1.3, 15.1.6.2
Contractor’s Employees
224,33.2,343,3.8.1,3.9,3.18.2,4.2.3,4.2.6,10.2,
10.3,11.3,14.1,14.2.1.1

Contractor’s Liability Insurance

11.1

Contractor’s Relationship with Separate Contractors
and Owner’s Forces
3.12.5,3.14.2,424,6,11.3,12.2.4
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Contractor’s Relationship with Subcontractors
1.2.2,2.2.4,3.3.2,3.18.1,3.18.2,42.4,5,9.6.2,9.6.7,
9.10.2,11.2,11.3,11.4

Contractor’s Relationship with the Architect
1.1.2,1.5,2.3.3,3.1.3,3.22,3.2.3,32.4,3.3.1,34.2,
3.5.1,3.7.4,3.10,3.11,3.12,3.16,3.18,4.2,5.2,6.2.2,
7,8.3.1,9.2,9.3,9.4,9.5,9.7,9.8,9.9, 10.2.6, 10.3,
11.3,12,13.4,15.1.3,15.2.1

Contractor’s Representations
3.2.1,3.2.2,3.5,3.12.6,6.2.2,8.2.1,9.3.3,9.8.2
Contractor’s Responsibility for Those Performing the
Work

3.3.2,3.18,5.3,6.1.3,6.2,9.5.1,10.2.8

Contractor’s Review of Contract Documents

32

Contractor’s Right to Stop the Work

222,9.7

Contractor’s Right to Terminate the Contract

14.1

Contractor’s Submittals
3.10,3.11,3.12,4.2.7,5.2.1,5.2.3,9.2,9.3, 9.8 .2,
9.8.3,9.9.1,9.10.2,9.10.3

Contractor’s Superintendent

3.9,10.2.6

Contractor’s Supervision and Construction
Procedures
1.2.2,3.3,3.4,3.12.10,4.2.2,4.2.7,6.1.3,6.2.4,7.1.3,

Date of Commencement of the Work, Definition of
8.1.2

Date of Substantial Completion, Definition of
8.1.3

Day, Definition of

8.14

Decisions of the Architect
3.74,426,42.7,42.11,42.12,4.2.13,6.3,7.3.4,
7.39,8.1.3,83.1,9.2,9.4,9.5.1,9.84,9.9.1,134.2,
14.2.2,14.2.4,15.1,15.2

Decisions to Withhold Certification
9.4.1,95,9.7,14.1.1.3

Defective or Nonconforming Work, Acceptance,
Rejection and Correction of
2.5,3.5,42.6,6.2.3,9.5.1,9.5.3,9.6.6,9.8.2,9.9.3,
9.104,12.2.1

Definitions

1.1,2.1.1,3.1.1,3.5,3.12.1, 3.12.2,3.12.3,4.1.1, 5.1,
6.1.2,7.2.1,73.1,8.1,9.1,9.8.1, 15.1.1

Delays and Extensions of Time
3.2,3.74,523,7.2.1,7.3.1,7.4,8.3,9.5.1, 9.7,
10.3.2,10.4, 143.2, 15.1.6, 15.2.5

Digital Data Use and Transmission

1.7

Disputes

6.3,73.9,15.1,15.2

Documents and Samples at the Site

7.3.4,7.3.6,8.2,10,12,14,15.1.4 3.11
Coordination and Correlation Drawings, Definition of
1.2,3.2.1,3.3.1,3.10, 3.12.6, 6.1.3, 6.2.1 1.1.5

Copies Furnished of Drawings and Specifications
1.5,2.3.6,3.11

Drawings and Specifications, Use and Ownership of
3.11

Copyrights Effective Date of Insurance
1.5,3.17 8.2.2
Correction of Work Emergencies

2.5,3.7.3,9.42,9.8.2,9.83,9.9.1,12.1.2,12.2,12.3,
15.1.3.1,15.1.32,15.2.1

Correlation and Intent of the Contract Documents
1.2

Cost, Definition of

7.3.4

Costs
2.5,3.2.4,3.7.3,3.8.2,3.15.2,54.2,6.1.1,6.2.3,
7.3.3.3,73.4,7.3.8,7.3.9,9.10.2,10.3.2,10.3.6, 11.2,
12.1.2,12.2.1,12.2.4,13.4, 14

Cutting and Patching

3.14,6.2.5

Damage to Construction of Owner or Separate
Contractors

3.142,6.2.4,10.2.1.2,10.2.5,104, 12.2.4

10.4, 14.1.1.2, 15.1.5

Employees, Contractor’s
33.2,343,3.8.1,3.9,3.18.2,4.2.3,4.2.6, 10.2,
10.3.3,11.3, 14.1, 14.2.1.1

Equipment, Labor, or Materials
1.1.3,1.1.6,3.4,3.5,3.8.2,3.8.3,3.12,3.13, 3.15.1,
42.6,4.2.7,52.1,6.2.1,73.4,93.2,9.3.3,9.5.1.3,
9.10.2,10.2.1,10.2.4, 14.2.1.1, 14.2.1.2

Execution and Progress of the Work
1.1.3,1.2.1,1.22,2.34,23.6,3.1,3.3.1,3.4.1,3.7.1,
3.10.1,3.12,3.14,4.2,6.22,7.1.3,7.3.6,8.2,9.5.1,
9.9.1,10.2,10.3,12.1,12.2, 14.2, 143.1, 15.1.4
Extensions of Time
324,3.74,523,72.1,73,7.4,9.51,9.7,10.3.2,
10.4,14.3, 15.1.6, 15.2.5

Damage to the Work Failure of Payment
3.14.2,9.9.1,10.2.1.2,10.2.5, 104, 12.2.4 9.5.1.3,9.7,9.10.2, 13.5, 14.1.1.3, 142.1.2
Damages, Claims for Faulty Work

3.2.4,3.18,6.1.1,8.3.3,9.5.1,9.6.7,10.3.3, 11.3.2,
11.3,14.2.4,15.1.7

Damages for Delay
6.2.3,8.3.3,9.5.1.6,9.7,10.3.2, 14.3.2

(See Defective or Nonconforming Work)
Final Completion and Final Payment
42.1,4.2.9,9.82,9.10, 123, 14.2.4,14.43
Financial Arrangements, Owner’s
22.1,13.2.2,14.1.1.4
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GENERAL PROVISIONS

1

Governing Law

13.1

Guarantees (See Warranty)

Hazardous Materials and Substances
10.2.4,10.3

Identification of Subcontractors and Suppliers
5.2.1

Indemnification

3.17,3.18,9.6.8,9.10.2, 10.3.3, 11.3
Information and Services Required of the Owner
2.1.2,2.2,2.3,3.2.2,3.12.10.1, 6.1.3,6.1.4,6.2.5,
9.6.1,9.9.2,9.10.3,10.3.3, 11.2, 13.4.1, 13.4.2,
14.1.1.4,14.1.4,15.1.4

Initial Decision

15.2

Initial Decision Maker, Definition of

1.1.8

Initial Decision Maker, Decisions
14.2.4,15.1.42,15.2.1,15.2.2,15.2.3,15.2.4, 15.2.5
Initial Decision Maker, Extent of Authority
14.2.4,15.1.4.2,15.2.1,15.2.2,15.2.3,15.2.4, 15.2.5
Injury or Damage to Person or Property
10.2.8, 10.4

Inspections
3.1.3,3.3.3,3.7.1,422,42.6,4.2.9,9.4.2,9.8.3,
9.9.2,9.10.1,12.2.1, 134

Instructions to Bidders

1.1.1

Instructions to the Contractor
3.24,33.1,3.8.1,5.2.1,7,8.2.2,12,13.4.2
Instruments of Service, Definition of

1.1.7

Insurance
6.1.1,7.3.4,8.2.2,9.3.2,9.8.4,9.9.1,9.10.2, 10.2.5, 11
Insurance, Notice of Cancellation or Expiration
11.1.4,11.2.3

Insurance, Contractor’s Liability

11.1

Insurance, Effective Date of

8.2.2,144.2

Insurance, Owner’s Liability

11.2

Insurance, Property

10.2.5,11.2, 114, 11.5

Insurance, Stored Materials

93.2

INSURANCE AND BONDS

11

Insurance Companies, Consent to Partial Occupancy
9.9.1

Insured loss, Adjustment and Settlement of

11.5

Intent of the Contract Documents
1.2.1,42.7,4.2.12,4.2.13

Interest

13.5

Interpretation

1.1.8,1.2.3,1.4,4.1.1,5.1,6.1.2, 15.1.1
Interpretations, Written

4.2.11,4.2.12

Judgment on Final Award

15.4.2

Labor and Materials, Equipment
1.1.3,1.1.6,3.4,3.5,3.8.2,3.8.3,3.12,3.13, 3.15.1,
52.1,6.2.1,7.34,9.3.2,9.3.3,9.5.1.3,9.10.2, 10.2.1,
10.2.4,14.2.1.1,14.2.1.2

Labor Disputes

8.3.1

Laws and Regulations
1.5,23.2,3.2.3,3.24,3.6,3.7,3.12.10, 3.13,9.6.4,
9.9.1,10.2.2,13.1, 13.3.1, 13.4.2, 13.5, 14, 15.2.8,
154

Liens

2.1.2,9.3.1,9.3.3,9.6.8,9.10.2,9.104, 15.2.8
Limitations, Statutes of

12.2.5,15.1.2,15.4.1.1

Limitations of Liability

3.2.2,3.5,3.12.10, 3.12.10.1, 3.17, 3.18.1, 4.2.6,
4.2.7,6.2.2,9.42,9.6.4,9.6.7,9.6.8,10.2.5, 10.3.3,
11.3,12.2.5,133.1

Limitations of Time
2.1.2,2.2,25,32.2,3.10,3.11,3.12.5,3.15.1,4.2.7,
52,53,54.1,62.4,73,74,82,9.2,9.3.1,9.3.3,
9.4.1,9.5,9.6,9.7,9.8,9.9,9.10, 12.2, 13.4, 14, 15,
15.1.2,15.1.3,15.1.5

Materials, Hazardous

10.2.4,10.3

Materials, Labor, Equipment and
1.1.3,1.1.6,3.4.1,3.5,3.8.2,3.8.3,3.12,3.13, 3.15.1,
52.1,6.2.1,7.34,9.3.2,9.3.3,9.5.1.3,9.10.2,
10.2.1.2,10.2.4,14.2.1.1, 14.2.1.2

Means, Methods, Techniques, Sequences and
Procedures of Construction
3.3.1,3.12.10,4.2.2,42.7,9.4.2

Mechanic’s Lien
2.1.2,9.3.1,9.3.3,9.6.8,9.10.2,9.104, 15.2.8
Mediation

8.3.1,15.1.3.2,15.2.1, 15.2.5, 15.2.6,15.3, 15.4.1,
15.4.1.1

Minor Changes in the Work
1.1.1,3.4.2,3.12.8,4.2.8,7.1,7.4
MISCELLANEOUS PROVISIONS

13

Modifications, Definition of

1.1.1

Modifications to the Contract
1.1.1,1.1.2,2.5,3.11,4.1.2,42.1,5.2.3,7,8.3.1,9.7,
10.3.2

Mutual Responsibility

6.2

Nonconforming Work, Acceptance of
9.6.6,9.9.3,12.3
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Nonconforming Work, Rejection and Correction of
24,2.5,3.5,42.6,62.4,9.5.1,9.8.2,9.9.3,9.104,
12.2

Notice
1.6,1.6.1,1.6.2,2.1.2,2.22.,2.2.3,224,2.5,3.24,
33.1,3.7.4,3.75,3.9.2,3.12.9,3.12.10, 5.2.1, 7 4,
8.2.29.6.8,9.7,9.10.1,10.2.8, 10.3.2, 11.5, 12.2.2.1,
13.4.1,13.4.2,14.1, 14.2.2,14.4.2, 15.1.3, 15.1.5,
15.1.6, 15.4.1

Notice of Cancellation or Expiration of Insurance
11.1.4,11.23

Notice of Claims
1.6.2,2.12,3.74,9.6.8,10.2.8,15.1.3, 15.1.5, 15.1.6,
15.2.8,153.2,154.1

Notice of Testing and Inspections

13.4.1,13.4.2

Observations, Contractor’s

3.2,3.74

Occupancy

2.3.1,9.6.6,9.8

Orders, Written

1.1.1,2.4,39.2,7,82.2,11.5,12.1, 12.2.2.1, 134.2,
14.3.1

OWNER

2

Owner, Definition of

2.1.1

Owner, Evidence of Financial Arrangements
2.2,13.2.2,14.1.1.4

Owner, Information and Services Required of the
2.1.2,2.2,2.3,3.2.2,3.12.10,6.1.3,6.1.4,6.2.5,9.3.2,
9.6.1,9.6.4,99.2,9.10.3,10.3.3, 11.2,13.4.1, 13.4.2,
14.1.1.4,14.1.4,15.1.4

Owner’s Authority
1.5,2.1.1,2.3.32.4,2.5,3.4.2,3.8.1, 3.12.10, 3.14.2,
4.1.2,424,429,52.1,52.4,5.4.1,6.1,6.3,7.2.1,
7.3.1,82.2,83.1,9.32,9.5.1,9.6.4,9.9.1,9.10.2,
10.3.2,11.4,11.5,12.2.2,12.3,13.2.2, 14.3, 14.4,
15.2.7

Owner’s Insurance

11.2

Owner’s Relationship with Subcontractors
1.1.2,5.2,5.3,54,9.6.4,9.10.2, 14.2.2

Owner’s Right to Carry Out the Work

2.5,14.2.2

Owner’s Right to Clean Up

6.3

Owner’s Right to Perform Construction and to
Award Separate Contracts

6.1

Owner’s Right to Stop the Work
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Regulations and Laws
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Surety

54.1.2,9.6.8,9.8.5,9.10.2,9.10.3, 11.1.2, 14.2.2,
15.2.7

Surety, Consent of

9.8.5,9.10.2,9.10.3

Surveys

1.1.7,2.3.4

Suspension by the Owner for Convenience
14.3

Suspension of the Work

375,542,143

Suspension or Termination of the Contract
54.1.1, 14

Taxes

3.6,3.82.1,7.34.4

Termination by the Contractor
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8.3,15.1.6.2
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ARTICLE 1  GENERAL PROVISIONS
§ 1.1 Basic Definitions
§ 1.1.1 The Contract Documents

.1 The Contract Documents are enumerated in the Agreement between the Owner and Contractor
(hereinafter the Agreement) and consist of the Agreement, Conditions of the Contract (General,
Supplementary and other Conditions), Drawings, Specifications, Addenda issued prior to execution of
the Contract, other documents listed in the Agreement, and Modifications issued after execution of the
Contract.

2 A Modification is (1) a written amendment to the Contract signed by both parties, (2) a Change Order,
(3) a Construction Change Directive, or (4) a written order for a minor change in the Work issued by the
Architect.

.3 Unless specifically enumerated in the Agreement, the Contract Documents do not include the
advertisement or invitation to bid, Instructions to Bidders, sample forms, other information furnished
by the Owner in anticipation of receiving bids or proposals, the Contractor’s bid or proposal, or portions
of Addenda relating to bidding or proposal requirements.

4 Any reference in this document to the Agreement between the Owner and Contractor, AIA Document
A101, or some abbreviated reference thereof, shall mean the AIA A101-2017, Standard Form of
Agreement Between Owner and Contractor, SCOSE Version.

.5 Any reference in this document to the General Conditions of the Contract for Construction, AIA
Document A201, or some abbreviated reference thereof, shall mean the AIA A201-2017, General
Conditions of the Contract for Construction, SCOSE Version.

§ 1.1.2 The Contract

The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated
agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either written
or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall not be
construed to create a contractual relationship of any kind (1) between the Contractor and the Architect or the
Architect’s consultants, (2) between the Owner and a Subcontractor or a Sub-subcontractor, (3) between the Owner
and the Architect or the Architect’s consultants, or (4) between any persons or entities other than the Owner and the
Contractor.

§ 1.1.3 The Work

The term “Work” means the construction and services required by the Contract Documents, whether completed or
partially completed, and includes all other labor, materials, equipment, and services provided or to be provided by the
Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project.

§ 1.1.4 The Project
The Project is the total construction of which the Work performed under the Contract Documents may be the whole or
a part and which may include construction by the Owner and by Separate Contractors.

§ 1.1.5 The Drawings
The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and
dimensions of the Work, generally including plans, elevations, sections, details, schedules, and diagrams.

§ 1.1.6 The Specifications
The Specifications are that portion of the Contract Documents consisting of the written requirements for materials,
equipment, systems, standards and workmanship for the Work, and performance of related services.

§ 1.1.7 Instruments of Service

Instruments of Service are representations, in any medium of expression now known or later developed, of the tangible
and intangible creative work performed by the Architect and the Architect’s consultants under their respective
professional services agreements. Instruments of Service may include, without limitation, studies, surveys, models,
sketches, drawings, specifications, and other similar materials.

§ 1.1.8 Reserved

§ 1.1.9 Notice to Proceed
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The Notice to Proceed is a document issued by the Owner to the Contractor directing the Contractor to begin
prosecution of the Work in accordance with the requirements of the Contract Documents. The Notice to Proceed shall
fix the date on which the Contract Time will commence and establish the initial date of the Substantial Completion.

§ 1.1.10 State Engineer

“State Engineer” means the person holding the position as head of the State Engineer’s Office. The State Engineer’s
Office is created by S.C. Code Ann. § 11-35-830, and is sometimes referred to in the Contract Documents as “Office
of State Engineer” or “OSE.” The State Engineer is also the Chief Procurement Officer for Construction, sometimes
referred to in the Contract Documents as “CPOC”.

§ 1.2 Correlation and Intent of the Contract Documents

§ 1.2.1 The intent of the Contract Documents is to include all items necessary for the proper execution and completion
of the Work by the Contractor. The Contract Documents are complementary, and what is required by one shall be as
binding as if required by all; performance by the Contractor shall be required only to the extent consistent with the
Contract Documents and reasonably inferable from them as being necessary to produce the indicated results. In the
event of patent ambiguities within or between parts of the Contract Documents, the Contractor shall 1) provide the
better quality or greater quantity of Work, or 2) comply with the more stringent requirement, either or both in
accordance with the Architect’s interpretation.

§ 1.2.1.1 The invalidity of any provision of the Contract Documents shall not invalidate the Contract or its remaining
provisions. If it is determined that any provision of the Contract Documents violates any law, or is otherwise invalid or
unenforceable, such determination shall not impair or otherwise affect the validity, legality, or enforceability of the
remaining provision or parts of the provision of the Contract Documents, which shall remain in full force and effect as
if the unenforceable provision or part were deleted.

§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall not
control the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be
performed by any trade.

§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction
industry meanings are used in the Contract Documents in accordance with such recognized meanings.

§ 1.3 Capitalization
Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of numbered
articles, or (3) the titles of other documents published by the American Institute of Architects.

§ 1.4 Interpretation

In the interest of brevity the Contract Documents frequently omit modifying words such as “all” and “any” and articles
such as “the” and “an,” but the fact that a modifier or an article is absent from one statement and appears in another is
not intended to affect the interpretation of either statement.

§ 1.5 Ownership and Use of Drawings, Specifications, and Other Instruments of Service

§ 1.5.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective
Instruments of Service and retain all common law, statutory, and other reserved rights in their Instruments of Service,
including copyrights. The Contractor, Subcontractors, Sub-subcontractors, and suppliers shall not own or claim a
copyright in the Instruments of Service. Submittal or distribution to meet official regulatory requirements or for other
purposes in connection with the Project is not to be construed as a violation of the Architect’s or Architect’s
consultants’ reserved rights.

§ 1.5.2 The Contractor, Subcontractors, Sub-subcontractors, and suppliers are authorized to use and reproduce the
Instruments of Service provided to them, subject to any protocols established pursuant to Sections 1.7 and 1.8, solely
and exclusively for execution of the Work. All copies made under this authorization shall bear the copyright notice, if
any, shown on the Instruments of Service. The Contractor, Subcontractors, Sub-subcontractors, and suppliers may not
use the Instruments of Service on other projects or for additions to the Project outside the scope of the Work without
the specific written consent of the Owner, Architect, and the Architect’s consultants.

§ 1.6 Notice
§ 1.6.1 Except as otherwise provided in Section 1.6.2, where the Contract Documents require one party to notify or
give notice to the other party, such notice shall be provided in writing to the designated representative of the party to
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whom the notice is addressed and shall be deemed to have been duly served if delivered in person, by mail, by courier,
or by electronic transmission if a method for electronic transmission is set forth in the Agreement.

§ 1.6.2 Notice of Claims as provided in Section 15.1.3 shall be provided in writing and shall be deemed to have been
duly served only if delivered to the designated representative of the party to whom the notice is addressed by certified
or registered mail, or by courier providing proof of delivery.

§ 1.6.3 Notice to Contractor shall be to the address provided in Section 8.3.2 of the Agreement. Notice to Owner shall
be to the address provided in Section 8.2.2 of the Agreement. Either party may designate a different address for notice
by giving notice in accordance with Section 1.6.1.

§ 1.7 Digital Data Use and Transmission

The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any other
information or documentation, including in digital form. The parties will use AIA Document E203™-2013, Building
Information Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission, and
exchange of digital data.

§ 1.8 Building Information Models Use and Reliance

Any use of, or reliance on, all or a portion of a building information model without agreement to protocols governing
the use of, and reliance on, the information contained in the model and without having those protocols set forth in ATA
Document E203™-2013, Building Information Modeling and Digital Data Exhibit, and the requisite AIA Document
G202™-2013, Project Building Information Modeling Protocol Form, shall be at the using or relying party’s sole risk
and without liability to the other party and its contractors or consultants, the authors of, or contributors to, the building
information model, and each of their agents and employees.

ARTICLE 2 OWNER

§ 2.1 General

§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the Contract
Documents as if singular in number. The Owner shall designate in writing a representative who shall have express
authority to bind the Owner with respect to all matters requiring the Owner’s approval or authorization, except as
provided in Section 7.1.7. Except as otherwise provided in Section 4.2.1, the Architect does not have such authority.
The term “Owner” means the Owner or the Owner’s Representative noted in the Agreement.

§ 2.1.2 The Owner shall furnish to the Contractor, within fifteen (15) days after receipt of a written request,
information necessary and relevant for the Contractor to post Notice of Project Commencement pursuant to S.C. Code
Ann. § 29-5-23.

§ 2.2 Reserved

§ 2.3 Information and Services Required of the Owner

§ 2.3.1 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents,
including those required under Section 3.7.1, the Owner shall secure and pay for necessary approvals, easements,
assessments and charges required for construction, use or occupancy of permanent structures or for permanent
changes in existing facilities.

§ 2.3.2 The Owner shall retain a design professional lawfully licensed to practice, or an entity lawfully practicing, in
the jurisdiction where the Project is located. The person or entity is identified as the Architect in the Agreement and is
referred to throughout the Contract Documents as if singular in number.

§ 2.3.3 If the employment of the Architect terminates, the Owner shall employ a successor to whom the Contractor has
no reasonable objection and whose status under the Contract Documents shall be that of the Architect.

§ 2.3.4 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for
the site of the Project, and a legal description of the site. Subject to the Contractor’s obligations, including those in
Section 3.2, the Contractor shall be entitled to rely on the accuracy of information furnished by the Owner pursuant to
this Section but shall exercise proper precautions relating to the safe performance of the Work.
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§ 2.3.5 The Owner shall furnish information or services required of the Owner by the Contract Documents with
reasonable promptness. The Owner shall also furnish any other information or services under the Owner’s control and
relevant to the Contractor’s performance of the Work with reasonable promptness after receiving the Contractor’s
written request for such information or services. However, the Owner does not warrant the accuracy of any such
information requested by the Contractor that is not otherwise required of the Owner by the Contract Documents.
Neither the Owner nor the Architect shall be required to conduct investigations or to furnish the Contractor with any
information concerning subsurface characteristics or other conditions of the area where the Work is to be performed
beyond that which is provided in the Contract Documents.

§ 2.3.6 The Owner shall furnish the Contract Documents to the Contractor in digital format.

§ 2.4 Owner’s Right to Stop the Work

If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract Documents as
required by Section 12.2 or repeatedly fails to carry out Work in accordance with the Contract Documents, the Owner
may issue a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such order has
been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part of the Owner
to exercise this right for the benefit of the Contractor or any other person or entity, except to the extent required by
Section 6.1.3.

§ 2.5 Owner’s Right to Carry Out the Work

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails
within a ten-day period after receipt of notice from the Owner to commence and continue correction of such default or
neglect, including but not limited to providing necessary resources, with diligence and promptness, the Owner may,
without prejudice to other remedies the Owner may have, correct such default or neglect. Such action by the Owner
and amounts charged to the Contractor are both subject to prior approval of the Architect and the Architect may,
pursuant to Section 9.5.1, withhold or nullify a Certificate for Payment in whole or in part, to the extent reasonably
necessary to reimburse the Owner for the reasonable cost of correcting such deficiencies, including Owner’s expenses
and compensation for the Architect’s additional services made necessary by such default, neglect, or failure. If current
and future payments are not sufficient to cover such amounts, the Contractor shall pay the difference to the Owner. If
the Contractor disagrees with the actions of the Owner, or the amounts claimed as costs to the Owner, the Contractor
may file a Claim pursuant to Article 15.

ARTICLE 3 CONTRACTOR

§ 3.1 General

§ 3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the
Contract Documents as if singular in number. The Contractor shall be lawfully licensed, if required in the jurisdiction
where the Project is located. The Contractor shall designate in writing a representative who shall have express
authority to bind the Contractor with respect to all matters under this Contract. The term “Contractor” means the
Contractor or the Contractor’s Representative noted in the Agreement.

§ 3.1.2 The Contractor shall perform the Work in accordance with the Contract Documents.

§ 3.1.3 The Contractor shall not be relieved of its obligations to perform the Work in accordance with the Contract
Documents either by activities or duties of the Architect in the Architect’s administration of the Contract, or by tests,
inspections or approvals required or performed by persons or entities other than the Contractor.

§ 3.2 Review of Contract Documents and Field Conditions by Contractor

§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, become
generally familiar with local conditions under which the Work is to be performed, and correlated personal
observations with requirements of the Contract Documents.

.1 The Contractor acknowledges that it has investigated and satisfied itself as to the general and local
conditions which can affect the Work or its cost, including but not limited to (a) conditions bearing
upon transportation, disposal, handling, and storage of materials; (b) the availability of labor, water,
electric power, and roads; (c) uncertainties of weather, river stages, tides, or similar physical conditions
at the site; (d) the conformation and conditions of the ground; and (e) the character of equipment and
facilities needed preliminary to and during work performance.

.2 The Contractor also acknowledges that it has satisfied itself as to the character, quality, and quantity of
surface and subsurface materials or obstacles to be encountered insofar as this information is

AIA Document A201°-2017. Copyright© 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007, and 2017 by The American
Institute of Architects. All rights reserved. South Carolina Division of Procurement Services, Office of State Engineer Version of AIA Document A201°-2017. 13
Copyright © 2016 and 2020 by The American Institute of Architects. All rights reserved. The “American Institute of Architects,” “AlA,” the AIA Logo, “A201,” and “AlA

/ Contract Documents” are registered trademarks and may not be used without permission. This document was created on 01/22/2025 09:51:46

under the terms of AIA Documents on Demand® Order No. 2114598746 | is not for resale, is licensed for one-time use only, and may only be used in accordance

with the AIA Contract Documents® Documents-on-Demand — End User License Agreement. To report copyright violations, e-mail copyright@aia.org.

Init.



Init.

reasonably ascertainable from an inspection of the site, including all exploratory work done by the
Owner, as well as from the drawings and specifications made a part of this Contract.

3 Any failure of the Contractor to take the actions described and acknowledged in this Section will not
relieve the Contractor from responsibility for estimating properly the difficulty and cost of successfully
performing the Work, or for proceeding to successfully perform the Work without additional expense to
the Owner.

§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as the
information furnished by the Owner pursuant to Section 2.3.4, shall take field measurements of any existing
conditions related to that portion of the Work, and shall observe any conditions at the site affecting it. These
obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the
purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor shall
promptly report to the Architect any errors, inconsistencies or omissions discovered by or made known to the
Contractor as a request for information in such form as the Architect may require. It is recognized that the Contractor’s
review is made in the Contractor’s capacity as a contractor and not as a licensed design professional, unless otherwise
specifically provided in the Contract Documents.

§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable laws,
statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor shall
promptly report to the Architect any nonconformity discovered by or made known to the Contractor as a request for
information in such form as the Architect may require.

§ 3.2.4 If the Contractor believes that additional cost or time is involved because of clarifications or instructions the
Architect issues in response to the Contractor’s notices or requests for information pursuant to Sections 3.2.2 or 3.2.3,
the Contractor shall submit Claims as provided in Article 15. If the Contractor fails to perform the obligations of
Sections 3.2.2 or 3.2.3, the Contractor shall pay such costs and damages to the Owner, subject to Section 15.1.7, as
would have been avoided if the Contractor had performed such obligations. If the Contractor performs those
obligations, the Contractor shall not be liable to the Owner or Architect for damages resulting from latent errors,
inconsistencies or omissions in the Contract Documents, for differences between field measurements or conditions
and the Contract Documents, or for nonconformities of the Contract Documents to applicable laws, statutes,
ordinances, codes, rules and regulations, and lawful orders of public authorities.

§ 3.2.5 The Owner is entitled to reimbursement from the Contractor for amounts paid to the Architect for evaluating
and responding to the Contractor’s requests for information that are not prepared in accordance with the Contract
Documents or where the requested information is available to the Contractor from a careful study and comparison of
the Contract Documents, field conditions, other Owner-provided information, Contractor-prepared coordination
drawings, or prior Project correspondence or documentation.

§ 3.3 Supervision and Construction Procedures

§ 3.3.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The
Contractor shall be solely responsible for, and have control over, construction means, methods, techniques, sequences,
and procedures, and for coordinating all portions of the Work under the Contract. If the Contract Documents give
specific instructions concerning construction means, methods, techniques, sequences, or procedures, the Contractor
shall evaluate the jobsite safety thereof and shall be solely responsible for the jobsite safety of such means, methods,
techniques, sequences, or procedures. If the Contractor determines that such means, methods, techniques, sequences
or procedures may not be safe, the Contractor shall give timely notice to the Owner and Architect, and shall propose
alternative means, methods, techniques, sequences, or procedures. The Architect shall evaluate the proposed
alternative solely for conformance with the design intent for the completed construction and provide its findings to the
Owner. Unless the Owner objects to the Contractor’s proposed alternative, the Contractor shall perform the Work
using its alternative means, methods, techniques, sequences, or procedures.

§ 3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees,
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or
on behalf of, the Contractor or any of its Subcontractors.

§ 3.3.3 The Contractor shall be responsible for inspection of portions of Work already performed to determine that
such portions are in proper condition to receive subsequent Work.
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§ 3.4 Labor and Materials

§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor,
materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other
facilities and services necessary for proper execution and completion of the Work, whether temporary or permanent
and whether or not incorporated or to be incorporated in the Work.

§ 3.4.2 Except in the case of minor changes in the Work approved by the Architect in accordance with Section 3.12.8
or ordered by the Architect in accordance with Section 7.4, the Contractor may make substitutions only with the
consent of the Owner, after evaluation by the Architect and in accordance with a Change Order or Construction
Change Directive.

§ 3.4.2.1 After the Contract has been executed, the Owner and Architect may consider requests for the substitution of
products in place of those specified. The Owner and Architect may, but are not obligated to, consider only those
substitution requests that are in full compliance with the conditions set forth in the General Requirements (Division 1
of the Specifications). By making requests for substitutions, the Contractor:
A represents that it has personally investigated the proposed substitute product and determined that it is
equal or superior in all respects to the product specified;
2 represents that it will provide the same warranty for the substitution as it would have provided for the
product specified;
3 certifies that the cost data presented is complete and includes all related costs for the substituted product
and for Work that must be performed or changes as a result of the substitution, except for the
Architect’s re-design costs, and waives all claims for additional costs related to the substitution that
subsequently become apparent;
4 agrees that it shall, if the substitution is approved, coordinate the installation of the accepted substitute,
making such changes as may be required for the Work to be complete in all respects; and
.5  represents that the request includes a written representation identifying any potential effect the
substitution may have on Project’s achievement of a Sustainable Measure or the Sustainable Objective.

§ 3.4.2.2 The Owner shall be entitled to reimbursement from the Contractor for amounts paid to the Architect for
reviewing the Contractor’s proposed substitutions and making agreed-upon changes in the Drawings and
Specifications resulting from such substitutions.

§ 3.4.3 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not properly
skilled in tasks assigned to them.

§ 3.5 Warranty

§ 3.5.1 The Contractor warrants to the Owner and Architect that materials and equipment furnished under the Contract
will be of good quality and new unless the Contract Documents require or permit otherwise. The Contractor further
warrants that the Work will conform to the requirements of the Contract Documents and will be free from defects,
except for those inherent in the quality of the Work the Contract Documents require or permit. Work, materials, or
equipment not conforming to these requirements shall be considered defective. Unless caused by the Contractor or a
subcontractor at any tier, the Contractor’s warranty excludes remedy for damage or defect caused by abuse, alterations
to the Work not executed by the Contractor, improper or insufficient maintenance, improper operation, or normal wear
and tear and normal usage. If required by the Architect, the Contractor shall furnish satisfactory evidence as to the kind
and quality of materials and equipment.

§ 3.5.2 All material, equipment, or other special warranties required by the Contract Documents shall be issued in the
name of the Owner, or shall be transferable to the Owner, and shall commence in accordance with Section 9.8.4.

§ 3.6 Taxes

The Contractor shall pay sales, consumer, use and similar taxes for the Work provided by the Contractor that are
legally enacted when bids are received or negotiations concluded, whether or not yet effective or merely scheduled to
go into effect. The Contractor shall comply with the requirements of S.C Code Ann. Title 12, Chapter 8, regarding
withholding tax for nonresidents, employees, contractors and subcontractors.
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§ 3.7 Permits, Fees, Notices and Compliance with Laws

§ 3.7.1 Pursuant to S.C. Code Ann. § 10-1-180, no local general or specialty building permits are required for state
buildings. Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for all other
permits, fees, and licenses by government agencies necessary for proper execution and completion of the Work that
are customarily secured after execution of the Contract and legally required at the time bids are received or
negotiations concluded.

§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities applicable to performance of the Work.

§ 3.7.3 If the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes, rules
and regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility for such
Work and shall bear the costs attributable to correction.

§ 3.7.4 Concealed or Unknown Conditions

If the Contractor encounters conditions at the site that are (1) subsurface or otherwise concealed physical conditions
that differ materially from those indicated in the Contract Documents or (2) unknown physical conditions of an
unusual nature that differ materially from those ordinarily found to exist and generally recognized as inherent in
construction activities of the character provided for in the Contract Documents, the Contractor shall promptly provide
notice to the Owner and the Architect before conditions are disturbed and in no event later than 14 days after first
observance of the conditions. The Architect will promptly investigate such conditions and, if the Architect determines
that they differ materially and cause an increase or decrease in the Contractor’s cost of, or time required for,
performance of any part of the Work, will recommend that an equitable adjustment be made in the Contract Sum or
Contract Time, or both. If the Architect determines that the conditions at the site are not materially different from those
indicated in the Contract Documents and that no change in the terms of the Contract is justified, the Architect shall
promptly notify the Owner and Contractor, stating the reasons. If either party disputes the Architect’s determination or
recommendation, that party may submit a Claim as provided in Article 15.

§ 3.7.5 If, in the course of the Work, the Contractor encounters human remains or recognizes the existence of burial
markers, archaeological sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately
suspend any operations that would affect them and shall notify the Owner and Architect. Upon receipt of such notice,
the Owner shall promptly take any action necessary to obtain governmental authorization required to resume the
operations. The Contractor shall continue to suspend such operations until otherwise instructed by the Owner but shall
continue with all other operations that do not affect those remains or features. Requests for adjustments in the Contract
Sum and Contract Time arising from the existence of such remains or features may be made as provided in Article 15.

§ 3.8 Allowances

§ 3.8.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. Items
covered by allowances shall be supplied for such amounts and by such persons or entities as the Owner may direct, but
the Contractor shall not be required to employ persons or entities to whom the Contractor has reasonable objection.

§ 3.8.2 Unless otherwise provided in the Contract Documents,

.1 allowances shall cover the cost to the Contractor of materials and equipment delivered at the site and all
required taxes, less applicable trade discounts;

2 Contractor’s costs for unloading and handling at the site, labor, installation costs, overhead, profit, and
other expenses contemplated for stated allowance amounts shall be included in the Contract Sum but
not in the allowances; and

3 whenever costs are more than or less than allowances, the Contract Sum shall be adjusted accordingly
by Change Order. The amount of the Change Order shall reflect the difference between actual costs, as
documented by invoices, and the allowances under Section 3.8.2.1.

§ 3.8.3 Materials and equipment under an allowance shall be selected by the Owner with reasonable promptness.

§ 3.9 Superintendent

§ 3.9.1 The Contractor shall employ a competent superintendent, acceptable to the Owner, and necessary assistants
who shall be in attendance at the Project site during performance of the Work. The superintendent shall represent the
Contractor, and communications given to the superintendent shall be as binding as if given to the Contractor.
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§ 3.9.2 The Contractor, as soon as practicable after award of the Contract, shall notify the Owner and Architect of the
name and qualifications of a proposed superintendent. Within 14 days of receipt of the information, the Owner may
notify the Contractor, stating whether the Owner has reasonable objection to the proposed superintendent. Failure of
the Owner to provide notice within the 14-day period shall constitute notice of no reasonable objection.

§ 3.9.3 The Contractor shall not employ a proposed superintendent to whom the Owner has made reasonable and
timely objection. The Contractor shall notify the Owner of any proposed change in the superintendent, including the
reason therefore, prior to making such change. The Contractor shall not change the superintendent without the
Owner’s consent, which shall not unreasonably be withheld or delayed.

§ 3.10 Contractor’s Construction and Submittal Schedules

§ 3.10.1 The Contractor, promptly after being awarded the Contract, shall submit for the Owner’s and Architect’s
information a Contractor’s construction schedule for the Work. Subject to any additional requirements in the Contract
Documents, the schedule shall contain detail appropriate for the Project, including at a minimum (1) the date of
commencement of the Work, interim schedule milestone dates, and the date of Substantial Completion; (2) an
apportionment of the Work by construction activity; and (3) the time required for completion of each portion of the
Work. The schedule shall provide for the orderly progression of the Work to completion and shall not exceed time
limits current under the Contract Documents. The schedule shall be revised at appropriate intervals as required by the
conditions of the Work and Project.

§ 3.10.2 The Contractor, promptly after being awarded the Contract and thereafter as necessary to maintain a current
submittal schedule, shall submit a submittal schedule for the Architect’s approval. The Architect’s approval shall not
be unreasonably delayed or withheld. The submittal schedule shall (1) be coordinated with the Contractor’s
construction schedule, and (2) allow the Architect reasonable time to review submittals. If the Contractor fails to
submit a submittal schedule, or fails to provide submittals in accordance with the approved submittal schedule, the
Contractor shall not be entitled to any increase in Contract Sum or extension of Contract Time based on the time
required for review of submittals.

§ 3.10.3 The Contractor shall perform the Work in general accordance with the most recent schedules submitted to the
Owner and Architect.

§ 3.11 Documents and Samples at the Site

The Contractor shall make available, at the Project site, the Contract Documents, including Change Orders,
Construction Change Directives, and other Modifications, in good order and marked currently to indicate field
changes and selections made during construction, and the approved Shop Drawings, Product Data, Samples, and
similar required submittals. These shall be in electronic form or paper copy, available to the Architect and Owner, and
delivered to the Architect for submittal to the Owner upon completion of the Work as a record of the Work as
constructed.

§ 3.12 Shop Drawings, Product Data and Samples

§ 3.12.1 Shop Drawings are drawings, diagrams, schedules, and other data specially prepared for the Work by the
Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier, or distributor to illustrate some portion of
the Work.

§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams, and
other information furnished by the Contractor to illustrate materials or equipment for some portion of the Work.

§ 3.12.3 Samples are physical examples that illustrate materials, equipment, or workmanship, and establish standards
by which the Work will be judged.

§ 3.12.4 Shop Drawings, Product Data, Samples, and similar submittals are not Contract Documents. Their purpose is
to demonstrate how the Contractor proposes to conform to the information given and the design concept expressed in
the Contract Documents for those portions of the Work for which the Contract Documents require submittals. Review
by the Architect is subject to the limitations of Section 4.2.7. Informational submittals upon which the Architect is not
expected to take responsive action may be so identified in the Contract Documents. Submittals that are not required by
the Contract Documents may be returned by the Architect without action.
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§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve, and submit to the
Architect, Shop Drawings, Product Data, Samples, and similar submittals required by the Contract Documents, in
accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal
schedule, with reasonable promptness and in such sequence as to cause no delay in the Work or in the activities of the
Owner or of Separate Contractors.

A The fire sprinkler shop drawings shall be prepared by a licensed fire sprinkler contractor and shall
accurately reflect actual conditions affecting the required layout of the fire sprinkler system. The fire
sprinkler contractor shall certify the accuracy of its shop drawings prior to submitting them for review
and approval.

.2 The fire sprinkler shop drawings shall be reviewed and approved by the Architect’s engineer of record
(EOR) prior to submittal to the Office of State Fire Marshal (OSFM).

.3 The EOR shall submit to OSFM in accordance with the OSFM process.

Unless authorized in writing by OSE, neither the Contractor nor subcontractor at any tier shall submit
the fire sprinkler shop drawings directly to OSFM.

§ 3.12.6 By submitting Shop Drawings, Product Data, Samples, and similar submittals, the Contractor represents to
the Owner and Architect that the Contractor has (1) reviewed and approved them, (2) determined and verified
materials, field measurements and field construction criteria related thereto, or will do so, and (3) checked and
coordinated the information contained within such submittals with the requirements of the Work and of the Contract
Documents.

§ 3.12.7 The Contractor shall perform no portion of the Work for which the Contract Documents require submittal and
review of Shop Drawings, Product Data, Samples, or similar submittals, until the respective submittal has been
approved by the Architect.

§ 3.12.8 The Work shall be in accordance with approved submittals except that the Contractor shall not be relieved of
responsibility for deviations from the requirements of the Contract Documents by the Architect’s approval of Shop
Drawings, Product Data, Samples, or similar submittals, unless the Contractor has specifically notified the Architect
of such deviation at the time of submittal and (1) the Architect has given written approval to the specific deviation as a
minor change in the Work, or (2) a Change Order or Construction Change Directive has been issued authorizing the
deviation. The Contractor shall not be relieved of responsibility for errors or omissions in Shop Drawings, Product
Data, Samples, or similar submittals, by the Architect’s approval thereof.

§ 3.12.9 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data,
Samples, or similar submittals, to revisions other than those requested by the Architect on previous submittals. In the
absence of such notice, the Architect’s approval of a resubmission shall not apply to such revisions.

§ 3.12.10 The Contractor shall not be required to provide professional services that constitute the practice of
architecture or engineering unless such services are specifically required by the Contract Documents for a portion of
the Work or unless the Contractor needs to provide such services in order to carry out the Contractor’s responsibilities
for construction means, methods, techniques, sequences, and procedures. The Contractor shall not be required to
provide professional services in violation of applicable law.

§ 3.12.10.1 If professional design services or certifications by a design professional related to systems, materials, or
equipment are specifically required of the Contractor by the Contract Documents, the Owner and the Architect will
specify all performance and design criteria that such services must satisfy. The Contractor shall be entitled to rely upon
the adequacy and accuracy of the performance and design criteria provided in the Contract Documents. The
Contractor shall cause such services or certifications to be provided by an appropriately licensed design professional,
who shall comply with reasonable requirements of the Owner regarding qualifications and insurance and whose
signature and seal shall appear on all drawings, calculations, specifications, certifications, Shop Drawings, and other
submittals prepared by such professional. Shop Drawings, and other submittals related to the Work, designed or
certified by such professional, if prepared by others, shall bear such professional’s written approval when submitted to
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the Architect. The Owner and the Architect shall be entitled to rely upon the adequacy and accuracy of the services,
certifications, and approvals performed or provided by such design professionals, provided the Owner and Architect
have specified to the Contractor the performance and design criteria that such services must satisfy. Pursuant to this
Section 3.12.10, the Architect will review and approve or take other appropriate action on submittals only for the
limited purpose of checking for conformance with information given and the design concept expressed in the Contract
Documents.

§ 3.12.10.2 The Contractor shall not be responsible for the adequacy of the performance and design criteria specified in
the Contract Documents.

§ 3.13 Use of Site

§ 3.13.1 The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances,
codes, rules and regulations, lawful orders of public authorities, and the Contract Documents and shall not
unreasonably encumber the site with materials or equipment.

§ 3.13.2 The Contractor and any entity for which the Contractor is responsible shall not erect any sign on the Project
site without the prior written consent of the Owner.

§ 3.14 Cutting and Patching

§ 3.14.1 The Contractor shall be responsible for cutting, fitting, or patching required to complete the Work or to make
its parts fit together properly. All areas requiring cutting, fitting, or patching shall be restored to the condition existing
prior to the cutting, fitting, or patching, unless otherwise required by the Contract Documents.

§ 3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or partially completed
construction of the Owner or Separate Contractors by cutting, patching, or otherwise altering such construction, or by
excavation. The Contractor shall not cut or otherwise alter construction by the Owner or a Separate Contractor except
with written consent of the Owner and of the Separate Contractor. Consent shall not be unreasonably withheld. The
Contractor shall not unreasonably withhold, from the Owner or a Separate Contractor, its consent to cutting or
otherwise altering the Work.

§ 3.15Cleaning Up

§ 3.15.1 The Contractor shall keep the premises and surrounding area free from accumulation of waste materials and
rubbish caused by operations under the Contract. At completion of the Work, the Contractor shall remove waste
materials, rubbish, the Contractor’s tools, construction equipment, machinery, and surplus materials from and about
the Project.

§ 3.15.2 If the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and the Owner
shall be entitled to reimbursement from the Contractor.

§ 3.16 Access to Work
The Contractor shall provide the Owner and Architect with access to the Work in preparation and progress wherever
located.

§ 3.17 Royalties, Patents and Copyrights

The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement of
copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but shall
not be responsible for defense or loss when a particular design, process, or product of a particular manufacturer or
manufacturers is required by the Contract Documents, or where the copyright violations are contained in Drawings,
Specifications, or other documents prepared by the Owner or Architect. However, if an infringement of a copyright or
patent is discovered by, or made known to, the Contractor, the Contractor shall be responsible for the loss unless the
information is promptly furnished to the Architect.

§ 3.18 Indemnification

§ 3.18.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner,
Architect, Architect’s consultants, and agents and employees of any of them from and against claims, damages, losses,
and expenses, including but not limited to attorneys’ fees, arising out of or resulting from performance of the Work,
provided that such claim, damage, loss, or expense is attributable to bodily injury, sickness, disease or death, or to
injury to or destruction of tangible property (other than the Work itself) including loss of use resulting therefrom, but

AIA Document A201°-2017. Copyright© 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007, and 2017 by The American
Institute of Architects. All rights reserved. South Carolina Division of Procurement Services, Office of State Engineer Version of AIA Document A201°-2017. 19
Copyright © 2016 and 2020 by The American Institute of Architects. All rights reserved. The “American Institute of Architects,” “AlA,” the AIA Logo, “A201,” and “AlA

/ Contract Documents” are registered trademarks and may not be used without permission. This document was created on 01/22/2025 09:51:46

under the terms of AIA Documents on Demand® Order No. 2114598746 | is not for resale, is licensed for one-time use only, and may only be used in accordance

with the AIA Contract Documents® Documents-on-Demand — End User License Agreement. To report copyright violations, e-mail copyright@aia.org.

Init.



only to the extent caused by the negligent acts or omissions of the Contractor, a Subcontractor, anyone directly or
indirectly employed by them, or anyone for whose acts they may be liable, regardless of whether or not such claim,
damage, loss, or expense is caused in part by a party indemnified hereunder. Such obligation shall not be construed to
negate, abridge, or reduce other rights or obligations of indemnity that would otherwise exist as to a party or person
described in this Section 3.18.

§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the Contractor,
a Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts they may be liable, the
indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of damages,
compensation, or benefits payable by or for the Contractor or a Subcontractor under workers’ compensation acts,
disability benefit acts, or other employee benefit acts.

ARTICLE 4 ARCHITECT

§ 4.1 General

§ 4.1.1 The Architect is the person or entity retained by the Owner pursuant to Section 2.3.2 and identified as such in
the Agreement.

§ 4.1.2 Duties, responsibilities, and limitations of authority of the Architect as set forth in the Contract Documents
shall not be restricted, modified, or extended without written consent of the Owner, Contractor, and Architect. Consent
shall not be unreasonably withheld.

§ 4.2 Administration of the Contract

§ 4.2.1 The Architect will provide administration of the Contract as described in the Contract Documents and will be
an Owner’s representative during construction until the date the Architect issues the final Certificate for Payment. The
Architect will have authority to act on behalf of the Owner only to the extent provided in the Contract Documents. Any
reference in the Contract Documents to the Architect taking action or rendering a decision with a “reasonable time” is
understood to mean no more than ten (10) days, unless otherwise specified in the Contract Documents or otherwise
agreed to by the parties.

§ 4.2.2 The Architect will visit the site as necessary to fulfill its obligation to the Owner for inspection services, if any,
and, at a minimum, to assure conformance with the Architect’s design as shown in the Contract Documents and to
observe the progress and quality of the portion of the Work completed, and to determine in general if the Work
observed is being performed in a manner indicating that the Work, when fully completed, will be in accordance with
the Contract Documents. However, the Architect will not be required to make exhaustive or continuous on-site
inspections to check the quality or quantity of the Work. The Architect will not have control over, charge of, or
responsibility for the construction means, methods, techniques, sequences or procedures, or for the safety precautions
and programs in connection with the Work, since these are solely the Contractor’s rights and responsibilities under the
Contract Documents.

§ 4.2.3 On the basis of the site visits, the Architect will keep the Owner informed about the progress and quality of the
portion of the Work completed, and promptly report to the Owner (1) deviations from the Contract Documents, (2)
deviations from the most recent construction schedule submitted by the Contractor, and (3) defects and deficiencies
observed in the Work. The Architect will not be responsible for the Contractor’s failure to perform the Work in
accordance with the requirements of the Contract Documents. The Architect will not have control over or charge of,
and will not be responsible for acts or omissions of, the Contractor, Subcontractors, or their agents or employees, or
any other persons or entities performing portions of the Work.

§ 4.2.4 Communications

The Owner and Contractor shall include the Architect in all communications that relate to or affect the Architect’s
services or professional responsibilities. The Owner shall promptly notify the Architect of the substance of any direct
communications between the Owner and the Contractor otherwise relating to the Project. Communications by and
with the Architect’s consultants shall be through the Architect. Communications by and with Subcontractors and
suppliers shall be through the Contractor. Communications by and with Separate Contractors shall be through the
Owner. The Contract Documents may specify other communication protocols.

§ 4.2.5 Based on the Architect’s evaluations of the Work completed and correlated with the Contractor’s Applications
for Payment, the Architect will review and certify the amounts due the Contractor and will issue Certificates for
Payment in such amounts.
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§ 4.2.6 The Architect has authority to reject Work that does not conform to the Contract Documents. Whenever the
Architect considers it necessary or advisable, the Architect will have authority to require inspection or testing of the
Work in accordance with Sections 13.4.2 and 13.4.3, whether or not the Work is fabricated, installed or completed.
However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to exercise
such authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors, suppliers,
their agents or employees, or other persons or entities performing portions of the Work.

§ 4.2.7 The Architect will review and approve, or take other appropriate action upon, the Contractor’s submittals such
as Shop Drawings, Product Data, and Samples, but only for the limited purpose of checking for conformance with
information given and the design concept expressed in the Contract Documents. The Architect’s action will be taken
in accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal
schedule, with reasonable promptness while allowing sufficient time in the Architect’s professional judgment to
permit adequate review. Review of such submittals is not conducted for the purpose of determining the accuracy and
completeness of other details such as dimensions and quantities, or for substantiating instructions for installation or
performance of equipment or systems, all of which remain the responsibility of the Contractor as required by the
Contract Documents. The Architect’s review of the Contractor’s submittals shall not relieve the Contractor of the
obligations under Sections 3.3, 3.5, and 3.12. The Architect’s review shall not constitute approval of safety
precautions or of any construction means, methods, techniques, sequences, or procedures. The Architect’s approval of
a specific item shall not indicate approval of an assembly of which the item is a component.

§ 4.2.8 The Architect will prepare Change Orders and Construction Change Directives, and may order minor changes
in the Work as provided in Section 7.4. The Architect will investigate and make determinations and recommendations
regarding concealed and unknown conditions as provided in Section 3.7.4.

§ 4.2.9 The Architect will conduct inspections to determine the date or dates of Substantial Completion and the date of
final completion; issue Certificates of Substantial Completion pursuant to Section 9.8; receive and forward to the
Owner, for the Owner’s review and records, written warranties and related documents required by the Contract and
assembled by the Contractor pursuant to Section 9.10; and issue a final Certificate for Payment pursuant to

Section 9.10.

§ 4.2.10 If the Owner and Architect agree, the Architect will provide one or more Project representatives to assist in
carrying out the Architect’s responsibilities at the site. The Owner shall notify the Contractor of any change in the
duties, responsibilities and limitations of authority of the Project representatives.

§ 4.2.11 The Architect will, in the first instance, interpret and decide matters concerning performance under, and
requirements of, the Contract Documents on written request of either the Owner or Contractor. Upon receipt of such
request, the Architect will promptly provide the other party with a copy of the request. The Architect’s response to
such requests will be made in writing within any time limits agreed upon or otherwise with reasonable promptness.

§ 4.2.12 Interpretations and decisions of the Architect will be consistent with the intent of, and reasonably inferable
from, the Contract Documents and will be in writing or in the form of drawings. When making such interpretations and
decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, and will not show
partiality to either. Except in the case of interpretations resulting in omissions, defects, or errors in the Instruments of
Service or perpetuating omissions, defects or errors in the Instruments of Service, the Architect will not be liable for
results of interpretations or decisions rendered in good faith. If either party disputes the Architect’s interpretation or
decision, that party may proceed as provided in Article 15. The Architect’s interpretations and decisions may be, but
need not be, accorded any deference in any review conducted pursuant to law or the Contract Documents.

§ 4.2.13 The Architect’s decisions on matters relating to aesthetic effect will be final if consistent with the intent
expressed in the Contract Documents.

§ 4.2.14 The Architect will review and respond to requests for information about the Contract Documents so as to
avoid delay to the construction of the Project. The Architect’s response to such requests will be made in writing with
reasonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and Specifications
in response to the requests for information. Any response to a request for information must be consistent with the
intent of, and reasonably inferable from, the Contract Documents and will be in writing or in the form of drawings.
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Unless issued pursuant to a Modification, supplemental Drawings or Specifications will not involve an adjustment to
the Contract Sum or Contract Time.

ARTICLE 5 SUBCONTRACTORS

§ 5.1 Definitions

§ 5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the
Work at the site. The term “Subcontractor” is referred to throughout the Contract Documents as if singular in number
and means a Subcontractor or an authorized representative of the Subcontractor. The term “Subcontractor” does not
include a Separate Contractor or the subcontractors of a Separate Contractor.

§ 5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to perform
aportion of the Work at the site. The term “Sub-subcontractor” is referred to throughout the Contract Documents as if
singular in number and means a Sub-subcontractor or an authorized representative of the Sub-subcontractor.

§ 5.2 Award of Subcontracts and Other Contracts for Portions of the Work

§ 5.2.1 Unless otherwise stated in the Contract Documents, the Contractor, within fourteen (14) days after posting of
the Notice of Intent to Award the Contract, shall notify the Owner and Architect of the persons or entities proposed for
each principal portion of the Work, including those who are to furnish materials or equipment fabricated to a special
design. Within 14 days of receipt of the information, the Owner may notify the Contractor whether the Owner has
reasonable objection to any such proposed person or entity. Failure of the Owner to provide notice within the 14-day
period shall constitute notice of no reasonable objection.

§ 5.2.2 The Contractor shall not contract with a proposed person or entity to whom the Owner has made reasonable
and timely objection. The Owner shall not direct the Contractor to contract with any specific individual or entity for
supplies or services unless such supplies and services are necessary for completion of the Work and the specified
individual or entity is the only source of such supply or service.

§ 5.2.3 If the Owner has reasonable objection to a person or entity proposed by the Contractor, the Contractor shall
propose another to whom the Owner has no reasonable objection. If the proposed but rejected Subcontractor was
reasonably capable of performing the Work, the Contract Sum and Contract Time shall be increased or decreased by
the difference, if any, occasioned by such change, and an appropriate Change Order shall be issued before
commencement of the substitute Subcontractor’s Work. However, no increase in the Contract Sum or Contract Time
shall be allowed for such change unless the Contractor has acted promptly and responsively in submitting names as
required.

§ 5.2.4 The Contractor shall not substitute a Subcontractor, person, or entity for one previously selected if the Owner
makes reasonable objection to such substitution. The Contractor’s request for substitution must be made to the Owner
in writing, accompanied by supporting information.

§ 5.2.5 A Subcontractor identified in the Contractor’s Bid pursuant to the subcontractor listing requirements of Section
7 of the Bid Form may only be substituted in accordance with and as permitted by the provisions of S.C. Code Ann. §
11-35-3021. A proposed substitute for a listed subcontractor shall also be subject to the Owner’s approval as set forth
in Section 5.2.3.

§ 5.2.6 A Contractor may substitute one prospective subcontractor for another, with the approval of the Owner as

follows:
1 Ifthe Contractor requests the substitution, the Contractor is responsible for all costs associated with the
substitution.
.2 Ifthe Owner requests the substitution, the Owner is responsible for any resulting increased costs to the
Contractor.

§ 5.3 Subcontractual Relations

§ 5.3.1 By appropriate written agreement, the Contractor shall require each Subcontractor, to the extent of the Work to
be performed by the Subcontractor, to be bound to the Contractor by terms of the Contract Documents, and to assume
toward the Contractor all the obligations and responsibilities, including the responsibility for safety of the
Subcontractor’s Work that the Contractor, by these Contract Documents, assumes toward the Owner and Architect.
Each subcontract agreement shall preserve and protect the rights of the Owner and Architect under the Contract
Documents with respect to the Work to be performed by the Subcontractor so that subcontracting thereof will not
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prejudice such rights, and shall allow to the Subcontractor, unless specifically provided otherwise herein, or in the
subcontract agreement, the benefit of all rights, remedies, and redress against the Contractor that the Contractor, by the
Contract Documents, has against the Owner. Where appropriate, the Contractor shall require each Subcontractor to
enter into similar agreements with Sub-subcontractors. The Contractor shall make available to each proposed
Subcontractor, prior to the execution of the subcontract agreement, copies of the Contract Documents to which the
Subcontractor will be bound, and, upon written request of the Subcontractor, identify to the Subcontractor terms and
conditions of the proposed subcontract agreement that may be at variance with the Contract Documents.
Subcontractors will similarly make copies of applicable portions of such documents available to their respective
proposed Sub-subcontractors.

§ 5.3.2 Without limitation on the generality of Section 5.3.1, each Subcontract agreement and each Sub-subcontract
agreement shall include, and shall be deemed to include, the following Sections of these General Conditions: 3.2, 3.5,
3.18,5.3,5.4,62.2,7.1.6,7.3.3,7.5,13.1, 13.9, 14.3, 144, and 15.1.7.

§ 5.3.3 Each Subcontract Agreement and each Sub-subcontract agreement shall exclude, and shall be deemed to
exclude, Sections 13.2 and 13.5 and all of Article 15, except Section 15.1.7, of these General Conditions. In the place
of these excluded sections of the General Conditions, each Subcontract Agreement and each Sub-subcontract may
include Sections 13.2 and 13.5 and all of Article 15, except Section 15.1.7, of AIA Document A201-2007, Conditions
of the Contract, as originally issued by the American Institute of Architects.

§ 5.3.4 The Contractor shall assure the Owner that all agreements between the Contractor and its Subcontractor
incorporate the provisions of Section 5.3.1 as necessary to preserve and protect the rights of the Owner and the
Architect under the Contract Documents with respect to the work to be performed by Subcontractors so that the
subcontracting thereof will not prejudice such rights. The Contractor’s assurance shall be in the form of an affidavit or
in such other form as the Owner may approve. Upon request, the Contractor shall provide the Owner or Architect with
copies of any or all subcontracts or purchase orders.

§ 5.4 Contingent Assignment of Subcontracts
§ 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided that
A assignment is effective only after termination of the Contract by the Owner for cause pursuant to
Section 14.2 and only for those subcontract agreements that the Owner accepts by notifying the
Subcontractor and Contractor; and
.2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the
Contract.

§ 5.4.2 Upon such assignment, if the Work has been suspended for more than 30 days, the Subcontractor’s
compensation shall be equitably adjusted for increases in cost resulting from the suspension.

§ 5.4.3 Upon assignment to the Owner under this Section 5.4, the Owner may further assign the subcontract to a
successor contractor or other entity. If the Owner assigns the subcontract to a successor contractor or other entity, the
Owner shall nevertheless remain legally responsible for all of the successor contractor’s obligations under the
subcontract.

§ 5.4.4 Each subcontract shall specifically provide that the Owner shall only be responsible to the subcontractor for
those obligations of the Contractor that accrue subsequent to the Owner’s exercise of any rights under this conditional
assignment.

§ 5.4.5 Each subcontract shall specifically provide that the Subcontractor agrees to perform portions of the Work
assigned to the Owner in accordance with the Contract Documents.

§ 5.4.6 Nothing in this Section 5.4 shall act to reduce or discharge the Contractor’s payment bond surety’s obligations
to claimants for claims arising prior to the Owner’s exercise of any rights under this conditional assignment.

ARTICLE 6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

§ 6.1 Owner’s Right to Perform Construction and to Award Separate Contracts

§ 6.1.1 The term “Separate Contractor(s)” shall mean other contractors retained by the Owner under separate
agreements. The Owner reserves the right to perform construction or operations related to the Project with the
Owner’s own forces, and with Separate Contractors retained under Conditions of the Contract substantially similar to
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those of this Contract, including those provisions of the Conditions of the Contract related to insurance and waiver of
subrogation.

§ 6.1.2 When separate contracts are awarded for different portions of the Project or other construction or operations on
the site, the term “Contractor” in the Contract Documents in each case shall mean the Contractor who executes each
separate Owner-Contractor Agreement.

§ 6.1.3 The Owner shall provide for coordination of the activities of the Owner’s own forces and of each Separate
Contractor with the Work of the Contractor, who shall cooperate with them. The Contractor shall participate with any
Separate Contractors and the Owner in reviewing their construction schedules. The Contractor shall make any
revisions to its construction schedule deemed necessary after a joint review and mutual agreement. The construction
schedules shall then constitute the schedules to be used by the Contractor, Separate Contractors, and the Owner until
subsequently revised.

§ 6.1.4 Reserved

§ 6.2 Mutual Responsibility

§ 6.2.1 The Contractor shall afford the Owner and Separate Contractors reasonable opportunity for introduction and
storage of their materials and equipment and performance of their activities, and shall connect and coordinate the
Contractor’s construction and operations with theirs as required by the Contract Documents.

§ 6.2.2 If part of the Contractor’s Work depends for proper execution or results upon construction or operations by the
Owner or a Separate Contractor, the Contractor shall, prior to proceeding with that portion of the Work, promptly
notify the Architect of apparent discrepancies or defects in the construction or operations by the Owner or Separate
Contractor that would render it unsuitable for proper execution and results of the Contractor’s Work. Failure of the
Contractor to notify the Architect of apparent discrepancies or defects prior to proceeding with the Work shall
constitute an acknowledgment that the Owner’s or Separate Contractor’s completed or partially completed
construction is fit and proper to receive the Contractor’s Work. The Contractor shall not be responsible for
discrepancies or defects in the construction or operations by the Owner or Separate Contractor that are not apparent.

§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable to a Separate Contractor
because of the Contractor’s delays, improperly timed activities or defective construction. The Owner shall be
responsible to the Contractor for costs the Contractor incurs because of a Separate Contractor’s delays, improperly
timed activities, damage to the Work or defective construction.

§ 6.2.4 The Contractor shall promptly remedy damage that the Contractor wrongfully causes to completed or partially
completed construction or to property of the Owner or Separate Contractor as provided in Section 10.2.5.

§ 6.2.5 The Owner and each Separate Contractor shall have the same responsibilities for cutting and patching as are
described for the Contractor in Section 3.14.

§ 6.3 Owner’s Right to Clean Up

If a dispute arises among the Contractor, Separate Contractors, and the Owner as to the responsibility under their
respective contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the
Owner may clean up and the Architect will allocate the cost among those responsible.

ARTICLE 7 CHANGES IN THE WORK

§ 7.1 General

§ 7.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the
Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the
limitations stated in this Article 7 and elsewhere in the Contract Documents.

§ 7.1.2 A Change Order shall be based upon agreement among the Owner, Contractor, and Architect. A Construction
Change Directive requires agreement by the Owner and Architect and may or may not be agreed to by the Contractor.
An order for a minor change in the Work may be issued by the Architect alone.
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§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents. The
Contractor shall proceed promptly with changes in the Work, unless otherwise provided in the Change Order,
Construction Change Directive, or order for a minor change in the Work.

§ 7.1.41f a change in the Work provides for an adjustment to the Contract Sum, the amount of such adjustment must be
computed and documented in writing. In order to facilitate evaluation of proposals or claims for increases and
decreases to the Contract Sum, all proposals or claims, except those so minor that their propriety can be seen by
inspection, shall be accompanied by a complete itemization of costs including labor, materials and subcontracts.
Labor and materials shall be itemized. Where major cost items are subcontracts, they shall be itemized also. The
amount of the adjustment must approximate the actual cost to the Contractor and all costs incurred by the Contractor
must be justifiably compared with prevailing industry standards. Except as provided in Section 7.1.5, all adjustments
to the Contract Sum shall be limited to job specific costs and shall not include indirect costs, home office overhead or
profit.

§ 7.1.5 The combined overhead and profit included in the total cost to the Owner for a change in the Work shall be
based on the following schedule:

.1 Forthe Contractor, for Work performed by the Contractor’s own forces, not to exceed seventeen (17%)
percent of the Contractor’s actual costs.

.2 For the Contractor, for Work performed by the Contractor’s Subcontractors, not to exceed ten (10%)
percent of each Subcontractor’s actual costs (not including the Subcontractor’s overhead and profit).

.3 For each Subcontractor involved, for Work performed by that Subcontractor’s own forces, not to
exceed seventeen (17%) percent of the Subcontractor’s actual costs.

4 Cost to which overhead and profit is to be applied shall be determined in accordance with Section 7.3.4.

The percentages cited above shall be considered to include all indirect costs including, but not limited to field and
office managers, supervisors and assistants, incidental job burdens, small tools, and general overhead allocations.

§ 7.1.6 The procedures described in Sections 7.1.4 and 7.1.5 shall be used to calculate any adjustment in the Contract
Sum, including without limitation an adjustment permitted under Articles 7, 9, 14, or 15.

§ 7.1.7 If a change in the Work requires an adjustment to the Contract Sum that exceeds the limits of the Owner’s
Construction Change Order Certification (reference Section 9.1.9 of the Agreement), then the Owner’s agreement is
not effective, and Work may not proceed until approved in writing by the OSE.

§ 7.1.8 Additional Work performed after the declaration of Substantial Completion must be approved by OSE, if
the Change Order exceeds the Owner’s Construction Change Order Certification.

§ 7.2 Change Orders
§ 7.2.1 A Change Order is a written instrument, using the OSE Construction Change Order form, prepared by the
Architect and signed by the Owner, Contractor, and Architect stating their agreement upon all of the following:
A The change in the Work;
.2 The amount of the adjustment, if any, in the Contract Sum; and
3 The extent of the adjustment, if any, in the Contract Time.

Agreement on any Change Order shall constitute a final settlement of all matters relating to the change in the Work
that is the subject of the Change Order, including, but not limited to, any adjustments to the Contract Sum or the
Contract Time.

§ 7.2.2 At the Owner’s request, the Contractor shall prepare a proposal to perform the work of a proposed Change
Order setting forth the amount of the proposed adjustment, if any, in the Contract Sum; and the extent of the proposed
adjustment, if any, in the Contract Time. Any proposed adjustment in the Contract Sum shall be prepared in
accordance with Section 7.1.4 and 7.1.5. The Owner’s request shall include any revisions to the Drawings or
Specifications necessary to define any changes in the Work. Within fourteen (14) days of receiving the request, the
Contractor shall submit the proposal to the Owner and Architect along with all documentation required by Section 7.5.

§ 7.2.3 If the Contractor requests a Change Order, the request shall set forth the proposed change in the Work and shall
be prepared in accordance with Section 7.2.2. If the Contractor requests a change to the Work that involves a revision
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to either the Drawings or Specifications, the Contractor shall reimburse the Owner for any expenditure associated with
the Architects’ review of the proposed revisions, except to the extent the revisions are accepted by execution of a
Change Order.

§ 7.3 Construction Change Directives

§ 7.3.1 A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and
Architect, directing a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or Contract
Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, order changes in
the Work within the general scope of the Contract consisting of additions, deletions, or other revisions, the Contract
Sum and Contract Time being adjusted accordingly.

§ 7.3.2 A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change
Order.

§ 7.3.3 If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be
based on one of the following methods:
A1 Mutual acceptance of a lump sum if properly itemized and substantiating data is not available to permit
evaluation;
.2 Unit prices specified in the Contract Documents or subsequently agreed upon, subject to adjustment if
any, as provided in Section 9.1.2;
3 Cost and a percentage fee, calculated as described in Sections 7.1.4 and 7.1.5;
4 in another manner as the parties may agree; or
5  Asprovided in Section 7.3.4.

§ 7.3.4 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract Sum,
the Architect shall make an initial determination, consistent with Section 7.3.3, of the method and the adjustment on
the basis of reasonable expenditures and savings of those performing the Work attributable to the change, including, in
case of an increase in the Contract Sum, an amount for overhead and profit as set forth in Section 7.1.5. In such case,
and also under Section 7.3.3.3, the Contractor shall keep and present, in such form as the Architect may prescribe, an
itemized accounting together with appropriate supporting data. Unless otherwise provided in the Contract Documents,
costs for the purposes of this Section 7.3.4 shall be limited to the following:
A Costs of labor, including applicable payroll taxes, fringe benefits required by agreement or custom,
workers’ compensation insurance, and other employee costs approved by the Architect;
2 Costs of materials, supplies, and equipment, including cost of transportation, whether incorporated or
consumed;
.3 Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the Contractor
or others; and
4 Costs of premiums for all bonds and insurance, permit fees, and sales, use, or similar taxes, directly
related to the change.

§ 7.3.5 If the Contractor disagrees with the adjustment in the Contract Time, the Contractor may make a Claim in
accordance with applicable provisions of Article 15.

§ 7.3.6 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in the
Work involved and advise the Architect of the Contractor’s agreement or disagreement with the method, if any,
provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or
Contract Time.

§ 7.3.7 A Construction Change Directive signed by the Contractor indicates the Contractor’s agreement therewith,
including adjustment in Contract Sum and Contract Time or the method for determining them. Such agreement shall
be effective immediately and shall be recorded as a Change Order.

§ 7.3.8 The amount of credit to be allowed by the Contractor to the Owner for a deletion or change that results in a net
decrease in the Contract Sum shall be actual cost including overhead and profit as confirmed by the Architect from the
Schedule of Values.

§ 7.3.9 Pending final determination of the total cost of a Construction Change Directive to the Owner, the Contractor
may request payment for Work completed under the Construction Change Directive in Applications for Payment. The
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Architect will make an interim determination for purposes of monthly certification for payment for those costs and
certify for payment the amount that the Architect determines, in the Architect’s professional judgment, to be
reasonably justified. The Architect’s interim determination of cost shall adjust the Contract Sum on the same basis as
a Change Order, subject to the right of either party to disagree and assert a Claim in accordance with Article 15.

§ 7.3.10 When the Owner and Contractor agree with a determination made by the Architect concerning the
adjustments in the Contract Sum and Contract Time, or otherwise reach agreement upon the adjustments, such
agreement shall be effective immediately and the Architect will prepare a Change Order. Change Orders may be
issued for all or any part of a Construction Change Directive.

§ 7.4 Minor Changes in the Work

The Architect may order minor changes in the Work that are consistent with the intent of the Contract Documents and
do not involve an adjustment in the Contract Sum or an extension of the Contract Time. The Architect’s order for
minor changes shall be in writing. If the Contractor believes that the proposed minor change in the Work will affect the
Contract Sum or Contract Time, the Contractor shall notify the Architect and shall not proceed to implement the
change in the Work. If the Contractor performs the Work set forth in the Architect’s order for a minor change without
prior notice to the Architect that such change will affect the Contract Sum or Contract Time, the Contractor waives any
adjustment to the Contract Sum or extension of the Contract Time.

§ 7.5 Pricing Data and Audit

§ 7.5.1 Cost or Pricing Data

Upon request of the Owner or Architect, Contractor shall submit cost or pricing data prior to execution of a
Modification which exceeds $500,000 [Reference S.C. Code Ann. §§ 11-35-1830 and 11-35-2220, and SC Code Ann.
Reg 19-445.2120]. Contractor shall certify that, to the best of its knowledge and belief, the cost or pricing data
submitted is accurate, complete, and current as of a mutually determined specified date prior to the date of pricing the
Modification. Contractor’s price, including profit, shall be adjusted to exclude any significant sums by which such
price was increased because Contractor furnished cost or pricing data that was inaccurate, incomplete, or not current as
of the date specified by the parties. Notwithstanding Subparagraph 9.10.4, such adjustments may be made after final
payment to the Contractor.

§ 7.5.2 Cost or pricing data means all facts that, as of the date specified by the parties, prudent buyers and sellers
would reasonably expect to affect price negotiations significantly. Cost or pricing data are factual, not judgmental;
and are verifiable. While they do not indicate the accuracy of the prospective contractor's judgment about estimated
future costs or projections, they do include the data forming the basis for that judgment. Cost or pricing data are more
than historical accounting data; they are all the facts that can be reasonably expected to contribute to the soundness of
estimates of future costs and to the validity of determinations of costs already incurred.

§ 7.5.3 Records Retention

As used in Section 7.5, the term "Records" means any books or records that relate to cost or pricing data of a Change
Order that Contractor is required to submit pursuant to Section 7.5.1. Contractor shall maintain records for three years
from the date of final payment, or longer if requested by the chief procurement officer. The Owner may audit
Contractor’s records at reasonable times and places.

ARTICLE 8 TIME

§ 8.1 Definitions

§ 8.1.1 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in
the Contract Documents for Substantial Completion of the Work.

§ 8.1.2 The date of commencement of the Work is the date established in the Agreement.
§ 8.1.3 The date of Substantial Completion is the date certified by the Architect in accordance with Section 9.8.

§ 8.1.4 The term “day” as used in the Contract Documents shall mean calendar day unless otherwise specifically
defined.

§ 8.2 Progress and Completion
§ 8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement,
the Contractor confirms that the Contract Time is a reasonable period for performing the Work.
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§ 8.2.2 The Contractor shall not knowingly commence the Work prior to the effective date of surety bonds and
insurance required to be furnished by the Contractor and Owner.

§ 8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion
within the Contract Time.

§ 8.3 Delays and Extensions of Time

§ 8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by (1) an act or neglect
of the Owner or Architect, of an employee of either, or of a Separate Contractor; (2) by changes ordered in the Work;
(3) by labor disputes, fire, unusual delay in deliveries, unavoidable casualties, adverse weather conditions documented
in accordance with Section 15.1.6.2, or other causes beyond the Contractor’s control; (4) by delay authorized by the
Owner pending dispute resolution; or (5) by other causes that the Contractor asserts, and the Architect determines,
justify delay, then to the extent such delay will prevent the Contractor from achieving Substantial Completion within
the Contract Time, the Contract Time shall be extended for such reasonable time as the Architect may determine,
provided the delay:

A is not caused by the fault or negligence of the Contractor or a subcontractor at any tier, and

.2 isnot due to unusual delay in the delivery of supplies, machinery, equipment, or services when such
supplies, machinery, equipment, or services were obtainable from other sources in sufficient time for
the Contractor to meet the required delivery.

§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article 15.

§ 8.3.3 This Section 8.3 does not preclude recovery of damages for delay by either party under other provisions of the
Contract Documents.

ARTICLE 9 PAYMENTS AND COMPLETION

§ 9.1 Contract Sum

§ 9.1.1 The Contract Sum is stated in the Agreement and, including authorized adjustments, is the total amount
payable by the Owner to the Contractor for performance of the Work under the Contract Documents.

§ 9.1.2 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally
contemplated are materially changed so that application of such unit prices to the actual quantities causes substantial
inequity to the Owner or Contractor, the applicable unit prices shall be equitably adjusted.

§ 9.2 Schedule of Values

§ 9.2.1 The Contractor shall submit a schedule of values to the Architect within ten (10) days of full execution of the
Agreement, allocating the entire Contract Sum to the various portions of the Work. The schedule of values shall be
prepared in the form, and supported by the data to substantiate its accuracy, required by the Architect. This schedule,
unless objected to by the Architect, shall be used as a basis for reviewing the Contractor’s Applications for Payment.
Any changes to the schedule of values shall be submitted to the Architect and supported by such data to substantiate its
accuracy as the Architect may require, and unless objected to by the Architect, shall be used as a basis for reviewing
the Contractor’s subsequent Applications for Payment.

§ 9.2.2 Asrequested by the Architect, the Contractor and each Subcontractor shall prepare a trade payment breakdown
for the Work for which each is responsible. The breakdown, being submitted on a uniform standardized format
approved by the Architect and Owner, shall be divided in detail, using convenient units, sufficient to accurately
determine the value of completed Work during the course of the Project. The Contractor shall update the schedule of
values as required by either the Architect or Owner as necessary to reflect:

.1 the description of Work (listing labor and material separately);
2  the total value of the Work;

3 the percent and value of the Work completed to date;

4 the percent and value of previous amounts billed; and

5  the current percent completed, and amount billed.
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§ 9.2.3 Any schedule of values or trade breakdown that fails to provide sufficient detail, is unbalanced, or exhibits
"front-loading" of the value of the Work shall be rejected. If a schedule of values or trade breakdown is used as the
basis for payment and later determined to be inaccurate, sufficient funds shall be withheld from future Applications for
Payment to ensure an adequate reserve (exclusive of normal retainage) to complete the Work.

§ 9.3 Applications for Payment

§ 9.3.1 Monthly, the Contractor shall submit to the Architect an itemized Application for Payment prepared in
accordance with the schedule of values, if required under Section 9.2, for completed portions of the Work. The
application shall be notarized, if required, and supported by all data substantiating the Contractor’s right to payment
that the Owner or Architect require (such as copies of requisitions, and releases and waivers of liens from
Subcontractors and suppliers), and shall reflect retainage as provided for in the Contract Documents.

§ 9.3.1.1 As provided in Section 7.3.9, such applications may include requests for payment on account of changes in
the Work that have been properly authorized by Construction Change Directives, or by interim determinations of the
Architect, but not yet included in Change Orders.

§ 9.3.1.2 Applications for Payment shall not include requests for payment for portions of the Work for which the
Contractor does not intend to pay a Subcontractor or supplier, unless such Work has been performed by others whom
the Contractor intends to pay.

§ 9.3.2 Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and
equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance
by the Owner, payment may similarly be made for materials and equipment suitably stored off the site at a location
agreed upon in writing, provided such materials or equipment will be subsequently incorporated in the Work. Payment
for materials and equipment stored on or off the site shall be conditioned upon compliance by the Contractor with
procedures satisfactory to the Owner to establish the Owner’s title to such materials and equipment or otherwise
protect the Owner’s interest, and shall include the costs of applicable insurance, storage, and transportation to the site,
for such materials and equipment stored off the site. The Contractor shall 1) protect such materials from diversion,
vandalism, theft, destruction, and damage, 2) mark such materials specifically for use on the Project, and 3) segregate
such materials from other materials at the storage facility. The Architect and the Owner shall have the right to make
inspections of the storage areas at any time.

§ 9.3.3 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner no
later than the time of payment. The Contractor further warrants that upon submittal of an Application for Payment all
Work for which Certificates for Payment have been previously issued and payments received from the Owner shall, to
the best of the Contractor’s knowledge, information, and belief, be free and clear of liens, claims, security interests, or
encumbrances, in favor of the Contractor, Subcontractors, suppliers, or other persons or entities that provided labor,
materials, and equipment relating to the Work.

§ 9.4 Certificates for Payment

§ 9.4.1 The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either (1) issue
to the Owner a Certificate for Payment in the full amount of the Application for Payment, with a copy to the
Contractor; or (2) issue to the Owner a Certificate for Payment for such amount as the Architect determines is properly
due, and notify the Contractor and Owner of the Architect’s reasons for withholding certification in part as provided in
Section 9.5.1; or (3) withhold certification of the entire Application for Payment, and notify the Contractor and Owner
of the Architect’s reason for withholding certification in whole as provided in Section 9.5.1.

§ 9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner, based
on the Architect’s evaluation of the Work and the data in the Application for Payment, that, to the best of the
Architect’s knowledge, information, and belief, the Work has progressed to the point indicated in both the Application
for Payment and, if required to be submitted, the accompanying current construction schedule, the quality of the Work
is in accordance with the Contract Documents, and that the Contractor is entitled to payment in the amount certified.
The foregoing representations are subject to an evaluation of the Work for conformance with the Contract Documents
upon Substantial Completion, to results of subsequent tests and inspections, to correction of minor deviations from the
Contract Documents prior to completion, and to specific qualifications expressed by the Architect. However, the
issuance of a Certificate for Payment will not be a representation that the Architect has (1) made exhaustive or
continuous on-site inspections to check the quality or quantity of the Work; (2) reviewed construction means,
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methods, techniques, sequences, or procedures; or (3) made examination to ascertain how or for what purpose the
Contractor has used money previously paid on account of the Contract Sum.

§ 9.5 Decisions to Withhold Certification
§ 9.5.1 The Architect shall withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary to
protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section 9.4.2 cannot be
made. The Architect shall withhold a Certificate of Payment if the Application for Payment is not accompanied by the
current construction schedule required by Section 3.10.1. If the Architect is unable to certify payment in the amount of
the Application, the Architect will notify the Contractor and Owner as provided in Section 9.4.1. If the Contractor and
Architect cannot agree on a revised amount, the Architect will promptly issue a Certificate for Payment for the amount
for which the Architect is able to make such representations to the Owner. The Architect may also withhold a
Certificate for Payment or, because of subsequently discovered evidence, may nullify the whole or a part of a
Certificate for Payment previously issued, to such extent as may be necessary in the Architect’s opinion to protect the
Owner from loss for which the Contractor is responsible, including loss resulting from acts and omissions described in
Section 3.3.2, because of
A defective Work not remedied;
third party claims filed or reasonable evidence indicating probable filing of such claims, unless security
acceptable to the Owner is provided by the Contractor;
3 failure of the Contractor to make payments properly to Subcontractors or suppliers for labor, materials
or equipment;
4 reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum;
damage to the Owner or a Separate Contractor;
reasonable evidence that the Work will not be completed within the Contract Time, and that the unpaid
balance would not be adequate to cover actual or liquidated damages for the anticipated delay; or
.T  repeated failure to carry out the Work in accordance with the Contract Documents.

o w;

§ 9.5.2 When either party disputes the Architect’s decision regarding a Certificate for Payment under Section 9.5.1, in
whole or in part, that party may submit a Claim in accordance with Article 15.

§ 9.5.3 When the reasons for withholding certification are removed, certification will be made for amounts previously
withheld.

§ 9.5.4 If the Architect withholds certification for payment under Section 9.5.1.3, the Owner may, at its sole option,
issue joint checks to the Contractor and to any Subcontractor or supplier to whom the Contractor failed to make
payment for Work properly performed or material or equipment suitably delivered. If the Owner makes payments by
joint check, the Owner shall notify the Architect and the Contractor shall reflect such payment on its next Application
for Payment.

§ 9.6 Progress Payments
§ 9.6.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner and
within the time provided in the Contract Documents, and shall so notify the Architect.

§ 9.6.2 Pursuant to S.C. Ann. §§ 29-6-10 through 29-6-60, the Contractor shall pay each Subcontractor, no later than
seven days after receipt of payment from the Owner, the amount to which the Subcontractor is entitled, reflecting
percentages actually retained from payments to the Contractor on account of the Subcontractor’s portion of the Work.
The Contractor shall, by appropriate agreement with each Subcontractor, require each Subcontractor to make
payments to Sub-subcontractors in a similar manner.

§ 9.6.3 The Architect will, on request, furnish to a Subcontractor, if practicable, information regarding percentages of
completion or amounts applied for by the Contractor and action taken thereon by the Architect and Owner on account
of portions of the Work done by such Subcontractor.

§ 9.6.4 The Owner has the right to request written evidence from the Contractor that the Contractor has properly paid
Subcontractors and suppliers amounts paid by the Owner to the Contractor for subcontracted Work. If the Contractor
fails to furnish such evidence within seven days, the Owner shall have the right to contact Subcontractors and suppliers
to ascertain whether they have been properly paid. Neither the Owner nor Architect shall have an obligation to pay, or
to see to the payment of money to, a Subcontractor or supplier, except as may otherwise be required by law.
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§ 9.6.5 The Contractor’s payments to suppliers shall be treated in a manner similar to that provided in Sections 9.6.2,
9.6.3 and 9.6.4.

§ 9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the
Owner shall not constitute acceptance of Work not in accordance with the Contract Documents.

§ 9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum of the Contract Sum,
payments received by the Contractor for Work properly performed by Subcontractors or provided by suppliers shall be
held by the Contractor for those Subcontractors or suppliers who performed Work or furnished materials, or both,
under contract with the Contractor for which payment was made by the Owner. Nothing contained herein shall require
money to be placed in a separate account and not commingled with money of the Contractor, create any fiduciary
liability or tort liability on the part of the Contractor for breach of trust, or entitle any person or entity to an award of
punitive damages against the Contractor for breach of the requirements of this provision.

§ 9.6.8 Provided the Owner has fulfilled its payment obligations under the Contract Documents, the Contractor shall
defend and indemnify the Owner from all loss, liability, damage or expense, including reasonable attorney’s fees and
litigation expenses, arising out of any lien claim or other claim for payment by any Subcontractor or supplier of any
tier. Upon receipt of notice of a lien claim or other claim for payment, the Owner shall notify the Contractor. If
approved by the applicable court, when required, the Contractor may substitute a surety bond for the property against
which the lien or other claim for payment has been asserted.

§ 9.7 Failure of Payment

If the Architect does not issue a Certificate for Payment to the Owner, through no fault of the Contractor, within seven
days after receipt of the Contractor’s Application for Payment, or if the Owner does not pay the Contractor within
seven days after the time established in the Contract Documents, the amount certified by the Architect or awarded by
final dispute resolution order, then the Contractor may, upon seven additional days’ notice to the Owner and Architect,
stop the Work until payment of the amount owing has been received. The Contract Time shall be extended
appropriately and the Contract Sum shall be increased by the amount of the Contractor’s reasonable costs of
shutdown, delay and start-up, plus interest as provided for in the Contract Documents.

§ 9.8 Substantial Completion

§ 9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof is
sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the Work for
its intended use.

§ 9.8.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept
separately, is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive written
list of items to be completed or corrected prior to final payment. Failure to include an item on such list does not alter
the responsibility of the Contractor to complete all Work in accordance with the Contract Documents.

§ 9.8.3 Upon receipt of the Contractor’s list, the Architect, the Owner, and any other party the Architect or the Owner
choose, will make an inspection on a date and at a time mutually agreeable to determine whether the Work or
designated portion thereof is substantially complete. The Contractor shall furnish access for the inspection and testing
as provided in this Contract. The inspection shall include a demonstration by the Contractor that all equipment,
systems and operable components of the Work function properly and in accordance with the Contract Documents.

1 Ifthe Architect’s inspection discloses any item, whether or not included on the Contractor’s list, which
is not sufficiently complete in accordance with the Contract Documents so that the Owner can occupy
or utilize the Work or designated portion thereof for its intended use, the Contractor shall, before
issuance of the Certificate of Substantial Completion, complete or correct such item upon notification
by the Architect. In such case, the Contractor shall then submit a request for another inspection by the
Architect to determine Substantial Completion.

.2 If more than one Substantial Completion inspection is required, the Contractor shall reimburse the
Owner for all costs of re-inspections or, at the Owner’s option, the costs may be deducted from
payments due to the Contractor.

3 Representatives of the State Fire Marshal’s Office and other authorities having jurisdiction may be
present at the Substantial Completion inspection or otherwise inspect the completed Work and advise
the Owner whether the Work meets their respective requirements for the Project.
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§ 9.8.4 When the Work or designated portion thereof is substantially complete, the Architect will prepare a Certificate
of Substantial Completion that shall establish the date of Substantial Completion; establish responsibilities of the
Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and insurance; and fix the time
within which the Contractor shall finish all items on the list accompanying the Certificate. Warranties required by the
Contract Documents shall commence on the date of Substantial Completion of the Work or designated portion thereof
unless otherwise provided in the Certificate of Substantial Completion.

§ 9.8.5 The Certificate of Substantial Completion shall be submitted to the Owner for its written acceptance of
responsibilities assigned in the Certificate and a copy of the signed Certificate shall be delivered to the Contractor.
Upon such acceptance, the Owner shall make payment of retainage applying to the Work or designated portion
thereof. Such payment shall be adjusted for Work that is incomplete or not in accordance with the requirements of the
Contract Documents.

§ 9.8.6 If the Architect and Owner concur in the Contractor’s assessment that the Work or a portion of the Work is safe
to occupy, the Owner and Contractor may arrange for a Certificate of Occupancy inspection by OSE. The Owner,

Architect, and Contractor shall be present at OSE’s inspection. Upon verifying that the Work or a portion of the Work
is substantially complete and safe to occupy, OSE will issue, as appropriate, a Full or Partial Certificate of Occupancy.

§ 9.8.7 The Owner may not occupy the Work until all required occupancy permits, if any, have been issued and
delivered to the Owner.

§ 9.9 Partial Occupancy or Use

§ 9.9.1 The Owner may occupy or use any completed or partially completed portion of the Work at any stage when
such portion is designated by separate agreement with the Contractor, provided such occupancy or use is consented to
by the insurer and authorized by public authorities having jurisdiction over the Project. Such partial occupancy or use
may commence whether or not the portion is substantially complete, provided the Owner and Contractor have
accepted in writing the responsibilities assigned to each of them for payments, retainage, if any, security, maintenance,
heat, utilities, damage to the Work and insurance, and have agreed in writing concerning the period for correction of
the Work and commencement of warranties required by the Contract Documents. When the Contractor considers a
portion substantially complete, the Contractor shall prepare and submit a list to the Architect as provided under
Section 9.8.2. Consent of the Contractor to partial occupancy or use shall not be unreasonably withheld. The stage of
the progress of the Work shall be determined by written agreement between the Owner and Contractor or, if no
agreement is reached, by decision of the Architect.

§ 9.9.2 Immediately prior to such partial occupancy or use, the Owner, Contractor, and Architect shall jointly inspect
the area to be occupied or portion of the Work to be used in order to determine and record the condition of the Work.

§ 9.9.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not constitute
acceptance of Work not complying with the requirements of the Contract Documents.

§ 9.10 Final Completion and Final Payment

§ 9.10.1 Unless the parties agree otherwise in the Certificate of Substantial Completion, the Contractor shall achieve
Final Completion within thirty days after Substantial Completion. Upon receipt of the Contractor’s notice that the
Work is ready for final inspection and acceptance and upon receipt of a final Application for Payment, the Architect,
the Owner, and any other party the Architect or the Owner choose will make an inspection on a date and at a time
mutually agreeable. When the Architect finds the Work acceptable under the Contract Documents and the Contract
fully performed, the Architect will promptly issue a final Certificate for Payment stating that to the best of the
Architect’s knowledge, information and belief, and on the basis of the Architect’s on-site visits and inspections, the
Work has been completed in accordance with the Contract Documents and that the entire balance found to be due the
Contractor and noted in the final Certificate is due and payable. The Architect’s final Certificate for Payment will
constitute a further representation that conditions listed in Section 9.10.2 as precedent to the Contractor’s being
entitled to final payment have been fulfilled.

A Ifmore than one Final Completion inspection is required, the Contractor shall reimburse the Owner for
all costs of re-inspections or, at the Owner’s option, the costs may be deducted from payments due to
the Contractor.

.2 Ifthe Contractor does not achieve Final Completion within thirty days after Substantial Completion or
the timeframe agreed to by the parties in the Certificate of Substantial Completion, whichever is
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greater, the Contractor shall be responsible for any additional Architectural fees resulting from the
delay.

3 If OSE has not previously issued a Certificate of Occupancy for the entire Project, the Parties shall
arrange for a representative of OSE to participate in the Final Completion inspection.

§ 9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits to
the Architect:
A an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected with the
Work for which the Owner or the Owner’s property might be responsible or encumbered (less amounts
withheld by Owner) have been paid or otherwise satisfied,
.2 acertificate evidencing that insurance required by the Contract Documents to remain in force after final
payment is currently in effect,
3 awritten statement that the Contractor knows of no reason that the insurance will not be renewable to
cover the period required by the Contract Documents,
4 consent of surety, if any, to final payment,
.5  documentation of any special warranties, such as manufacturers’ warranties or specific Subcontractor
warranties,
6 ifrequired by the Owner, other data establishing payment or satisfaction of obligations, such as receipts
and releases and waivers of liens, claims, security interests, or encumbrances arising out of the
Contract, to the extent and in such form as may be designated by the Owner,
.1 required Training Manuals,
equipment Operations and Maintenance Manuals,
9 any certificates of testing, inspection or approval required by the Contract Documents and not
previously provided, and
10. one copy of the Documents required by Section 3.11.

=)

§ 9.10.3 If, after Substantial Completion of the Work, final completion thereof is delayed 60 days through no fault of
the Contractor or by issuance of Change Orders affecting final completion, and the Architect so confirms, the Owner
shall, upon application by the Contractor and certification by the Architect, and without terminating the Contract,
make payment of the balance due for that portion of the Work fully completed, corrected, and accepted. If the
remaining balance for Work not fully completed or corrected is less than retainage stipulated in the Contract
Documents, and if bonds have been furnished, the written consent of the surety to payment of the balance due for that
portion of the Work fully completed and accepted shall be submitted by the Contractor to the Architect prior to
certification of such payment. Such payment shall be made under terms and conditions governing final payment,
except that it shall not constitute a waiver of Claims.

§ 9.10.4 The making of final payment shall constitute a waiver of Claims by the Owner except those arising from
A liens, Claims, security interests, or encumbrances arising out of the Contract and unsettled;
.2 failure of the Work to comply with the requirements of the Contract Documents;
3 terms of special warranties required by the Contract Documents; or
4 audits performed by the Owner, if permitted by the Contract Documents, after final payment.

§ 9.10.5 Acceptance of final payment by the Contractor, a Subcontractor, or a supplier, shall constitute a waiver of
claims by that payee except those specific claims in stated amounts that have been previously made in writing and
identified by that payee as unsettled at the time of final Application for Payment.

ARTICLE 10 PROTECTION OF PERSONS AND PROPERTY

§ 10.1 Safety Precautions and Programs

The Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions and programs in
connection with the performance of the Contract.

§ 10.2 Safety of Persons and Property
§ 10.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to
prevent damage, injury, or loss to
A employees on the Work and other persons who may be affected thereby;
.2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the site,
under care, custody, or control of the Contractor, a Subcontractor, or a Sub-subcontractor; and
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3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, roadways,
structures, and utilities not designated for removal, relocation, or replacement in the course of
construction.

§ 10.2.2 The Contractor shall comply with, and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities, bearing on safety of persons or property or their
protection from damage, injury, or loss.

§ 10.2.3 The Contractor shall implement, erect, and maintain, as required by existing conditions and performance of
the Contract, reasonable safeguards for safety and protection, including posting danger signs and other warnings
against hazards; promulgating safety regulations; and notifying the owners and users of adjacent sites and utilities of
the safeguards.

§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment, or unusual methods are
necessary for execution of the Work, the Contractor shall exercise utmost care and carry on such activities under
supervision of properly qualified personnel.

§ 10.2.5 The Contractor shall promptly remedy damage and loss (other than damage or loss insured under property
insurance required by the Contract Documents) to property referred to in Sections 10.2.1.2 and 10.2.1.3 caused in
whole or in part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or indirectly employed by
any of them, or by anyone for whose acts they may be liable and for which the Contractor is responsible under
Sections 10.2.1.2 and 10.2.1.3. The Contractor may make a Claim for the cost to remedy the damage or loss to the
extent such damage or loss is attributable to acts or omissions of the Owner or Architect or anyone directly or
indirectly employed by either of them, or by anyone for whose acts either of them may be liable, and not attributable to
the fault or negligence of the Contractor. The foregoing obligations of the Contractor are in addition to the
Contractor’s obligations under Section 3.18.

§ 10.2.6 The Contractor shall designate a responsible member of the Contractor’s organization at the site whose duty
shall be the prevention of accidents. This person shall be the Contractor’s superintendent unless otherwise designated
by the Contractor in writing to the Owner and Architect.

§ 10.2.7 The Contractor shall not permit any part of the construction or site to be loaded so as to cause damage or
create an unsafe condition.

§ 10.2.8 Injury or Damage to Person or Property

If either party suffers injury or damage to person or property because of an act or omission of the other party, or of
others for whose acts such party is legally responsible, notice of the injury or damage, whether or not insured, shall be
given to the other party within a reasonable time not exceeding 21 days after discovery. The notice shall provide
sufficient detail to enable the other party to investigate the matter.

§ 10.3 Hazardous Materials and Substances

§ 10.3.1 The Contractor is responsible for compliance with any requirements included in the Contract Documents
regarding hazardous materials or substances. If the Contractor encounters a hazardous material or substance which
was not discoverable as provided in Section 3.2.1 and not addressed in the Contract Documents, and if reasonable
precautions will be inadequate to prevent foreseeable bodily injury or death to persons or serious loss to real or
personal property resulting from such a material or substance encountered on the site by the Contractor, the Contractor
shall, upon recognizing the condition, immediately stop Work in the affected area and notify the Owner and Architect
of the condition. Hazardous materials or substances are those hazardous, toxic, or radioactive materials or substances
subject to regulations by applicable governmental authorities having jurisdiction, such as, but not limited to, the S.C.
Department of Health and Environmental Control, the U.S. Environmental Protection Agency, and the U.S. Nuclear
Regulatory Commission.

§ 10.3.2 Upon receipt of the Contractor’s notice, the Owner shall obtain the services of a licensed laboratory to verify
the presence or absence of the material or substance reported by the Contractor and, in the event such material or
substance is found to be present, to cause it to be rendered harmless. Unless otherwise required by the Contract
Documents, the Owner shall furnish in writing to the Contractor and Architect the names and qualifications of persons
or entities who are to perform tests verifying the presence or absence of the material or substance or who are to
perform the task of removal or safe containment of the material or substance. The Contractor and the Architect will
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promptly reply to the Owner in writing stating whether or not either has reasonable objection to the persons or entities
proposed by the Owner. If either the Contractor or Architect has an objection to a person or entity proposed by the
Owner, the Owner shall propose another to whom the Contractor and the Architect have no reasonable objection.
When the material or substance has been rendered harmless, Work in the affected area shall resume upon written
agreement of the Owner and Contractor. By Change Order, the Contract Time shall be extended appropriately and the
Contract Sum shall be increased by the amount of the Contractor’s reasonable additional costs of shutdown, delay, and
start-up. In the absence of agreement, the Architect will make an interim determination regarding any delay or impact
on the Contractor’s additional costs. The Architect’s interim determination of cost shall adjust the Contract Sum on the
same basis as a Change Order, subject to the rights of either party to disagree and assert a Claim in accordance with
Article 15.

§ 10.3.3 The Work in the affected area shall be resumed immediately following the occurrence of any one of the
following events: (a) the Owner causes remedial work to be performed that results in the absence of hazardous
materials or substances; (b) the Owner and the Contractor, by written agreement, decide to resume performance of the
Work; or (c) the Work may safely and lawfully proceed, as determined by an appropriate governmental authority or as
evidenced by a written report to both the Owner and the Contractor, which is prepared by an environmental engineer
reasonably satisfactory to both the Owner and the Contractor.

§ 10.3.4 The Owner shall not be responsible under this Section 10.3 for hazardous materials or substances the
Contractor brings to the site unless such materials or substances are required by the Contract Documents. The Owner
shall be responsible for hazardous materials or substances required by the Contract Documents, except to the extent of
the Contractor’s fault or negligence in the use and handling of such materials or substances.

§ 10.3.5 In addition to its obligations under Section 3.18, the Contractor shall reimburse the Owner for the cost and
expense the Owner incurs (1) for remediation of hazardous materials or substances the Contractor brings to the site
and negligently handles, or (2) where the Contractor fails to perform its obligations under Section 10.3.1, except to the
extent that the cost and expense are due to the Owner’s fault or negligence.

§ 10.3.6 Reserved

§ 10.4 Emergencies

In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor’s discretion, to
prevent threatened damage, injury, or loss. Additional compensation or extension of time claimed by the Contractor on
account of an emergency shall be determined as provided in Article 15 and Article 7. The Contractor shall
immediately give the Owner and Architect notice of the emergency. This initial notice may be oral followed within
five (5) days by a written notice setting forth the nature and scope of the emergency. Within fourteen (14) days of the
start of the emergency, the Contractor shall give the Architect a written estimate of the cost and probable effect of
delay on the progress of the Work.

ARTICLE 11 INSURANCE AND BONDS

§ 11.1 Contractor’s Insurance and Bonds

§ 11.1.1 The Contractor shall purchase and maintain insurance of the types and limits of liability, containing the
endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract
Documents. The Contractor shall purchase and maintain the required insurance from an insurance company or
insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is located. The
Owner, Architect, and Architect’s consultants shall be named as additional insureds under the Contractor’s
commercial general liability policy or as otherwise described in the Contract Documents.

§ 11.1.2 The Contractor shall provide surety bonds of the types, for such penal sums, and subject to such terms and
conditions as required by the Contract Documents. The Contractor shall purchase and maintain the required bonds
from a company or companies lawfully authorized to issue surety bonds in the jurisdiction where the Project is located.

§ 11.1.3 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment of
obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall authorize a
copy to be furnished.

§ 11.1.4 Failure to Purchase Required Property Insurance. If the Contractor fails to purchase and maintain the required
property insurance, with all of the coverages and in the amounts described in the Agreement or elsewhere in the
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Contract Documents, the Contractor shall inform the Owner in writing prior to commencement of the Work. Upon
receipt of notice from the Contractor, the Owner may delay commencement of the Work and may obtain insurance that
will protect the interests of the Owner in the Work. When the failure to provide coverage has been cured or resolved,
the Contract Sum and Contract Time shall not be equitably adjusted. In the event the Contractor fails to procure
coverage, the Contractor waives all rights against the Owner to the extent the loss to the Contractor (including
Subcontractors and Sub-subcontractors) would have been covered by the insurance to have been procured by the
Contractor. The cost of the insurance shall be charged to the Contractor by a Change Order. If the Contractor does not
provide written notice, and the Owner is damaged by the failure or neglect of the Contractor to purchase or maintain
the required insurance, the Contractor shall reimburse the Owner for all reasonable costs and damages attributable
thereto.

§ 11.1.5 Notice of Cancellation or Expiration of Contractor’s Required Insurance. Within three (3) business days of the
date the Contractor becomes aware of an impending or actual cancellation or expiration of any insurance required by
the Contract Documents, the Contractor shall provide notice to the Owner and all additional insureds of such
impending or actual cancellation or expiration. Unless the lapse in coverage arises from an act or omission of the
Owner: (1) the Owner, upon receipt of notice from the Contractor, shall have the right to stop the Work until the lapse
in coverage has been cured by the procurement of replacement coverage by either the Owner or the Contractor; (2) the
Contract Time and Contract Sum shall not be equitably adjusted; and (3) the Contractor waives all rights against the
Owner to the extent any loss to the Contractor, Subcontractors, and Sub-subcontractors would have been covered by
the insurance had it not expired or been cancelled. If the Owner purchases replacement coverage, the cost of the
insurance shall be charged to the Contractor by an appropriate Change Order. The furnishing of notice by the
Contractor shall not relieve the Contractor of any contractual obligation to provide any required coverage.

§ 11.2 Owner’s Insurance

§ 11.2.1 The Owner shall purchase and maintain insurance of the types and limits of liability, containing the
endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract
Documents. The Owner shall purchase and maintain the required insurance from an insurance company or insurance
companies lawfully authorized to issue insurance in the jurisdiction where the Project is located.

§ 11.2.2 Reserved
§ 11.2.3Reserved

§ 11.3 Waivers of Subrogation

§ 11.3.1 The Owner and Contractor waive all rights against (1) each other and any of their subcontractors,
sub-subcontractors, agents, and employees, each of the other; (2) the Architect and Architect’s consultants; and (3)
Separate Contractors, if any, and any of their subcontractors, sub-subcontractors, agents, and employees, for damages
caused by fire, or other causes of loss, to the extent those losses are covered by property insurance required by the
Agreement or other property insurance applicable to the Project, except such rights as they have to proceeds of such
insurance. The Owner or Contractor, as appropriate, shall require similar written waivers in favor of the individuals
and entities identified above from the Architect, Architect’s consultants, Separate Contractors, subcontractors, and
sub-subcontractors. The policies of insurance purchased and maintained by each person or entity agreeing to waive
claims pursuant to this section 11.3.1 shall not prohibit this waiver of subrogation. This waiver of subrogation shall be
effective as to a person or entity (1) even though that person or entity would otherwise have a duty of indemnification,
contractual or otherwise, (2) even though that person or entity did not pay the insurance premium directly or indirectly,
or (3) whether or not the person or entity had an insurable interest in the damaged property.

§ 11.3.2 If during the Project construction period the Owner insures properties, real or personal or both, at or adjacent
to the site by property insurance under policies separate from those insuring the Project, or if after final payment
property insurance is to be provided on the completed Project through a policy or policies other than those insuring the
Project during the construction period, to the extent permissible by such policies, the Owner waives all rights in
accordance with the terms of Section 11.3.1 for damages caused by fire or other causes of loss covered by this separate
property insurance.

§ 11.3.3 Limitation on the Owner’s Waiver of Subrogation
South Carolina law prohibits the State from indemnifying a private party. Accordingly, and notwithstanding anything
in the Agreement to the contrary, including but not limited to Sections 11.3.1, 11.3.2. and 11.4, the Owner cannot and
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does not waive subrogation to the extent any losses are covered by insurance provided by the South Carolina Insurance
Reserve Fund.

§ 11.4 Loss of Use, Business Interruption, and Delay in Completion Insurance

The Owner, at the Owner’s option, may purchase and maintain insurance that will protect the Owner against loss of
use of the Owner’s property, or the inability to conduct normal operations, due to fire or other causes of loss. The
Owner waives all rights of action against the Contractor and Architect for loss of use of the Owner’s property, due to
fire or other hazards however caused.

§ 11.5 Adjustment and Settlement of Insured Loss

§ 11.5.1 A loss insured under the property insurance required by the Agreement shall be adjusted by the Contractors as
fiduciary and made payable to the Contractor as fiduciary for the insureds, as their interests may appear, subject to
requirements of any applicable mortgagee clause and of Section 11.5.2. The Contractor shall pay the Architect and
Owner their just shares of insurance proceeds received by the Contractor, and by appropriate agreements the Architect
and Owner shall make payments to their consultants and separate contractors in similar manner.

§ 11.5.2 Prior to settlement of an insured loss, the Contractor shall notify the Owner of the terms of the proposed
settlement as well as the proposed allocation of the insurance proceeds. The Owner shall have 14 days from receipt of
notice to object to the proposed settlement or allocation of the proceeds. If the Owner does not object, the Contractor
shall settle the loss and the Owner shall be bound by the settlement and allocation. Upon receipt, the Contractor shall
deposit the insurance proceeds in a separate account and make the appropriate distributions. Thereafter, if no other
agreement is made or the Owner does not terminate the Contract for convenience, the Owner and Contractor shall
execute a Change Order for reconstruction of the damaged or destroyed Work in the amount allocated for that purpose.
If the Owner timely objects to either the terms of the proposed settlement or the allocation of the proceeds, the
Contractor may proceed to settle the insured loss, and any dispute between the Owner and Contractor arising out of the
settlement or allocation of the proceeds shall be resolved pursuant to Article 15. Pending resolution of any dispute, the
Owner may issue a Construction Change Directive for the reconstruction of the damaged or destroyed Work.

§ 11.5.3 If required in writing by a party in interest, the Contractor as fiduciary shall, upon occurrence of an insured
loss, give bond for proper performance of the Contractor’s duties. The cost of required bonds shall be charged against
proceeds received as fiduciary. The Contractor shall deposit in a separate account proceeds so received, which the
Contractor shall distribute in accordance with such agreement as the parties in interest may reach. If after such loss no
other special agreement is made and unless the Owner terminates the Contract for convenience, replacement of
damaged property shall be performed by the Contractor.

ARTICLE 12 UNCOVERING AND CORRECTION OF WORK

§ 12.1 Uncovering of Work

§ 12.1.1 If a portion of the Work is covered contrary to the requirements specifically expressed in the Contract
Documents, including inspections of work-in-progress required by all authorities having jurisdiction over the Project,
it must, upon demand of the Architect or authority having jurisdiction, be uncovered for observation/inspection and be
replaced at the Contractor’s expense without change in the Contract Time.

§ 12.1.2 If a portion of the Work has been covered that the Architect has not specifically requested to examine prior to
its being covered, the Architect may request to see such Work and it shall be uncovered by the Contractor. If such
Work is in accordance with the Contract Documents, the Contractor shall be entitled to an equitable adjustment to the
Contract Sum and Contract Time as may be appropriate. If such Work is not in accordance with the Contract
Documents, the costs of uncovering the Work, and the cost of correction, shall be at the Contractor’s expense unless
the condition was caused by the Owner or a Separate Contractor in which event the Owner shall be responsible for
payment of such costs.

§ 12.2 Correction of Work

§ 12.2.1 Before Substantial Completion

The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements of the
Contract Documents, discovered before Substantial Completion and whether or not fabricated, installed or completed.
Costs of correcting such rejected Work, including additional testing and inspections, the cost of uncovering and
replacement, and compensation for the Architect’s services and expenses made necessary thereby, shall be at the
Contractor’s expense.
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A If the Contractor, a Subcontractor, or anyone for whom either is responsible, uses or damages any
portion of the Work, including, without limitation, mechanical, electrical, plumbing, and other
building systems, machinery, equipment, or other mechanical device, the Contractor shall cause
such item to be restored to "like new" condition at no expense to the Owner.

§ 12.2.2 After Substantial Completion

§ 12.2.2.1 In addition to the Contractor’s obligations under Section 3.5, if, within one year after the date of Substantial
Completion of the Work or designated portion thereof or after the date for commencement of warranties established
under Section 9.9.1, or by terms of any applicable special warranty required by the Contract Documents, any of the
Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor shall correct it
promptly after receipt of notice from the Owner to do so, unless the Owner has previously given the Contractor a
written acceptance of such condition. The Owner shall give such notice promptly after discovery of the condition.
During the one-year period for correction of Work, if the Owner fails to notify the Contractor and give the Contractor
an opportunity to make the correction, the Owner waives the rights to require correction by the Contractor. If the
Contractor fails to correct nonconforming Work within a reasonable time during that period after receipt of notice
from the Owner or Architect, the Owner may correct it in accordance with Section 2.5.

§ 12.2.2.2 The one-year period for correction of Work shall be extended with respect to portions of Work first
performed after Substantial Completion by the period of time between Substantial Completion and the actual
completion of that portion of the Work.

§ 12.2.2.3 The one-year period for correction of Work shall not be extended by corrective Work performed by the
Contractor pursuant to this Section 12.2 unless otherwise provided in the Contract Documents.

§ 12.2.3 The Contractor shall remove from the site portions of the Work that are not in accordance with the
requirements of the Contract Documents and are neither corrected by the Contractor nor accepted by the Owner.

§ 12.2.4 The Contractor shall bear the cost of correcting destroyed or damaged construction of the Owner or Separate
Contractors, whether completed or partially completed, caused by the Contractor’s correction or removal of Work that
is not in accordance with the requirements of the Contract Documents.

§ 12.2.5 Nothing contained in this Section 12.2 shall be construed to establish a period of limitation with respect to
other obligations the Contractor has under the Contract Documents. Establishment of the one-year period for
correction of Work as described in Section 12.2.2 relates only to the specific obligation of the Contractor to correct the
Work, and has no relationship to the time within which the obligation to comply with the Contract Documents may be
sought to be enforced, nor to the time within which proceedings may be commenced to establish the Contractor’s
liability with respect to the Contractor’s obligations other than specifically to correct the Work.

§ 12.3 Acceptance of Nonconforming Work

If the Owner prefers to accept Work that is not in accordance with the requirements of the Contract Documents, the
Owner may do so instead of requiring its removal and correction, in which case the Contract Sum will be reduced as
appropriate and equitable. Such adjustment shall be effected whether or not final payment has been made.

ARTICLE 13  MISCELLANEOUS PROVISIONS

§ 13.1 Governing Law

§ 13.1.1 The Contract, any dispute, claim, or controversy relating to the Contract, and all the rights and obligations of
the parties shall, in all respects, be interpreted, construed, enforced and governed by and under the laws of the State of
South Carolina, except its choice of law rules.

§ 13.1.2 This Contract is formed pursuant to and governed by the South Carolina Consolidated Procurement Code and
is deemed to incorporate all applicable provisions thereof and the ensuing regulations.

§ 13.2 Successors and Assigns

The Owner and Contractor respectively bind themselves, their partners, successors, assigns, and legal representatives
to covenants, agreements, and obligations contained in the Contract Documents. Neither party to the Contract shall
assign the Contract as a whole, or in part, without written consent of the other and then only in accordance with and as
permitted by Regulation 19-445.2180 of the South Carolina Code of Regulations, as amended. If either party attempts
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to make an assignment without such consent, that party shall nevertheless remain legally responsible for all
obligations under the Contract.

§ 13.3 Rights and Remedies

§ 13.3.1 Unless expressly provided otherwise, duties and obligations imposed by the Contract Documents and rights
and remedies available thereunder shall be in addition to and not a limitation of duties, obligations, rights, and
remedies otherwise imposed or available by law.

§ 13.3.2 No action or failure to act by the Owner, Architect, or Contractor shall constitute a waiver of a right or duty
afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a
breach thereunder, except as may be specifically agreed upon in writing.

§ 13.3.3 Notwithstanding Section 9.10.4, the rights and obligations which, by their nature, would continue beyond the
termination, cancellation, rejection, or expiration of this contract shall survive such termination, cancellation,
rejection, or expiration, including, but not limited to, the rights and obligations created by the following clauses:

1.5 Ownership and Use of Drawings, Specifications and Other Instruments of Service;
3.5 Warranty

3.17  Royalties, Patents and Copyrights

3.18  Indemnification

7.5 Pricing Data and Audit

A.3.2.2 Contractor's Liability Insurance (A101, Exhibit A)
A.3.5 Performance and Payment Bond (A101, Exhibit A)
15.1.7 Claims for Listed Damages

15.1.8 Waiver of Claims Against the Architect

15.6  Dispute Resolution

15.6.5 Service of Process

§ 13.4 Tests and Inspections

§ 13.4.1 Tests, inspections, and approvals of portions of the Work shall be made as required by the Contract
Documents and by applicable laws, statutes, ordinances, codes, rules, and regulations or lawful orders of public
authorities. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections, and
approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public
authority, and shall bear all related costs of tests, inspections, and approvals. The Contractor shall give the Owner and
Architect timely notice of when and where tests and inspections are to be made so that they may be present for such
procedures. The Owner shall bear costs of tests, inspections, or approvals that do not become requirements until after
bids are received or negotiations concluded. The Owner shall directly arrange and pay for tests, inspections, or
approvals where building codes or applicable laws or regulations so require.

1 Inspection, Special Inspections, and testing requirements, if any, as required by the ICC series of
Building Codes shall be purchased by the Owner.

.2 Contractor shall schedule and request inspections in an orderly and efficient manner and shall notify the
Owner whenever the Contractor schedules an inspection. Contractor shall be responsible for the cost of
inspections scheduled and conducted without the Owner’s knowledge and for any increase in the cost of
inspections resulting from the inefficient scheduling of inspections.

§ 13.4.2 If the Architect, Owner, or public authorities having jurisdiction determine that portions of the Work require
additional testing, inspection, or approval not included under Section 13.4.1, the Architect will, upon written
authorization from the Owner, instruct the Contractor to make arrangements for such additional testing, inspection, or
approval, by an entity acceptable to the Owner, and the Contractor shall give timely notice to the Owner and Architect
of when and where tests and inspections are to be made so that the Architect may be present for such procedures. Such
costs, except as provided in Section 13.4.3, shall be at the Owner’s expense.

§ 13.4.3 If procedures for testing, inspection, or approval under Sections 13.4.1 and 13.4.2 reveal failure of the
portions of the Work to comply with requirements established by the Contract Documents, all costs made necessary by
such failure, including those of repeated procedures and compensation for the Architect’s services and expenses, shall
be at the Contractor’s expense and shall be deducted from future Applications of Payment.
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§ 13.4.4 Required certificates of testing, inspection, or approval shall, unless otherwise required by the Contract
Documents, be secured by the Contractor and promptly delivered to the Architect.

§ 13.4.5 If the Architect is to observe tests, inspections, or approvals required by the Contract Documents, the
Architect will do so promptly and, where practicable, at the normal place of testing.

§ 13.4.6 Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to avoid
unreasonable delay in the Work.

§ 13.5 Interest

Payments due to the Contractor and unpaid under the Contract Documents shall bear interest only if and to the extent
allowed by S.C. Code Ann. §§ 29-6-10 through 29-6-60. Amounts due to the Owner shall bear interest at the rate of
one percent a month or a pro rata fraction thereof on the unpaid balance as may be due.

§ 13.6 Procurement of Materials by Owner

The Contractor accepts assignment of all purchase orders and other agreements for procurement of materials and
equipment by the Owner that are identified as part of the Contract Documents. The Contractor shall, upon delivery, be
responsible for the storage, protection, proper installation, and preservation of such Owner purchased items, if any, as
if the Contractor were the original purchaser. The Contract Sum includes, without limitation, all costs and expenses in
connection with delivery, storage, insurance, installation, and testing of items covered in any assigned purchase orders
or agreements. Unless the Contract Documents specifically provide otherwise, all Contractor warranty of
workmanship and correction of the Work obligations under the Contract Documents shall apply to the Contractor’s
installation of and modifications to any Owner purchased items.

§ 13.7 Interpretation of Building Codes

As required by S.C. Code Ann. § 10-1-180, OSE shall determine the enforcement and interpretation of all building
codes and referenced standards on state buildings. The Contractor shall refer any questions, comments, or directives
from local officials to the Owner and OSE for resolution.

§ 13.8 Minority Business Enterprises

Contractor shall notify Owner of each Minority Business Enterprise (MBE) providing labor, materials, equipment, or
supplies to the Project under a contract with the Contractor. Contractor’s notification shall be via the first monthly
status report submitted to the Owner after execution of the contract with the MBE. For each such MBE, the Contractor
shall provide the MBE’s name, address, and telephone number, the nature of the work to be performed or materials or
equipment to be supplied by the MBE, whether the MBE is certified by the South Carolina Office of Small and
Minority Business Assistance, and the value of the contract.

§ 13.9 lllegal Immigration

Contractor certifies and agrees that it will comply with the applicable requirements of Title 8, Chapter 14 of the South
Carolina Code of Laws and agrees to provide to the State upon request any documentation required to establish either:
(a) that Title 8, Chapter 14 is inapplicable both to Contractor and its subcontractors or sub-subcontractors; or (b) that
Contractor and its subcontractors or sub-subcontractors are in compliance with Title 8, Chapter 14. Pursuant to
Section 8-14-60, "A person who knowingly makes or files any false, fictitious, or fraudulent document, statement, or
report pursuant to this chapter is guilty of a felony and, upon conviction, must be fined within the discretion of the
court or imprisoned for not more than five years, or both." Contractor agrees to include in any contracts with its
subcontractor’s language requiring its subcontractors to (a) comply with the applicable requirements of Title 8,
Chapter 14, and (b) include in their contracts with the sub-subcontractor’s language requiring the sub-subcontractors
to comply with the applicable requirements of Title 8, Chapter 14. (An overview is available at
WWW.procurement.sc.gov)

§ 13.10 Drug-Free Workplace

The Contractor must comply with the Drug-Free Workplace Act, S.C. Code Ann. §§ 44-107-10, et seq. The Contractor
certifies to the Owner that Contractor will provide a Drug-Free Workplace, as defined by S.C. Code Ann. §
44-107-20(1).

§ 13.11 False Claims

According to S.C. Code Ann. § 16-13-240, "a person who by false pretense or representation obtains the signature of a
person to a written instrument or obtains from another person any chattel, money, valuable security, or other property,
real or personal, with intent to cheat and defraud a person of that property is guilty" of a crime.
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§ 13.12 Prohibited Acts

It is unlawful for a person charged with disbursements of state funds appropriated by the General Assembly to exceed
the amounts and purposes stated in the appropriations. (§ 11-9-20) It is unlawful for an authorized public officer to
enter into a contract for a purpose in which the sum is in excess of the amount appropriated for that purpose. It is
unlawful for an authorized public officer to divert or appropriate the funds arising from any tax levied and collected for
any one fiscal year to the payment of an indebtedness contracted or incurred for a previous year. (§ 11-1-40)

§ 13.13 Open Trade (Jun 2015)

During the contract term, including any renewals or extensions, Contractor will not engage in the boycott of a person
or an entity based in or doing business with a jurisdiction with whom South Carolina can enjoy open trade, as defined
in S.C. Code Ann. § 11-35-5300.

ARTICLE 14 TERMINATION OR SUSPENSION OF THE CONTRACT
§ 14.1 Termination by the Contractor
§ 14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 45 consecutive days through
no act or fault of the Contractor, a Subcontractor, a Sub-subcontractor, their agents or employees, or any other persons
or entities performing portions of the Work, for any of the following reasons:
Issuance of an order of a court or other public authority having jurisdiction that requires substantially
all Work to be stopped; or

2 An act of government, such as a declaration of national emergency, that requires all Work to be
stopped;

.3 Because the Architect has not issued a Certificate for Payment and has not notified the Contractor of the
reason for withholding certification as provided in Section 9.4.1, or because the Owner has not made
payment on a Certificate for Payment within the time stated in the Contract Documents and the
Contractor has stopped work in accordance with Section 9.7.

§ 14.1.2 The Contractor may terminate the Contract if, through no act or fault of the Contractor, a Subcontractor, a
Sub-subcontractor, their agents or employees, or any other persons or entities performing portions of the Work,
repeated suspensions, delays, or interruptions of the entire Work by the Owner as described in Section 14.3, constitute
in the aggregate more than 100 percent of the total number of days scheduled for completion, or 120 days in any
365-day period, whichever is less.

§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days’ notice
to the Owner and Architect, terminate the Contract and recover from the Owner payment for Work executed, as well as
reasonable overhead and profit, and costs incurred by reason of such termination.

§ 14.1.4 If the Work is stopped for a period of 60 consecutive days through no act or fault of the Contractor, a
Subcontractor, a Sub-subcontractor, or their agents or employees or any other persons or entities performing portions
of the Work because the Owner has persistently failed to fulfill the Owner’s obligations under the Contract Documents
with respect to matters important to the progress of the Work, the Contractor may, upon seven additional days’ notice
to the Owner and the Architect, terminate the Contract and recover from the Owner as provided in Section 14.1.3.

§ 14.2 Termination by the Owner for Cause
§ 14.2.1 The Owner may terminate the Contract if the Contractor
1 repeatedly refuses or fails to supply enough properly skilled workers or proper materials, or otherwise
fails to prosecute the Work, or any separable part of the Work, with the diligence, resources and skill
that will ensure its completion within the time specified in the Contract Documents, including any
authorized adjustments;
.2 fails to make payment to Subcontractors or suppliers in accordance with the Contract Documents and
the respective agreements between the Contractor and the Subcontractors or suppliers;
3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful
orders of a public authority; or
4 otherwise is guilty of substantial breach of a provision of the Contract Documents.

§ 14.2.2 When any of the reasons described in Section 14.2.1 exist, the Owner may, without prejudice to any other
rights or remedies of the Owner and after giving the Contractor and the Contractor’s surety, if any, seven days’ notice,
terminate employment of the Contractor and may, subject to any prior rights of the surety:
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A Exclude the Contractor from the site and take possession of all materials, equipment, tools, and

construction equipment and machinery thereon owned by the Contractor;

Accept assignment of subcontracts pursuant to Section 5.4; and

.3 Finish the Work by whatever reasonable method the Owner may deem expedient. Upon written request
of the Contractor, the Owner shall furnish to the Contractor a detailed accounting of the costs incurred
by the Owner in finishing the Work.

(X}

§ 14.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 14.2.1, the Contractor shall
not be entitled to receive further payment until the Work is finished.

§ 14.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for
the Architect’s services and expenses made necessary thereby, and other damages incurred by the Owner and not
expressly waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid balance,
the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case
may be, shall be certified by the Architect, upon application, and this obligation for payment shall survive termination
of the Contract.

§ 14.2.5If, after termination for cause, it is determined that the Owner lacked justification to terminate under Section
14.2.1, or that the Contractor’s default was excusable, or that the termination for cause was affected by any other error,
then Owner and Contractor agree that the termination shall be conclusively deemed to be one for the convenience of
the Owner, and the rights and obligations of the parties shall be the same as if the termination had been issued for in
Section 14.4.

§ 14.3 Suspension by the Owner for Convenience
§ 14.3.1 The Owner may, without cause, order the Contractor in writing to suspend, delay or interrupt the Work, in
whole or in part for such period of time as the Owner may determine.
§ 14.3.2 The Contract Sum and Contract Time shall be adjusted for increases in the cost and time caused by
suspension, delay, or interruption under Section 14.3.1. No adjustment shall be made to the extent

A that performance is, was, or would have been, so suspended, delayed, or interrupted, by another cause

for which the Contractor is responsible; or
.2 that an equitable adjustment is made or denied under another provision of the Contract.

§ 14.4 Termination by the Owner for Convenience

§ 14.4.1 The Owner may, at any time, terminate the Contract in whole or in part for the Owner’s convenience and
without cause. The Owner shall give notice of the termination to the Contractor specifying the part of the Contract
terminated and when termination becomes effective.

§ 14.4.2 Upon receipt of notice from the Owner of such termination for the Owner’s convenience, the Contractor shall
cease operations as directed by the Owner in the notice;
.2 take actions necessary, or that the Owner may direct, for the protection and preservation of the Work;
3 except for Work directed to be performed prior to the effective date of termination stated in the notice,
terminate all existing subcontracts and purchase orders and enter into no further subcontracts and
purchase orders; and
4 complete the performance of the Work not terminated, if any.

§ 14.4.3 In case of such termination for the Owner’s convenience, the Owner shall pay the Contractor for Work
properly executed; costs incurred by reason of the termination, including costs attributable to termination of
Subcontracts; and any other adjustments otherwise set forth in the Agreement.

§ 14.4.4 Contractor's failure to include an appropriate termination for convenience clause in any subcontract shall not
(1) affect the Owner's right to require the termination of a subcontract, or (ii) increase the obligation of the Owner
beyond what it would have been if the subcontract had contained an appropriate clause.

§ 14.4.5 Upon written consent of the Contractor, the Owner may reinstate the terminated portion of this Contract in
whole or in part by amending the notice of termination if it has been determined that:
A the termination was due to withdrawal of funding by the General Assembly, Governor, or State Fiscal
Accountability Authority or the need to divert project funds to respond to an emergency as defined by
Regulation 19-445.2110(B) of the South Carolina Code of Regulations, as amended;
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.2 funding for the reinstated portion of the Work has been restored;
3 circumstances clearly indicate a requirement for the terminated Work; and
4 reinstatement of the terminated work is advantageous to the Owner.

ARTICLE 15 CLAIMS AND DISPUTES

§ 15.1 Claims

§ 15.1.1 Definition

A Claim is a demand or assertion by one of the parties seeking, as a matter of right, payment of money, a change in the
Contract Time, or other relief with respect to the terms of the Contract. The term “Claim” also includes other disputes
and matters in question between the Owner and Contractor arising out of or relating to the Contract. A voucher,
invoice, payment application or other routine request for payment that is not in dispute when submitted is not a Claim
under this definition. The responsibility to substantiate Claims shall rest with the party making the Claim. This Section
15.1.1 does not require the Owner to file a Claim in order to impose liquidated damages in accordance with the
Contract Documents.

§ 15.1.2 Reserved

§ 15.1.3 Notice of Claims

§ 15.1.3.1 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered
prior to expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to the
other party and to the Architect. Such notice shall include sufficient information to advise the Architect and other party
of the circumstances giving rise to the Claim, the specific contractual adjustment or relief requested and the basis of
such request. Claims by either party under this Section 15.1.3.1 shall be initiated within 21 days after occurrence of the
event giving rise to such Claim or within 21 days after the claimant first recognizes the condition giving rise to the
Claim, whichever is later except as stated for adverse weather days in Section 15.1.6.2. By failing to give written
notice of a Claim within the time required by this Section, a party expressly waives its Claim.

§ 15.1.3.2 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered
after expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to the
other party. In such event, no decision by the Architect is required.

§ 15.1.4 Continuing Contract Performance

§ 15.1.4.1 Pending final resolution of a Claim, including any administrative review allowed under Section 15.6, except
as otherwise agreed in writing or as provided in Section 9.7 and Article 14, the Contractor shall proceed diligently with
performance of the Contract and the Owner shall continue to make payments in accordance with the Contract
Documents.

§ 15.1.4.2 The Contract Sum and Contract Time shall be adjusted in accordance with the Architect’s decision, subject
to the right of either party to proceed in accordance with this Article 15. The Architect will issue Certificates for
Payment in accordance with the decision of the Initial Decision Maker.

§ 15.1.5 Claims for Additional Cost

If the Contractor wishes to make a Claim for an increase in the Contract Sum, notice as provided in Section 15.1.3
shall be given before proceeding to execute the portion of the Work that is the subject of the Claim. Prior notice is not
required for Claims relating to an emergency endangering life or property arising under Section 10.4.

§ 15.1.6 Claims for Additional Time

§ 15.1.6.1 If the Contractor wishes to make a Claim for an increase in the Contract Time, notice as provided in Section
15.1.3 shall be given. The Contractor’s Claim shall include an estimate of cost and of probable effect of delay on
progress of the Work. In the case of a continuing delay, only one Claim is necessary. Claims for an increase in the
Contract Time shall be based on one additional calendar day for each full calendar day that the Contractor is prevented
from working.

§ 15.1.6.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be documented
by data substantiating that weather conditions were abnormal for the period of time, could not have been reasonably
anticipated, and had an adverse effect on the scheduled construction.

A Claims for adverse weather shall be based on actual weather conditions at the job site or other place of
performance of the Work, as documented in the Contractor's job site log.
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.2 For the purpose of this Contract, a total of five (5) days per calendar month (non-cumulative) shall be
anticipated as "adverse weather" at the job site, and such time will not be considered justification for an
extension of time. If, in any month, adverse weather develops beyond the five (5) days, the Contractor
shall be allowed to claim additional days to compensate for the excess weather delays only to the extent
of the impact on the approved construction schedule and days the Contractor was already scheduled to
work. The remedy for this condition is for an extension of time only and is exclusive of all other rights
and remedies available under the Contract Documents or imposed or available by law.

.3 The Contractor shall submit monthly with their pay application all Claims for adverse weather
conditions that occurred during the previous month. The Architect shall review each monthly submittal
in accordance with Section 15.5 and inform the Contractor and the Owner promptly of its evaluation.
Approved days shall be included in the next Change Order issued by the Architect. Adverse weather
conditions not claimed within the time limits of this Subparagraph shall be considered to be waived by
the Contractor. Claims will not be allowed for adverse weather days that occur after the scheduled
(original or adjusted) date of Substantial Completion.

§ 15.1.6.3 Claims for increase in the Contract Time shall set forth in detail the circumstances that form the basis for the
Claim, the date upon which each cause of delay began to affect the progress of the Work, the date upon which each
cause of delay ceased to affect the progress of the work, and the number of days increase in the Contract Time claimed
as a consequence of each such cause of delay. The Contractor shall provide such supporting documentation as the
Owner may require including, where appropriate, a revised construction schedule indicating all the activities affected
by the circumstances forming the basis of the Claim.

§ 15.1.6.4 The Contractor shall not be entitled to a separate increase in the Contract Time for each one of the number of
causes of delay which may have concurrent or interrelated effects on the progress of the Work, or for concurrent
delays due to the fault of the Contractor.

§ 15.1.7 Claims for Listed Damages

Notwithstanding any other provision of the Contract Documents, including Section 1.2.1, but subject to a duty of good
faith and fair dealing, the Contractor and Owner waive Claims against each other for listed damages arising out of or
relating to this Contract.

§ 15.1.7.1 For the Owner, listed damages are (i) lost revenue and profit, (ii) losses resulting from injury to business or
reputation, (iii) additional or escalated overhead and administration expenses, (iv) additional financing costs, (V) costs
suffered by a third party unable to commence work, (vi) attorney's fees, (vii) any interest, except to the extent allowed
by Section 13.5 (Interest), (viii) lost revenue and profit for lost use of the property, (ix) costs resulting from lost
productivity or efficiency.

§15.1.7.2 For the Contractor, listed damages are (i) lost revenue and profit, (ii) losses resulting from injury to business
or reputation, (iii) additional or escalated overhead and administration expenses, (iv) additional financing costs, (V)
attorney's fees, (vi) any interest, except to the extent allowed by Section 13.5 (Interest); (vii) unamortized equipment
costs; and, (viii) losses incurred by subcontractors for the types of damages the Contractor has waive as against the
Owner. Without limitation, this mutual waiver is applicable to all damages due to either party’s termination in
accordance with Article 14.

§ 15.1.7.3 Nothing contained in this Section shall be deemed to preclude an award of liquidated damages, when
applicable, in accordance with the requirements of the Contract Documents. This mutual waiver is not applicable to
amounts due or obligations under Section 3.18 (Indemnification).

§ 15.1.8 Waiver of Claims Against the Architect

Notwithstanding any other provision of the Contract Documents, including Section 1.2.1, but subject to a duty of good
faith and fair dealing, the Contractor waives all claims against the Architect and any other design professionals who
provide design and/or project management services to the Owner, either directly or as independent contractors or
subcontractors to the Architect, for listed damages arising out of or relating to this Contract. The listed damages are (i)
lost revenue and profit, (ii) losses resulting from injury to business or reputation, (iii) additional or escalated overhead
and administration expenses, (iv) additional financing costs, (v) attorney's fees, (vi) any interest; (vii) unamortized
equipment costs; and, (viii) losses incurred by subcontractors for the types of damages the Contractor has waive as
against the Owner. This mutual waiver is not applicable to amounts due or obligations under Section 3.18
(Indemnification).
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§ 15.2Reserved
§ 15.3Reserved
§ 15.4 Reserved

§ 15.5 Claim and Disputes - Duty of Cooperation, Notice, and Architects Initial Decision

§ 15.5.1 Contractor and Owner are fully committed to working with each other throughout the Project to avoid or
minimize Claims. To further this goal, Contractor and Owner agree to communicate regularly with each other and the
Architect at all times notifying one another as soon as reasonably possible of any issue that if not addressed may cause
loss, delay, and/or disruption of the Work. If Claims do arise, Contractor and Owner each commit to resolving such
Claims in an amicable, professional, and expeditious manner to avoid unnecessary losses, delays, and disruptions to
the Work.

§ 15.5.2 Claims shall first be referred to the Architect for initial decision. An initial decision shall be required as a
condition precedent to resolution pursuant to Section 15.6 of any Claim arising prior to the date of final payment,
unless 30 days have passed after the Claim has been referred to the Architect with no decision having been rendered, or
after all the Architect’s requests for additional supporting data have been answered, whichever is later. The Architect
will not address Claims between the Contractor and persons or entities other than the Owner.

§ 15.5.3 The Architect will review Claims and within ten days of the receipt of a Claim (1) request additional
supporting data from the claimant or a response with supporting data from the other party or (2) render an initial
decision in accordance with Section 15.5.5.

§ 15.5.4 If the Architect requests a party to provide a response to a Claim or to furnish additional supporting data, such
party shall respond, within ten days after receipt of such request, and shall either (1) provide a response on the
requested supporting data, (2) advise the Architect when the response or supporting data will be furnished or (3) advise
the Architect that all supporting data has already been provided. Upon receipt of the response or supporting data, the
Architect will render an initial decision in accordance with Section 15.5.5.

§ 15.5.5 The Architect will render an initial decision in writing; (1) stating the reasons therefor; and (2) notifying the
parties of any change in the Contract Sum or Contract Time or both. The Architect will deliver the initial decision to
the parties within two weeks of receipt of any response or supporting data requested pursuant to Section 16.4 or within
such longer period as may be mutually agreeable to the parties. If the parties accept the initial decision, the Architect
shall prepare a Change Order with appropriate supporting documentation for the review and approval of the parties
and the Office of State Engineer. If either the Contractor, Owner, or both, disagree with the initial decision, the
Contractor and Owner shall proceed with dispute resolution in accordance with the provisions of Section 15.6.

§ 15.5.6 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if any,
of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s default, the Owner may,
but is not obligated to, notify the surety and request the surety’s assistance in resolving the controversy.

§ 15.6 Dispute Resolution

§ 15.6.1 If a Claim is not resolved pursuant to Section 15.5 to the satisfaction of either party, both parties shall attempt
to resolve the dispute at the field level through discussions between Contractor’s Representative and Owner’s
Representative. If a dispute cannot be resolved through Contractor’s Representative and Owner’s Representative, then
the Contractor’s Senior Representative and the Owner’s Senior Representative, upon the request of either party, shall
meet as soon as conveniently possible, but in no case later than twenty-one (21) days after such a request is made, to
attempt to resolve such dispute. Prior to any meetings between the Senior Representatives, the parties will exchange
relevant information that will assist the parties in resolving their dispute. The meetings required by this Section are a
condition precedent to resolution pursuant to Section 15.6.2.

§ 15.6.2 If after meeting in accordance with the provisions of Section 15.6.1, the Senior Representatives determine that
the dispute cannot be resolved on terms satisfactory to both the Contractor and the Owner, then either party may
submit the dispute by written request to South Carolina’s Chief Procurement Officer for Construction (CPOC).
Except as otherwise provided in Article 15, all Claims, or controversies relating to the Contract shall be resolved
exclusively by the appropriate Chief Procurement Officer in accordance with Title 11, Chapter 35, Article 17 of the
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Init.

South Carolina Code of Laws, or in the absence of jurisdiction, only in the Court of Common Pleas for, or in the
absence of jurisdiction a federal court located in, Richland County, State of South Carolina. Contractor agrees that any
act by the State regarding the Contract is not a waiver of either the State’s sovereign immunity or the State’s immunity
under the Eleventh Amendment of the United States Constitution.

§ 15.6.3 If any party seeks resolution to a dispute pursuant to Section 15.6.2, the parties shall participate in
non-binding mediation to resolve the Claim. Ifthe Claim is governed by Title 11, Chapter 35, Article 17 of the South
Carolina Code of Laws as amended and the amount in controversy is $100,000.00 or less, the CPOC shall appoint a
mediator, otherwise, the mediation shall be conducted by an impartial mediator selected by mutual agreement of the
parties, or if the parties cannot so agree, a mediator designated by the American Arbitration Association (“AAA”)
pursuant to its Construction Industry Mediation Rules. The mediation will be governed by and conducted pursuant to
a mediation agreement negotiated by the parties or, if the parties cannot so agree, by procedures established by the
mediator.

§ 15.6.4 Without relieving any party from the other requirements of Sections 15.5 and 15.6, either party may initiate
proceedings in the appropriate forum prior to initiating or completing the procedures required by Sections 15.5 and
15.6 if such action is necessary to preserve a claim by avoiding the application of any applicable statutory period of
limitation or repose.

§ 15.6.5 Service of Process

Contractor consents that any papers, notices, or process necessary or proper for the initiation or continuation of any
Claims, or controversies relating to the Contract; for any court action in connection therewith; or for the entry of
judgment on any award made, may be served on Contractor by certified mail (return receipt requested) addressed to
Contractor at the address provided for the Contractor’s Senior Representative or by personal service or by any other
manner that is permitted by law, in or outside South Carolina. Notice by certified mail is deemed duly given upon
deposit in the United States mail.

ARTICLE 16 PROJECT-SPECIFIC REQUIREMENTS AND INFORMATION

§ 16.1: SCOR ARPA-FUNDED STORMWATER INFRASTRUCTURE PROGRAM (ASIP) SPECIAL
PROVISIONS IN SECTION 55

Construction cannot commence until an approved SCDOT Encroachment Permit is received.
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SECTION 55 — SCOR ASIP-FUNDED STORMWATER INFRASTRUCTURE PROGRAM (ASIP) SPECIAL

PROVISIONS

1. SCOR ASIP-ARPA Program Introduction

a.

2. General:

This project is funded in part by and is subject to all applicable requirements of the American
Rescue Plan Act (ARPA), which in part, amends the Social Security Act (42 U.S.C. 601) by
establishing Coronavirus State and Local Fiscal Recovery Funds. The United Sates Department of
the Treasury (hereinafter “US TREASURY™) published guidance regarding the allowable usage of
the Coronavirus State and Local Fiscal Recovery Funds (hereinafter “SLFRF”) to be disseminated
to local governments in accordance with the ARPA. and administered by the State of South
Carolina. The South Carolina Office of Resilience (SCOR) has been designated through the
Department of Administration, Executive Budget Office (EBO) to use its funding through ARPA
SLFRF to allocate those funds to complete stormwater infrastructure projects and acquisitions of
property in the floodplain through the State to lessen the impacts of future flood events.

All expenditures, reimbursements, and funds awarded by the Office of Resilience (hereinafter,
“SCOR”) must be in compliance with ARPA and the methods and guidance issued by the United
States Department of the Treasury for the allocation and oversight of ARPA funding.

All contractors, including subcontractors must be registered in SAM and eligible to receive
federal contracts.

The Contractor is required to comply with all federal, state, local, and program requirements
and to fully coordinate with the SCOR, the Owner, and their official designee(s). The
Contractor is required to assume responsibility the complete effort and enforcement of laws
and regulations under this Contract. The Owner will consider the Contractor the sole point
of contact with regard to contractual matters. It will adhere to the principles and standards
governing the application for, acceptance, and use of Federal funds under this document as set forth
in the OMB Uniform Administrative Requirements, Cost Principles and Audit Requirements for
Federal Awards codified at 2 § C.F.R. Part 200, which supersedes OMB Circulars Number A-87, A-
102, and A- 133, Revised.

The Contractor is required to ensure that all Contracts, including but not limited to
subcontracts and vendor contracts, must contain all applicable provisions.

These MIT ASIP-ARPA Program Special Provisions are inaddition to all other requirements
of the Contract Documents and do not relieve the Contractor of any contractual responsibilities
under its contracts or local, state, or federal law, or Executive Orders.

The Contractor agrees to comply with all MIT ASIP-ARPA requirements as well as other
federal and state laws, regulations, or Executive Orders, including such as may be required
by revisions and additions or changes in the requirements, regulations, and laws governing
the MIT ASIP-ARPA Program.

In accordance with 2 CFR Part 200, the cost plus a percentage of cost and percentage of
construction cost methods of contracting shall not be used. This provision shall supersede any
conflicting provision in an executed contract document or agreement funded in whole or in
part with CDBG funds.

Contractor will purchase and install work-site signage ARPA-ASIP acknowledgement and
Davis Bacon when applicable. The contractor will work with SCOR to ensure proper
verbiage and logos are included on the signs and get SCOR approval to order the signage.

3. Amendments

a.

Any changes to this Contract affecting the scope of work of the Project must be
approved, inwriting, by SCOR, the Owner, and the Contractor and shall be incorporated in
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writing into this Contract. Any amendments of the original contract must have written
approval by the SCOR prior to execution.

4. Contractor Record Keeping and Reporting

a. Accurate record keeping is crucial to the successful management of SCOR ARPA-ASIP
PROGRAM funded activities. Insufficient documentation could lead to monitoring findings
and repayment of funds. The Contractor must establish a record-keeping system to document
compliance with all federal, state, local, and program requirements.

b. The Contractor agrees to complete and submit all reports, in such form and according to such
schedule, as may be required in the Contract Documents or by the request of the SCOR, Owner, or
their designee. Further, the Contractor agrees to require any subcontractors to submit reports
that may be required and to incorporate such language in its agreements as required by 2
C.F.R §200.521. Failure to meet deadlines with the required information could result in
sanctions.

c. All required information associated with this Project must be submitted to the Owner or it’s
designee in a timely manner.

d. Records shall be retained for the greater of three years from final completion of the
Project, or the period required by other applicable federal and state laws and regulations and
must be available for review upon request by DOT, SCOR, the Owner, or other entities.

Program Related Fraud, Waste, and Abuse

a. The SCOR takes the detection, investigation and prosecution of fraud, waste, and abuse
very seriously. SCOR has a fraud, waste, and abuse reporting program that complies
with South Carolina and federal laws.

Remedies
If you suspect that an employee, program provider, or contractor has engaged in program related fraud,

waste, or abuse, please contact the SCOR via:

Phone: 1-844-506-5436

Email: fraudreporting(@scor.sc.gov

Mail: ATTN: Fraud/Waste/Abuse 632 Rosewood Dr. Columbia, SC 29201

a. Remedies - Contracts for more than the simplified acquisition threshold (currently set at
$150,000), which is the inflation adjusted amount determined by the Civilian Agency
Acquisition Council and the Defense Acquisition Regulations Council (Councils) as authorized
by 41 U.S.C. 1908, must address administrative, contractual, or legal remedies in instances
where contractors violate or breach contract terms and provide for such sanctions and penalties as
appropriate.

b. If the Contractor fails or refuses to comply with the provisions set forth herein, the
SCOR, State or Owner may take any or all of following actions: cancel, terminate or
suspend in whole or in any part the contract, or refrain from extending any further funds
tothe Contractor until such time as the Contractor is in full compliance.

Rights to Inventions Made Under a Contract or Agreement

a. Rights to Inventions Made Under a Contract or Agreement. If the Federal award meets
the definition of “funding agreement” under 37 CFR § 401.2;

i. [and] the recipient or subrecipient wishes to enter into a contract with a small
business firm or nonprofit organization regarding the substitution of parties,
assignment or performance of experimental, developmental, or research work
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under that “funding agreement,” the recipient or subrecipient must comply with
the requirements of 37 CFR Part 401, “Rights to Inventions Made by
Nonprofit Organizations and Small Business Firms Under Government Grants,
Contracts and Cooperative Agreements,” and any implementing regulations issued
by the awarding agency.

8. Debarment and Suspension

a.

Debarment and Suspension (Executive Orders 12549 and 12689)— A contract award
(see 2 CFR 180.220) must not be made to parties listed on the governmentwide exclusions
in the System for Award Management (SAM), in accordance with the OMB
guidelines at 2 CFR 180 that implement Executive Orders 12549 (3 CFR part 1986
Comp., p. 189) and 12689 (3 CFR part 1989 Comp., p. 235), “Debarment and
Suspension.” SAM Exclusions contains the names of parties debarred, suspended, or
otherwise excluded by agencies, as well as parties declared ineligible under statutory
or regulatory authority other than Executive Order 12549.

i. The Contractor must comply with Executive Orders 12549 and 12689 regarding
Federal debarment and suspension regulations prior to entering into a
financial agreement for any transaction as outlined below:

1. Any procurement contract for goods and services, regardless of type,
expected to equal or exceed the Federal procurement small purchase
threshold (which is $100,000 and is cumulative amount from all federal
funding sources).

2. Any procurement contract for goods and services, regardless of
amount, under which the Contractor will have a critical influence on or
substantive control over the transaction.

ii. In addition, no contract may be awarded to any contractors who are ineligible
to receive contracts under any applicable regulations of the State.

All subcontractors must be cleared via a search of the SAM to ensure subcontractors
are in good standing and have not been debarred. It is the sole responsibility of the
Contractor to verify subcontractor eligibility based on factors such as past performance,
proof of liability insurance, possession of a federal tax number, debarment, and
state licensing requirements. The SAM portal may be found here:

1. https://sam.gov/SAM/pages/public/searchRecords/search.jsf

ii. A copy of the SAM search result must be kept in the Contractor’s file.

9. Records of Non-Federal Entities

a.

Records of non-Federal Entities. The U.S. Department of Treasury, Inspectors General,
the Comptroller General of the United States, the South Carolina Office of Resilience
(SCOR), and the pass-through entity, or any of their authorized representatives, must
have the right of access to any documents, papers, or other records of the non-
Federal entity which are pertinent to the Federal award, in order to make audits,
examinations, excerpts, and transcripts. The right also includes timely and reasonable
access to the non-Federal entity’s personnel for the purpose of interview and discussion
related to such documents.

All Contractor’s records with respect to all matters covered by this Contract shall be made
available at any time for audit and inspection by SCOR, the State or Owner or their
representatives upon their request.

10. Record Retention
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a. Financial records, supporting documents, statistical records, and all other non-Federal
entity records pertinent to a Federal award must be retained for a period of five
years from the date of submission of the final expenditure report or, for Federal
awards that are renewed quarterly or annually, from the date of the submission of
the quarterly or annual financial report, respectively, as reported to the Federal awarding
agency or pass- through entity in the case of a Subrecipient.

b. Maintenance of and Access to Records

i. Subrecipient shall maintain records and financial documents sufficient to evidence
compliance with section 602(c) of the Act, Treasury’s regulations implementing that
section, and guidance issued by Treasury regarding the foregoing.

ii. The Treasury Office of Inspector General and the Government Accountability Office, or
their authorized representatives, shall have the right of access to records (electronic and
otherwise) of Subrecipient in order to conduct audits or other investigations.

iii. Records shall be maintained by Subrecipient for a period of five years, until December 31,
2031, after all funds have been expended or returned to Treasury, whichever is later.

c. If any litigation, claim, or audit is started before the expiration of the 5- year period, the
records must be retained until all litigation, claims, or audit findings involving the records
have been resolved and final action taken.

d.  When the non-Federal entity is notified in writing by the Federal awarding agency, cognizant
agency for audit, oversight agency for audit, cognizant agency for indirect costs, or pass-
through entity to extend the retention period.

e. Records for real property and equipment acquired with Federal funds must be retained for 5
years after final disposition. For any purchase of real or personal property with SLFRF,
document must represent that those acquisitions were consistent with the Uniform Guidance
at 2 C.F.R. Part 200, Subpart D, unless stated otherwise by Treasury.

f.  When records are transferred to or maintained by the Federal awarding agency or pass-
through entity, the 5-year retention requirement is not applicable to the non-Federal entity.

g. Records for program income transactions after the period of performance. In some
cases, Subrecipients must report program income after the period of performance.
Where there is such arequirement, the retention period for the records pertaining
to the earning of the program income starts from the end of the non-Federal entity's
fiscal year in which the program income is earned.

h. Indirect cost rate proposals and cost allocations plans. This paragraph applies to the
following types of documents and their supporting records: indirect cost rate
computations or proposals, cost allocation plans, and any similar accounting
computations of the rate at which a particular group of costs is chargeable (such as
computer usage chargeback rates or composite fringe benefit rates).

i.  If submitted for negotiation. If the proposal, plan, or other computation is required to
be submitted to the Federal Government (or to the pass-through entity) to form the
basis for negotiation of the rate, then the 5 -year retention period for its supporting
records starts from the date of such submission.

j- If not submitted for negotiation. If the proposal, plan, or other computation is not required
to be submitted to the Federal Government (or to the pass-through entity) fornegotiation
purposes, then the 5-year retention period for the proposal, plan, or computation and its
supporting records starts from the end of the fiscal year (or other accounting
period) covered by the proposal, plan, or other computation.

11. Equal Employment Opportunity
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a. Except as otherwise provided under 41 CFR Part 60, all contracts that meet the
definition of “federally assisted construction contract” in 41 CFR Part 60-1.3 must
include the equal opportunity clause provided under 41 CFR 60-1.4(b), in accordance
with Executive Order 11246, “Equal Employment Opportunity” (30 FR 12319, 12935,
3 CFR Part, 1964-1965 Comp., p. 339), as amended by Executive Order 11375,
“Amending Executive Order 11246 Relating to Equal Employment Opportunity,” and
implementing regulations at 41 CFR part 60, “Office of Federal Contract Compliance
Programs, Equal Employment Opportunity, Department of Labor.”

b. In carrying out the Project, the Contractor shall not discriminate against any employee or
applicant for employment because of race, color, religion, sex, or national origin. The
Contractor must take affirmative action to ensure that applicants for employment are
employed, and that employees are treated during employment, without regard to their
race, color, religion, sex, or national origin. Such action shall include, but not be
limited to, the following: employment, upgrading, demotion, or transfer; recruitment
or recruitment advertising; layoff or termination; rates of pay or other forms of
compensation; and selection for training, including apprenticeship. The Contractor
shall post in conspicuous places, available to employees and applicants for employment,
notices to be provided by the State setting forth the provisions of this non-discrimination
clause. The Contractor shall state that all qualified applicants will receive consideration
for employment without regard to race, color, religion, sex, or national origin. The
Contractor will, in all solicitations or advertisements for employees by or on behalf of the
Contractor, state that all qualified applicants will receive consideration for employment
without regard to race, color, religion, sex, or national origin. The Contractor shall
incorporate the foregoing requirements of this paragraph in all of its subcontracts for the
Project unless exempted by rules, regulations, or orders of the State issued pursuant to
Section 204 of Executive Order 11246 of September 24, 1965, so that such provisions
will be binding upon each subcontractor or vendor.

c. The Contractor will send to each labor union or representative of workers with which
he has a collective bargaining agreement or other contract or understanding, a notice to
be provided by the State advising the said labor union or workers’ representatives of the
Contractor’s commitment under this Section and shall post copies of the notice in
conspicuous places available to employees and applicants for employment.

d. The Contractor will furnish all information and reports required by Executive Order 11246
of September 24, 1965, and by the rules, regulations, and orders of the State, or pursuant
thereto, and will permit access to its books, records, and accounts by SCOR and the
State for purposes of investigation to ascertain compliance with such rules,
regulations, and orders.

e. In the event of the Contractor's noncompliance with the non-discrimination clauses of this
Contract or with any of such rules, regulations, or orders, this Contract may be canceled,
terminated or suspended in whole or in part and the Contractor may be declared ineligible
for further State government contracts or federally assisted construction contract
procedures authorized in Executive Order 11246 of September 24, 1965, or by rules,
regulations, or orders of the State, or as otherwise provided by law.

12. Federal Fair Labor Standards Act

a. Federal Fair Labor Standards Act, 29 U.S.C. 201 et seq., requiring that covered employees
be paid at least the minimum prescribed wage, and also that they be paid one and one-
halftimes their basic wage rate for all hours worked in excess of the prescribed workweek.

13. Copeland Act

a. The Contractor shall comply with the requirements of 29 CFR Part 3 which are
incorporatedby reference in this Contract.
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i. Copeland “Anti-Kickback” Act (18 U.S.C. 874 and 40 U.S.C. 3145) requiring
Contractor and any Subcontractors performing work under the Contract to comply
with 18 U.S.C. § 874. Unit shall report all suspected or reported violations to
Treasury.

14. Contract Work Hours and Safety Standards Act

a. Contract Work Hours and Safety Standards Act (40 U.S.C. 3701-3708). Where
applicable, allcontracts awarded by the non-Federal entity in excess of $100,000 that
involve the employment of mechanics or laborers must include a provision for
compliance with 40 U.S.C. 3702 and 3704, as supplemented by Department of Labor
regulations (29 CFR Part 5). Under 40 U.S.C. 3702 of the Act, each contractor must be
required to compute the wages of every mechanic and laborer on the basis of a standard
work week of 40 hours. Work in excess of the standard work week is permissible provided
that the worker is compensated at a rate ofnot less than one and a half times the basic rate
of pay for all hours worked in excess of 40 hours in the work week. The requirements of
40 U.S.C. 3704 are applicable to construction work and provide that no laborer or
mechanic must be required to work in surroundings or under working conditions
which are unsanitary, hazardous or dangerous. These requirements do not apply to the
purchases of supplies or materials or articles ordinarily available on the open market,
or contracts for transportation or transmission of intelligence.

b. The Contract Work Hours and Safety Standards Act (CWHSSA) does not have its own
posting requirement. However, if the contract to which CWHSSA applies is subject to the
Davis-Bacon and Related Acts' requirements, the Notice of Worker Rights on Federal or
Federally Financed Construction Projects poster must be posted. If the contract to which
CWHSSA applies is subject to the Service Contract Act's requirements, the "Worker Rights
on Government Contracts" poster must be posted. The appropriate poster(s) must be posted
at the worksite in a prominent and accessible place where it may be easily seen by workers.
There is no size requirement for these posters, but they must be easily readable.

c. The Contractor is solely responsible for ensuring that Contractor and any subcontractors
insert in any subcontract the poster requirements contained in 29 CFR 5.5(a)(1).

As used in this Section, the terms “laborers” and “mechanics” include watchmen and guards.

i. Contract Work Hours.

1. Overtime Requirements. No Contractor or subcontractor contracting
for any part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit any
laborer or mechanic in any workweek in which he or she is employed
on such work to work in excess of 40 hours in such workweek unless
such laborer or mechanic receives compensation at a rate not less than
one and one-half times the basic rate of pay for all hours worked in
excessof 40 hours in such workweek.

2. Violation; liability for unpaid wages; liquidated damages. In the
event of any violation of the clause set forth in subparagraph (1) of this
paragraph, the Contractor and any subcontractor responsible therefore
shall be liable for the unpaid wages. In addition, such Contractor and
subcontractor shall be liable to the United States in the case of work done
under contract for the District of Columbiaor a territory, to such
District or to such territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each individual laborer or
mechanic, including watchmen and guards, employed in violations of
the clause set forth in subparagraph (1) of this paragraph, in the
sum of $10 for each calendar dayon which such individual was required
or permitted to work in excess of the standard workweek of 40
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hours without payment of the overtime wages required by the clause
set forth in sub paragraph (1) of this Section.

3. Withholding for unpaid wages and liquidated damages. SCOR,
DOT, HUD or its designee shall upon its own action or upon
written request of an authorized representative of the Department of
Labor withhold or cause to be withheld, from any moneys payable
on account of work performed by the contractor orsubcontractor
under any such contract, or any other Federal contract with the
same prime contract, or any other Federally- assisted contract subject
to the Contract Work Hours and Safety Standards Act which is held
by the same prime contractor such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or subcontractor for
unpaid wages and liquidated damages as provided in the clause set
forth in subparagraph (b) of this section.

4. The Contract Work Hours and Safety Standards Act (CWHSSA) requires
contractors to maintain records that provide the following information for
each covered worker:

a. Name; Telephone number; Email Address; Street Address; Social
Security number; Correct classification(s) of work performed;
Hourly rates of wages paid, including rates of contributions or
costs anticipated for bona fide fringe benefits or their cash
equivalents; Daily and weekly number of hours worked;
Deductions made; and Actual wages paid.

5. Contractors must maintain these records during the course of the work and
for a period of three years after all the work on the prime contract is
completed. They also must be made available to the contracting agency
and the Department of Labor upon request.

6. Subcontracts. The contractor or subcontractor shall insert in any
subcontracts the clauses set forth in subparagraph (1) through (4) of this
paragraph and also a clauserequiring the subcontractors to include these
clauses in any lower tier subcontracts. The prime Contractor shall
be responsible for compliance by any subcontractor or lower tier
subcontractor with the clauses set forth in subparagraphs (1) through (4)
of this Section 16.

15. Health and Safety

a. No laborer or mechanic shall be required to work in surroundings or under working
conditions which are unsanitary, hazardous, or dangerous to this health and safety as
determined under construction safety and health standards promulgated by the
Secretary of Labor by regulation.

b. The Contractor shall comply with all regulations issued by the Secretary of Labor
pursuant to Title 29 Part 1926 and failure to comply may result in imposition of
sanctions pursuant to the Contract Work Hours and Safety Standards Act, 40 USC
3701 et. seq.

c. The Contractor shall include the provisions of this paragraph in every subcontract so
that such provisions will be binding on each subcontractor. The Contractor shalltake such
action with respect to any subcontract as the Secretary of Housing and Urban
Development or the Secretary of Labor shall direct as a means of enforcing such
provisions.

16. Clean Air Act and Clean Water Act
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a. Clean Air Act (42 U.S.C. 7401-7671q.)and the Federal Water Pollution C ontrol Act (33
U.S.C 1251-1387), as amended Contracts and subcontracts of amounts in excess of
$150,000 must contain a provision that requires the non-Federal award to agree to comply
with all applicable standards, orders or regulations issued pursuant to the Clean Air Act (42
U.S.C. 7401-7671q) and the Federal Water Pollution Control Act asamended (33
U.S.C. 1251- 1387). Violations must be reported to the Federal awarding agency
and the Regional Office of the Environmental Protection Agency (EPA).

b. This Contract is subject to the requirements of the Clean Air Act, as amended, 42
USC § 7401 et seq., the Federal Water Pollution Control Act (Clean Water Act), as
amended, 33 USC § 1251 et seq., and the regulations of the Environmental
Protection Agency with respect to 40 CFR Part 15, as amended from time to time, and the
South Carolina Stormwater Managementand Sediment Reduction Act.

c. Any facility to be utilized in the performance of this Contract must not be listed on
the List of Violating Facilities, issued by the Environmental Protection Agency
(EPA) pursuant to 40 CFR § 15.20.

d. The Contractor and its subcontractors must stipulate that any facility to be utilized in the
performance of any nonexempt contract or subcontract is not listed on the List of
Violating Facilities, issued by the Environmental Protection Agency (EPA) pursuant to
40 CFR § 15.20.

e. Through performance of Work under this Contract, the Contractor agrees to comply with
allthe requirements of Section 114 of the Clean Air Act, as amended (42 USC § 7414)
and Section 308 of the Federal Water Pollution Control Act, as amended (33 USC §
1318) relating to inspection, monitoring, entry, reports, and information, as well as
all other requirements specified in said Sections 114 and 308, and all regulations and
guidelines issued thereunder.

f. The Contractor is required to give prompt notice to Owner of any notification
received from the Director, Office of Federal Activities, EPA, or other entities indicating
that a facility utilized or to be utilized for the contract under consideration is to be listed on
the EPA list of ViolatingFacilities.

g. The Contractor will include or cause to be included the criteria and requirements
in this Section in every nonexempt subcontract. The Contractor is required to take
such action as the State may direct as a means of enforcing such provisions.

17. Byrd Anti-Lobbying Amendment

a. Byrd Anti-Lobbying Amendment (31 U.S.C. 1352)—Contractors thatapply or bid
for an award exceeding $100,000 must file the required certification. Each tier
certifies to the tier above that it will not and has not used Federal appropriated funds
to pay any person or organization for influencing or attempting to influence an officer
or employee of any agency, a member of Congress, officer or employee of Congress, or
an employee of a member of Congress in connection with obtaining any Federal
contract, grant or any other award covered by 31 U.S.C. 1352. Each tier must also
disclose any lobbying with non-Federal funds that takes place in connection with
obtaining any Federal award. Such disclosures are forwarded from tier to tier up to
the non-Federal award.

b. The Contractor will include or cause to be included the criteria and requirements
in the Section in every nonexempt subcontract. The Contractor is required to take such
action as the State may direct as a means of enforcing such provisions.

18. Solid Waste Disposal Act
a. Solid Waste Disposal Act. The Contractor and its contractors must comply with Section
6002 of the Solid Waste Disposal Act, as amended by the Resource Conservation and
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Recovery Act. The requirements of Section 6002 include procuring only items
designated in guidelines of the Environmental Protection Agency (EPA) at 40 CFR part
247 that contain the highest percentage of recovered materials practicable, consistent
with maintaining a satisfactory level of competition, where the purchase price of the item
exceeds $10,000 or the value of the quantity acquired during the preceding fiscal year
exceeded $10,000; procuring solid waste management services in a manner that
maximizes energy and resource recovery; and establishing an affirmative procurement
program for procurement of recovered materials identified in the EPA guidelines.

19. Domestic Preferences for Procurements

a. As appropriate and to the extent consistent with law, the Contractor should, to the greatest
extent practicable under a Federal award, provide a preference for the purchase,
acquisition, or use of goods, products, or materials produced in the United States
(including but not limited to iron, aluminum, steel, cement, and other manufactured
products). The requirements of this Section must be included in all subawards including
all contracts and purchase orders for work or products under this award.

b. For purposes of this Section:

i. “Produced in the United States” means, for iron and steel products, that all
manufacturing processes, from the initial melting stage through the application of
coatings, occurred in the United States.

ii. “Manufactured products” means items and construction materials composed
in whole or in part of non-ferrous metals such as aluminum; plastics and polymer-
based products such as polyvinyl chloride pipe; aggregates such as concrete;
glass, including optical fiber; and lumber.

20. Workers’ Compensation Certification and Compliance

a. The Contractor is required to certify in writing that the Contractor provides workers’
compensation insurance coverage for each employee of the contractor employed on
the Project.

b. The Contractor is required to obtain a certificate in writing from each subcontractor
on the Project that the subcontractor provides workers’ compensation insurance
coverage for each employee of the subcontractor employed on the Project.

c. The Contractor shall provide Contractor’s certification and each subcontractor’s
certificationto the Owner.

21. Project Payroll Reviews

a. The Contractor is responsible for preparing a weekly certified payroll report for the
Contractor and all subcontractors and submitting such to SCOR on a weekly basis beginning
with the first week in which construction begins on the project and for every week after
until the work is complete.

b. Generally, if a project is funded solely with SLFRF, State, Local or private dollars then
federal Davis-Bacon requirements will not be triggered. However, where the provisions of
Davis-Bacon Act are required, (see 31 CFR 35, and SLFRF Final Rule FAQ (July 2023)
#6.15 for more information) all transactions regarding this agreement shall be done in
compliance with the Davis-Bacon Act (40 U.S.C. 3141-3144, and 3146-3148) and the
requirements of 29 C.F.R. pt. 5 as may be applicable. Contractors are required to pay wages
to laborers and mechanics at a rate not less than the prevailing wages specified in a wage
determination made by the Secretary of Labor. Moreover, contractors are required to pay
wages not less than once a week.
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In application, generally, if the total project cost is below $10M, Davis-Bacon/labor
reporting does not apply. If the total project cost is $10M or above, with the SLFRF portion
$10M or above, Davis-Bacon/labor reporting does apply. If the total project cost is $10M or
above, but the SLFRF portion of the project cost is below $10M, Davis-Bacon/labor
reporting do not apply. However, if Davis-Bacon does apply to the other funding, it will
apply to the SLFRF portion.

Where certification is NOT required nor provided, a subrecipient and/or contractor must
provide a project employment and local impact report detailing:

i. The number of employees of contractors and sub-contractors working on the
project; and

ii. The number of employees on the project hired directly and hired through a third
party; and
iii. The wages and benefits of workers on the project by classification; and

iv. Whether those wages are at rates less than those prevailing.

v. Recipients, subrecipients and contractors must maintain sufficient records to
substantiate this information upon request.

Payrolls and basic records relating thereto shall be maintained by the contractor
during the course of the Work preserved for a period of 5 years thereafter for all
laborers and mechanics working at the site of the work. Such records shall contain the
name, address, and social security number of each such worker, his or her correct
classification, hourly rates of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents thereof of the types
described in Section 1 (b)(2)(B) of the Davis-Bacon Act), daily and weekly number
of hours worked, deductions made, and actual wages paid. Whenever the Secretary of
Labor has found under 29 CFR 5.5 (a)(1)(iv) that the wages of any laborer or mechanic
include the amount of any costs reasonably anticipated in providing benefits under
a plan or program described in Section I(b)(2)(B) of the Davis-Bacon Act, the
contractor shall maintain records which show that the commitment of provide such
benefits is enforceable, that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the laborers or mechanics affected,
and records which show the costs anticipated or the actual cost incurred in providing
such benefits. Contractors employing apprentices and trainee programs, the registration
of the apprentices and trainees, and the ratios and wage rates prescribed in the
applicable programs. (Approved by the Office of Management and Budget under OMB
Control Numbers1215-0140 and 1215-0017.)

i. Each payroll submitted shall be accompanied by a “Statement of
Compliance,” signed by the Contractor or subcontractor or his or her agent
who pays for supervises the payment of the persons employed under the contract
and shall certify the following:

1. That the payroll for the payroll period contains the information
required to be maintained under 29 CFR 5.5 (a)(3)(i) and that such
information is correct and complete;

2. That each laborer or mechanic (including each apprentice, and
trainee) employed on the contract during the payroll period has been
paid the full weekly wages earned, without rebate, either directly
or indirectly, and that no deductions have been made either directly
or indirectly from the full wages earned, other than permissible
deductions as set forth in 29 CFR Part 3;

3. That each laborer or mechanic has been paid not less than the
applicable wage rates and fringe benefits or cash equivalents for the
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classification of work performed, as specified in the applicable wage
determination incorporated into thecontract.

ii. The weekly submission of a properly executed certification set forth on the
reverse side of Optional Form WH-347 shall satisfy the requirement for
submission of the “Statement of Compliance” required by Paragraph 30.22.B.2.

iii. The falsification of any of the above certifications may subject the contractor
or subcontractor to civil or criminal prosecution under Section 1001 of
Title 18 and Section231 of Title 31 of the United States Code.

f.  The Contractor or subcontractor shall make the records required under this Section
available for inspection, copying, or transcription by authorized representatives of the
Owner, SCOR, DOT or its designee, and the Department of Labor, and shall permit such
representatives to interview employees during working hours on the job. If the contractor
or subcontractor fails to submit the required records or to make them available,
DOT or its designee may, after written notice to the contractor, sponsor, applicant, or
owner, take such action as may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may be grounds for debarment
action pursuant to 29 CFR 5.12.

22. Contractor or subcontractor shall also adhere and maintain compliance with the following :
a. Equal Pay Act of 1963, as amended;
Fair Labor Standards Act of 1938, as amended;
Immigration Reform and Control Act of 1986, as amended;
South Carolina Wages Act, S.C. Code § 37-10-10, et seq., as amended;
South Carolina Illegal Immigration Reform Act, including without limitation Chapters 14 & 29.

o a0 o

23. Controlling Law

a. This Agreement shall be governed by and construed in accordance with the laws of the State
of South Carolina, without regard to any conflicts of law principles, decisional law, or
statutory provision which would require or permit the application of another jurisdiction’s
substantive law. Venue for any lawsuit pertaining to or affecting this Agreement shall be in
the ELEVENTH CIRCUIT COURT of South Carolina.

24. Severability

a. In the event that any provision of this Agreement shall be held unenforceable or invalid by
any court of competent jurisdiction, such holding shall not invalidate or render unenforceable
any other provision of this Agreement, which shall remain in full force and effect.

25. Hold Harmless

a. Any contractor, subcontractor, or vendor, agrees to and shall hold harmless, defend (with
counsel acceptable to the SCOR) and indemnify SCOR and any of their employees, officers,
directors, attorneys, consultants, agents, managers, and affiliates, from and against any and
all damages, costs, attorneys' fees, claims, expenses, injuries, property damage, causes of
action, violations of law, violations of this Agreement, and losses of any form or nature
arising from or related to the conduct of the contractor, subcontractor, or vendor in the
performance of the efforts called for the project.

26. Federal regulations applicable to this award include, without limitation, the following:

a. Uniform Administrative Requirements, Cost Principles, and Audit Requirements for Federal
Awards, 2 C.F.R. Part 200, other than such provisions as Treasury may determine are
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inapplicable to this Award and subject to such exceptions as may be otherwise provided by
Treasury. Subpart F — Audit Requirements of the Uniform Guidance, implementing the
Single Audit Act, shall apply to this award.

Universal Identifier and System for Award Management (SAM), 2 C.F.R. Part 25, pursuant to
which the award term set forth in Appendix A to 2 C.F.R. Part 25 is hereby incorporated by
reference.

Reporting Subaward and Executive Compensation Information, 2 C.F.R. Part 170 pursuant to
which the award term set forth in Appendix A to 2 C.F.R. Part 170 is hereby incorporated by
reference.

OMB Guidelines to Agencies on Government wide Debarment and Suspension (Non
procurement), 2 C.F.R. Part 180, including the requirement to include a term or condition in all
lower tier covered transactions (contracts and subcontracts described in 2 C.F.R. Part 180, subpart
B) that the award is subject to 2 C.F.R. Part 180 and Treasury’s implementing regulation at 31
C.F.R. Part 19.

Subrecipient Integrity and Performance Matters, pursuant to which the award term set forth in 2
C.F.R. Part 200, Appendix XII to Part 200 is hereby incorporated by reference.

Government wide Requirements for Drug-Free Workplace, 31 C.F.R. Part 20.
New Restrictions on Lobbying, 31 C.F.R. Part 21.

All contracts made by a Subrecipient in excess of $100,000 with respect to water, sewer,
stormwater or broadband infrastructure project that involve employment of mechanics or laborers
must include a provision for compliance with certain provisions of the Contract Work Hours and
Safety Standards Act, 40 U.S.C. 3702 and 3704, as supplemented by Department of Labor
regulations (29 CFR Part 5).

27. Recipients of Federal financial assistance from the Treasury are required to meet legal requirements
relating to nondiscrimination and nondiscriminatory use of Federal funds. Those requirements
include ensuring that entities receiving Federal financial assistance from the Treasury do not deny
benefits or services, or otherwise discriminate on the basis of race, color, national origin (including
limited English proficiency), disability, age, or sex (including sexual orientation and gender identity.)
Statutes and regulations prohibiting discrimination applicable to this award include, without
limitation, the following:

a.

Title VI of the Civil Rights Act of 1964 (42 U.S.C. §§ 2000d et seq.) and Treasury’s implementing
regulations at 31 C.F.R. Part 22, which prohibit discrimination on the basis of race, color, or
national origin under programs or activities receiving federal financial assistance;

The Fair Housing Act, Title VIII of the Civil Rights Act of 1968 (42 U.S.C. §§ 3601et seq.), which
prohibits discrimination in housing on the basis of race, color, religion, national origin, sex,
familial status, or disability;

Section 504 of the Rehabilitation Act of 1973, as amended (29 U.S.C. § 794), which prohibits
discrimination on the basis of disability under any program or activity receiving federal financial
assistance;

The Age Discrimination Act of 1975, as amended (42 U.S.C. §§ 6101 et seq.), and Treasury’s
implementing regulations at 31 C.F.R. Part 23, which prohibit discrimination on the basis of age in
programs or activities receiving federal financial assistance; and
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e. Title II of the Americans with Disabilities Act of 1990, as amended (42 U.S.C. §§ 12101 et seq.),
which prohibits discrimination on the basis of disability under programs, activities, and services
provided or made available by SCOR and local governments or instrumentalities or agencies
thereto.

28. Increasing Seat Belt Use in the United States. Pursuant to Executive Order 13043, 62 FR 19217 (Apr.
18, 1997), Subrecipient should encourage its contractors to adopt and enforce on-the-job seat belt
policies and programs for their employees when operating company-owned, rented or personally
owned vehicles.

29. Reducing Text Messaging While Driving. Pursuant to Executive Order 13513, 74 FR 51225 (Oct. 6,
2009), Subrecipient should encourage its employees, subrecipients, and contractors to adopt and
enforce policies that ban text messaging while driving, and Recipient should establish workplace
safety policies to decrease accidents caused by distracted drivers.
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; ) o DATE (MM/DD/YYYY)
ACORD CERTIFICATE OF LIABILITY INSURANCE

8/28/2025

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER e Ashleigh Calvert
Cobbs, Allen & Hall, Inc. PHONE 5 4-1254 A
115 Office Park Drive (A/C, No. Ex: 205-874-125 (AIC, Noj:
Birmingham AL 35223 ADDRESs: acalvert@cacgroup.com
INSURER(S) AFFORDING COVERAGE NAIC #
License#: 79319| INSURER A : Zurich American Insurance Company 16535
INSURED i GULFSTR-01| |\surer B : American Guarantee & Liability 26247
Gulf Stream Construction Company, Inc. .
1983 Technology Drive INSURER C : Indian Harbor Insurance Compan 36940
Charleston SC 29492 INSURER D : Travelers P&C of America 25674
INSURERE :
INSURER F:
COVERAGES CERTIFICATE NUMBER: 670740852 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDL[SUBR POLICY EFF | POLICY EXP
LTR TYPE OF INSURANCE INSD | WWD POLICY NUMBER (MM/DD/YYYY) | (MM/DD/YYYY) LIMITS
A | X | COMMERCIAL GENERAL LIABILITY Y Y | GLO445634600 10/1/2024 10/1/2025 EACH OCCURRENCE $2,000,000
DAMAGE TO RENTED
CLAIMS-MADE OCCUR PREMISES (Ea occurrence) | $ 300,000
MED EXP (Any one person) $5,000
PERSONAL & ADV INJURY $2,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $4,000,000
POLICY JECT Loc PRODUCTS - COMP/OP AGG | $4,000,
X X|0BS | X 4,000,000
OTHER: $
COMBINED SINGLE LIMIT
A | AUTOMOBILELIABILITY Y | Y | BAP429354500 10/1/2024 | 10/1/2025 | (£5 accident) $2,000,000
X | ANY AUTO BODILY INJURY (Per person) | $
OWNED SCHEDULED -
AUTOS ONLY - AUTOS BODILY INJURY (Per accident) | $
X | HIRED NON-OWNED PROPERTY DAMAGE $
AUTOS ONLY AUTOS ONLY (Per accident)
$
B | X | UMBRELLALIAB X | occur Y Y | SXS429354400 10/1/2024 10/1/2025 | EACH OCCURRENCE $10,000,000
EXCESS LIAB CLAIMS-MADE AGGREGATE $10,000,000
DED ‘ ‘ RETENTION $ $
A |WORKERS COMPENSATION Y | WC429355100 101/2024 | 10r1/2025 X [BER. o[ [ 9FF
AND EMPLOYERS' LIABILITY Y/IN
ANYPROPRIETOR/PARTNER/EXECUTIVE [y E.L. EACH ACCIDENT $ 1,000,000
OFFICER/MEMBER EXCLUDED? - N7A
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| $ 1,000,000
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | $ 1,000,000
C | Pollution / Professional PEC003401013 1/22/2024 10/1/2025 | *Condition/Aggregate $2M / $2M
D | Leased/Rented Equipment QT6307Y519071TIL24 10/1/2024 10/1/2025 | Limit $1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

Certificate holder shall be additional insured as respects General Liability and Auto Liability as required by written contract. General Liability and Auto Liability
coverage shall apply on a primary and non-contributory basis where required by written contract. 30 days notice of cancellation applies per policy terms and
conditions. Waiver of Subrogation applies as respects General Liability, Auto Liability and Workers Compensation as required by written contract and allowable
by law. Excess coverage is follow form of underlying coverages subject to policy terms and conditions.

*Pollution / Professional Deductible: $50,000
Certificate Holder Continued:
South Carolina Office of Resilience

See Attached...
CERTIFICATE HOLDER CANCELLATION
SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.
City of Beaufort
1911 Boundary Street
AUTHORIZED REPRESENTATIVE
Beaufort SC 29902 .
dd{q 2..(
|

© 1988-2015 ACORD CORPORATION. All rights reserved.
ACORD 25 (2016/03) The ACORD name and logo are registered marks of ACORD




AGENCY CUSTOMER ID: GULFSTR-01

LOC #:
o ) o
ACORD ADDITIONAL REMARKS SCHEDULE Page 1 of 1
AGENCY NAMED INSURED
Cobbs, Allen & Hall, Inc. Gulf Stream Construction Company, Inc.
1983 Technology Drive
POLICY NUMBER Charleston SC 29492

CARRIER NAIC CODE

EFFECTIVE DATE:

ADDITIONAL REMARKS

THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM,
FORM NUMBER: 25 FORM TITLE: CERTIFICATE OF LIABILITY INSURANCE

623 Rosewood Drive
Columbia, SC 292901

RE: Project: City of Beaufort Charles/Craven Drainage Improvement Pro
D30-N033-PG
Charles Street at Craven Street

City of Beaufort (Owner) and South Carolina Office of Resilience are listed as additional insured as respects to General Liability and Auto Liability as required by
written contract. Excess/Umbrella follows form.

Waiver of Subrogation applies in favor of City of Beaufort (Owner) and South Carolina Office of Resilience as respects to General Liability, Auto Liability and
Workers Compensation as required by written contract. Excess/Umbrella follows form.

ACORD 101 (2008/01) © 2008 ACORD CORPORATION. All rights reserved.
The ACORD name and logo are registered marks of ACORD



Z

Coverage Extension Endorsement ZURICH

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

Policy No.

BAP 4293545 - 00 Effective Date: 10/01/2024

This endorsement modifies insurance provided under the:

Business Auto Coverage Form
Motor Carrier Coverage Form

A. Amended Who Is An Insured

1.

The following is added to the Who Is An Insured Provision in Section Il - Covered Autos Liability Coverage:

The following are also "insureds™:

a.

Any "employee" of yours is an "insured" while using a covered "auto" you don't own, hire or borrow for acts
performed within the scope of employment by you. Any “employee” of yours is also an “insured” while

operating an “auto” hired or rented under a contract or agreement in an “employee’s” name, with your
permission, while performing duties related to the conduct of your business.

Anyone volunteering services to you is an "insured" while using a covered "auto" you don’t own, hire or
borrow to transport your clients or other persons in activities necessary to your business.

Anyone else who furnishes an "auto" referenced in Paragraphs A.1.a. and A.1.b. in this endorsement.

Where and to the extent permitted by law, any person(s) or organization(s) where required by written contract
or written agreement with you executed prior to any "accident", including those person(s) or organization(s)
directing your work pursuant to such written contract or written agreement with you, provided the "accident"
arises out of operations governed by such contract or agreement and only up to the limits required in the
written contract or written agreement, or the Limits of Insurance shown in the Declarations, whichever is less.

The following is added to the Other Insurance Condition in the Business Auto Coverage Form and the Other
Insurance - Primary and Excess Insurance Provisions Condition in the Motor Carrier Coverage Form:

Coverage for any person(s) or organization(s), where required by written contract or written agreement with you
executed prior to any "accident", will apply on a primary and non-contributory basis and any insurance maintained
by the additional "insured" will apply on an excess basis. However, in no event will this coverage extend beyond
the terms and conditions of the Coverage Form.

B. Amendment — Supplementary Payments

Paragraphs a.(2) and a.(4) of the Coverage Extensions Provision in Section Il — Covered Autos Liability
Coverage are replaced by the following:

(2) Up to $5,000 for the cost of bail bonds (including bonds for related traffic law violations) required because of an
"accident" we cover. We do not have to furnish these bonds.

(4) All reasonable expenses incurred by the "insured" at our request, including actual loss of earnings up to $500 a
day because of time off from work.

Fellow Employee Coverage

The Fellow Employee Exclusion contained in Section Il — Covered Autos Liability Coverage does not apply.
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Driver Safety Program Liability and Physical Damage Coverage
1. The following is added to the Racing Exclusion in Section Il — Covered Autos Liability Coverage:

This exclusion does not apply to covered "autos" participating in a driver safety program event, such as, but not
limited to, auto or truck rodeos and other auto or truck agility demonstrations.

2. The following is added to Paragraph 2. in B. Exclusions of Section Ill — Physical Damage Coverage of the
Business Auto Coverage Form and Paragraph 2.b. in B. Exclusions of Section IV — Physical Damage
Coverage of the Motor Carrier Coverage Form:

This exclusion does not apply to covered "autos" participating in a driver safety program event, such as, but not
limited to, auto or truck rodeos and other auto or truck agility demonstrations.

Lease or Loan Gap Coverage
The following is added to the Coverage Provision of the Physical Damage Coverage Section:
Lease Or Loan Gap Coverage

In the event of a total "loss" to a covered "auto", we will pay any unpaid amount due on the lease or loan for a
covered "auto", less:

a. Any amount paid under the Physical Damage Coverage Section of the Coverage Form; and

b. Any:
(1) Overdue lease or loan payments at the time of the "loss";
(2) Financial penalties imposed under a lease for excessive use, abnormal wear and tear or high mileage;
(3) Security deposits not returned by the lessor;

(4) Costs for extended warranties, credit life insurance, health, accident or disability insurance purchased with
the loan or lease; and

(5) Carry-over balances from previous leases or loans.
Towing and Labor
Paragraph A.2. of the Physical Damage Coverage Section is replaced by the following:

We will pay up to $75 for towing and labor costs incurred each time a covered "auto" that is a "private passenger
type", light truck or medium truck is disabled. However, the labor must be performed at the place of disablement.

As used in this provision, "private passenger type" means a private passenger or station wagon type "auto" and
includes an "auto" of the pickup or van type if not used for business purposes.

. Extended Glass Coverage
The following is added to Paragraph A.3.a. of the Physical Damage Coverage Section:

If glass must be replaced, the deductible shown in the Declarations will apply. However, if glass can be repaired and
is actually repaired rather than replaced, the deductible will be waived. You have the option of having the glass
repaired rather than replaced.

Hired Auto Physical Damage — Increased Loss of Use Expenses

The Coverage Extension for Loss Of Use Expenses in the Physical Damage Coverage Section is replaced by the
following:

Loss Of Use Expenses

For Hired Auto Physical Damage, we will pay expenses for which an "insured" becomes legally responsible to pay for
loss of use of a vehicle rented or hired without a driver under a written rental contract or written rental agreement. We
will pay for loss of use expenses if caused by:

(1) Other than collision only if the Declarations indicate that Comprehensive Coverage is provided for any covered
"autO";
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(2) Specified Causes Of Loss only if the Declarations indicate that Specified Causes Of Loss Coverage is provided
for any covered "auto"; or

(3) Collision only if the Declarations indicate that Collision Coverage is provided for any covered "auto".
However, the most we will pay for any expenses for loss of use is $100 per day, to a maximum of $3000.
Personal Effects Coverage
The following is added to the Coverage Provision of the Physical Damage Coverage Section:
Personal Effects Coverage
a. We will pay up to $750 for "loss" to personal effects which are:
(1) Personal property owned by an "insured"; and
(2) In or on a covered "auto".
b. Subject to Paragraph a. above, the amount to be paid for "loss" to personal effects will be based on the lesser of:
(1) The reasonable cost to replace; or
(2) The actual cash value.

€. The coverage provided in Paragraphs a. and b. above, only applies in the event of a total theft of a covered
"auto". No deductible applies to this coverage. However, we will not pay for "loss" to personal effects of any of
the following:

(1) Accounts, bills, currency, deeds, evidence of debt, money, notes, securities, or commercial paper or other
documents of value.

(2) Bullion, gold, silver, platinum, or other precious alloys or metals; furs or fur garments; jewelry, watches,
precious or semi-precious stones.

(3) Paintings, statuary and other works of art.

(4) Contraband or property in the course of illegal transportation or trade.

(5) Tapes, records, discs or other similar devices used with audio, visual or data electronic equipment.
Any coverage provided by this Provision is excess over any other insurance coverage available for the same "loss".
Tapes, Records and Discs Coverage

1. The Exclusion in Paragraph B.4.a. of Section lll — Physical Damage Coverage in the Business Auto Coverage
Form and the Exclusion in Paragraph B.2.c. of Section IV — Physical Damage Coverage in the Motor Carrier
Coverage Form does not apply.

2. The following is added to Paragraph 1.a. Comprehensive Coverage under the Coverage Provision of the
Physical Damage Coverage Section:

We will pay for "loss" to tapes, records, discs or other similar devices used with audio, visual or data electronic
equipment. We will pay only if the tapes, records, discs or other similar audio, visual or data electronic devices:

(a) Are the property of an "insured"; and
(b) Are in a covered "auto" at the time of "loss".

The most we will pay for such "loss" to tapes, records, discs or other similar devices is $500. The Physical
Damage Coverage Deductible Provision does not apply to such "loss".

Airbag Coverage

The Exclusion in Paragraph B.3.a. of Section lll — Physical Damage Coverage in the Business Auto Coverage Form
and the Exclusion in Paragraph B.4.a. of Section IV — Physical Damage Coverage in the Motor Carrier Coverage
Form does not apply to the accidental discharge of an airbag.

Two or More Deductibles
The following is added to the Deductible Provision of the Physical Damage Coverage Section:
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If an accident is covered both by this policy or Coverage Form and by another policy or Coverage Form issued to you
by us, the following applies for each covered "auto" on a per vehicle basis:

1.
2.

If the deductible on this policy or Coverage Form is the smaller (or smallest) deductible, it will be waived; or

If the deductible on this policy or Coverage Form is not the smaller (or smallest) deductible, it will be reduced by
the amount of the smaller (or smallest) deductible.

M. Temporary Substitute Autos — Physical Damage

1.

The following is added to Section | — Covered Autos:
Temporary Substitute Autos — Physical Damage

If Physical Damage Coverage is provided by this Coverage Form on your owned covered "autos", the following
types of vehicles are also covered "autos" for Physical Damage Coverage:

Any "auto" you do not own when used with the permission of its owner as a temporary substitute for a covered
"auto" you do own but is out of service because of its:

Breakdown;
Repair;
Servicing;

"Loss"; or

o > 0Dbd =

Destruction.
The following is added to the Paragraph A. Coverage Provision of the Physical Damage Coverage Section:
Temporary Substitute Autos — Physical Damage

We will pay the owner for "loss" to the temporary substitute "auto" unless the "loss" results from fraudulent acts or
omissions on your part. If we make any payment to the owner, we will obtain the owner's rights against any other

party.

The deductible for the temporary substitute "auto" will be the same as the deductible for the covered "auto" it
replaces.

N. Amended Duties In The Event Of Accident, Claim, Suit Or Loss
Paragraph a. of the Duties In The Event Of Accident, Claim, Suit Or Loss Condition is replaced by the following:

a.

In the event of "accident", claim, "suit" or "loss", you must give us or our authorized representative prompt notice
of the "accident", claim, "suit" or "loss". However, these duties only apply when the "accident", claim, "suit" or
"loss" is known to you (if you are an individual), a partner (if you are a partnership), a member (if you are a limited
liability company) or an executive officer or insurance manager (if you are a corporation). The failure of any
agent, servant or employee of the "insured" to notify us of any "accident", claim, "suit" or "loss" shall not invalidate
the insurance afforded by this policy.

Include, as soon as practicable:

(1) How, when and where the "accident" or "loss" occurred and if a claim is made or "suit" is brought, written
notice of the claim or "suit" including, but not limited to, the date and details of such claim or "suit";

(2) The "insured’'s" name and address; and
(3) To the extent possible, the names and addresses of any injured persons and witnesses.

If you report an "accident”, claim, "suit" or "loss" to another insurer when you should have reported to us, your
failure to report to us will not be seen as a violation of these amended duties provided you give us notice as soon
as practicable after the fact of the delay becomes known to you.

O. Waiver of Transfer Of Rights Of Recovery Against Others To Us

The following is added to the Transfer Of Rights Of Recovery Against Others To Us Condition:
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This Condition does not apply to the extent required of you by a written contract, executed prior to any "accident" or
"loss", provided that the "accident” or "loss" arises out of operations contemplated by such contract. This waiver only
applies to the person or organization designated in the contract.

Employee Hired Autos — Physical Damage

Paragraph b. of the Other Insurance Condition in the Business Auto Coverage Form and Paragraph f. of the Other
Insurance — Primary and Excess Insurance Provisions Condition in the Motor Carrier Coverage Form are replaced
by the following:

For Hired Auto Physical Damage Coverage, the following are deemed to be covered "autos" you own:
(1) Any covered "auto" you lease, hire, rent or borrow; and

(2) Any covered "auto" hired or rented under a written contract or written agreement entered into by an "employee" or
elected or appointed official with your permission while being operated within the course and scope of that
"employee's" employment by you or that elected or appointed official’s duties as respect their obligations to you.

However, any "auto" that is leased, hired, rented or borrowed with a driver is not a covered "auto".

. Unintentional Failure to Disclose Hazards

The following is added to the Concealment, Misrepresentation Or Fraud Condition:

However, we will not deny coverage under this Coverage Form if you unintentionally:

(1) Fail to disclose any hazards existing at the inception date of this Coverage Form; or

(2) Make an error, omission, improper description of "autos" or other misstatement of information.

You must notify us as soon as possible after the discovery of any hazards or any other information that was not
provided to us prior to the acceptance of this policy.

Hired Auto — World Wide Coverage

Paragraph 7.b.(5) of the Policy Period, Coverage Territory Condition is replaced by the following:

(5) Anywhere else in the world if a covered "auto" is leased, hired, rented or borrowed for a period of 60 days or less,
Bodily Injury Redefined

The definition of "bodily injury” in the Definitions Section is replaced by the following:

"Bodily injury" means bodily injury, sickness or disease, sustained by a person including death or mental anguish,
resulting from any of these at any time. Mental anguish means any type of mental or emotional illness or disease.

Expected Or Intended Injury

The Expected Or Intended Injury Exclusion in Paragraph B. Exclusions under Section Il — Covered Auto Liability
Coverage is replaced by the following:

Expected Or Intended Injury

"Bodily injury” or "property damage" expected or intended from the standpoint of the "insured". This exclusion does
not apply to "bodily injury" or "property damage" resulting from the use of reasonable force to protect persons or
property.

Physical Damage — Additional Temporary Transportation Expense Coverage
Paragraph A.4.a. of Section lll - Physical Damage Coverage is replaced by the following:
4. Coverage Extensions

a. Transportation Expenses

We will pay up to $50 per day to a maximum of $1,000 for temporary transportation expense incurred by you
because of the total theft of a covered "auto" of the private passenger type. We will pay only for those
covered "autos" for which you carry either Comprehensive or Specified Causes of Loss Coverage. We will
pay for temporary transportation expenses incurred during the period beginning 48 hours after the theft and
ending, regardless of the policy's expiration, when the covered "auto" is returned to use or we pay for its
"loss".
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V. Replacement of a Private Passenger Auto with a Hybrid or Alternative Fuel Source Auto
The following is added to Paragraph A. Coverage of the Physical Damage Coverage Section:

In the event of a total "loss" to a covered "auto" of the private passenger type that is replaced with a hybrid "auto" or
"auto" powered by an alternative fuel source of the private passenger type, we will pay an additional 10% of the cost
of the replacement "auto", excluding tax, title, license, other fees and any aftermarket vehicle upgrades, up to a
maximum of $2500. The covered "auto" must be replaced by a hybrid "auto" or an "auto" powered by an alternative
fuel source within 60 calendar days of the payment of the "loss" and evidenced by a bill of sale or new vehicle lease
agreement.

To qualify as a hybrid "auto", the "auto" must be powered by a conventional gasoline engine and another source of
propulsion power. The other source of propulsion power must be electric, hydrogen, propane, solar or natural gas,
either compressed or liquefied. To qualify as an "auto" powered by an alternative fuel source, the "auto" must be
powered by a source of propulsion power other than a conventional gasoline engine. An "auto" solely propelled by
biofuel, gasoline or diesel fuel or any blend thereof is not an "auto" powered by an alternative fuel source.

W. Return of Stolen Automobile
The following is added to the Coverage Extension Provision of the Physical Damage Coverage Section:

If a covered “auto” is stolen and recovered, we will pay the cost of transport to return the “auto” to you. We will pay
only for those covered “autos™ for which you carry either Comprehensive or Specified Causes of Loss Coverage.

All other terms, conditions, provisions and exclusions of this policy remain the same.
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Blanket Notification to Others of Cancellation @

or Non-Renewal ZURICH

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

Policy No. BAP 8045798-00 Effective Date:  7/31/2024

This endorsement modifies insurance provided under the:

A.

Commercial Automobile Coverage Part

SCHEDULE

The total number of days for mailing or delivering with respect to Paragraph B.1. of .
this endorsement is amended to indicate the following number of days:

The total number of days for mailing or delivering with respect to Paragraph B.2. of -
this endorsement is amended to indicate the following number of days:

* |f a number is not shown here, 10 days continues to apply.
** |[f a number is not shown here, 30 days continues to apply.

If we cancel or non-renew this Coverage Part by written notice to the first Named Insured, we will mail or deliver
notification that such Coverage Part has been cancelled or non-renewed to each person or organization shown in a list
provided to us by the first Named Insured if you are required by written contract or written agreement to provide such
notification. However, such notification will not be mailed or delivered if a conditional notice of renewal has been sent
to the first Named Insured. Such list:

1. Must be provided to us prior to cancellation or non-renewal;

2. Must contain the names and addresses of only the persons or organizations requiring naotification that such
Coverage Part has been cancelled or non-renewed; and

3. Must be in an electronic format that is acceptable to us.

Our notification as described in Paragraph A. of this endorsement will be based on the most recent list in our records
as of the date the notice of cancellation or non-renewal is mailed or delivered to the first Named Insured. We will mail
or deliver such notification to each person or organization shown in the list:

1. Within 10 days of the effective date of the notice of cancellation, if we cancel for non-payment of premium; or
2. Atleast 30 days prior to the effective date of:

a. Cancellation, if cancelled for any reason other than nonpayment of premium; or

b. Non-renewal, but not including conditional notice of renewal,

unless a greater number of days is shown in the Schedule of this endorsement for the mailing or delivering of such
notification with respect to Paragraph B.1. or Paragraph B.2. above.
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C. Our mailing or delivery of notification described in Paragraphs A. and B. of this endorsement is intended as a courtesy
only. Our failure to provide such mailing or delivery will not:

1. Extend the Coverage Part cancellation or non-renewal date;
2. Negate the cancellation or non-renewal; or
3. Provide any additional insurance that would not have been provided in the absence of this endorsement.

D. We are not responsible for the accuracy, integrity, timeliness and validity of information contained in the list provided to
us as described in Paragraphs A. and B. of this endorsement.

All other terms, conditions, provisions and exclusions of this policy remain the same.
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Coverage Extension Endorsement

Z

ZURICH

Policy No.

Eff. Date of Pol.

Exp. Date of Pol.

BAP429354500

10/1/2024

10/1/2025

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

This endorsement modifies insurance provided under the:

Business Auto Coverage Form
Motor Carrier Coverage Form

A. Amended Who Is An Insured

1. The following is added to the Who Is An Insured Provision in Section Il — Covered Autos Liability Coverage:

The following are also "insureds™:

a. Any "employee” of yours is an "insured" while using a covered "auto" you don't own, hire or borrow for acts

performed within the scope of employment by you. Any “employee” of yours is also an “insured” while operating

an “auto” hired or rented under a contract or agreement in an “employee’s” name, with your permission, while
performing duties related to the conduct of your business.

Anyone volunteering services to you is an "insured" while using a covered "auto” you don’t own, hire or borrow
to transport your clients or other persons in activities necessary to your business.

Anyone else who furnishes an "auto" referenced in Paragraphs A.1.a. and A.1.b. in this endorsement.

Where and to the extent permitted by law, any person(s) or organization(s) where required by written contract
or written agreement with you executed prior to any "accident”, including those person(s) or organization(s)
directing your work pursuant to such written contract or written agreement with you, provided the "accident"
arises out of operations governed by such contract or agreement and only up to the limits required in the written
contract or written agreement, or the Limits of Insurance shown in the Declarations, whichever is less.

2. The following is added to the Other Insurance Condition in the Business Auto Coverage Form and the Other

Insurance — Primary and Excess Insurance Provisions Condition in the Motor Carrier Coverage Form:

Coverage for any person(s) or organization(s), where required by written contract or written agreement with you
executed prior to any "accident”, will apply on a primary and non-contributory basis and any insurance maintained
by the additional "insured" will apply on an excess basis. However, in no event will this coverage extend beyond

the terms and conditions of the Coverage Form.

B. Amendment — Supplementary Payments

Paragraphs a.(2) and a.(4) of the Coverage Extensions Provision in Section Il — Covered Autos Liability Coverage
are replaced by the following:

(2) Up to $5,000 for the cost of bail bonds (including bonds for related traffic law violations) required because of an
"accident” we cover. We do not have to furnish these bonds.

(4) Allreasonable expenses incurred by the "insured" at our request, including actual loss of earnings up to $500 a day
because of time off from work.
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C. Fellow Employee Coverage

The Fellow Employee Exclusion contained in Section Il — Covered Autos Liability Coverage does not apply.
D. Driver Safety Program Liability and Physical Damage Coverage

1. The following is added to the Racing Exclusion in Section Il — Covered Autos Liability Coverage:

This exclusion does not apply to covered "autos" participating in a driver safety program event, such as, but not
limited to, auto or truck rodeos and other auto or truck agility demonstrations.

2. The following is added to Paragraph 2. in the Exclusions of Section Ill — Physical Damage Coverage of the
Business Auto Coverage Form and Paragraph 2.b. in the Exclusions of Section IV — Physical Damage Coverage
of the Motor Carrier Coverage Form:

This exclusion does not apply to covered "autos" participating in a driver safety program event, such as, but not
limited to, auto or truck rodeos and other auto or truck agility demonstrations.

E. Lease or Loan Gap Coverage
The following is added to the Coverage Provision of the Physical Damage Coverage Section:
Lease Or Loan Gap Coverage

In the event of a total "loss" to a covered "auto”, we will pay any unpaid amount due on the lease or loan for a covered
"auto", less:

a. Any amount paid under the Physical Damage Coverage Section of the Coverage Form; and
Any:
(1) Overdue lease or loan payments at the time of the "loss";
(2) Financial penalties imposed under a lease for excessive use, abnormal wear and tear or high mileage;
(3) Security deposits not returned by the lessor;

(4) Costs for extended warranties, credit life insurance, health, accident or disability insurance purchased with the
loan or lease; and

(5) Carry-over balances from previous leases or loans.
F. Towing and Labor
Paragraph A.2. of the Physical Damage Coverage Section is replaced by the following:

We will pay up to $75 for towing and labor costs incurred each time a covered "auto" of the private passenger type is
disabled. However, the labor must be performed at the place of disablement.

G. Extended Glass Coverage
The following is added to Paragraph A.3.a. of the Physical Damage Coverage Section:

If glass must be replaced, the deductible shown in the Declarations will apply. However, if glass can be repaired and
is actually repaired rather than replaced, the deductible will be waived. You have the option of having the glass repaired
rather than replaced.

H. Hired Auto Physical Damage — Increased Loss of Use Expenses

The Coverage Extension for Loss Of Use Expenses in the Physical Damage Coverage Section is replaced by the
following:

Loss Of Use Expenses

For Hired Auto Physical Damage, we will pay expenses for which an "insured" becomes legally responsible to pay for
loss of use of a vehicle rented or hired without a driver under a written rental contract or written rental agreement. We
will pay for loss of use expenses if caused by:
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(1) Other than collision only if the Declarations indicate that Comprehensive Coverage is provided for any covered
"auto";

(2) Specified Causes Of Loss only if the Declarations indicate that Specified Causes Of Loss Coverage is provided for
any covered "auto”; or

(3) Collision only if the Declarations indicate that Collision Coverage is provided for any covered "auto".
However, the most we will pay for any expenses for loss of use is $100 per day, to a maximum of $3000.
Personal Effects Coverage
The following is added to the Coverage Provision of the Physical Damage Coverage Section:
Personal Effects Coverage
a. We will pay up to $750 for "loss" to personal effects which are:
(1) Personal property owned by an "insured"; and
(2) Inor on a covered "auto".
b. Subject to Paragraph a. above, the amount to be paid for "loss" to personal effects will be based on the lesser of:
(1) The reasonable cost to replace; or
(2) The actual cash value.

c. The coverage provided in Paragraphs a. and b. above, only applies in the event of a total theft of a covered "auto".
No deductible applies to this coverage. However, we will not pay for "loss" to personal effects of any of the following:

(1) Accounts, bills, currency, deeds, evidence of debt, money, notes, securities, or commercial paper or other
documents of value.

(2) Bullion, gold, silver, platinum, or other precious alloys or metals; furs or fur garments; jewelry, watches, precious
or semi-precious stones.

(3) Paintings, statuary and other works of art.

(4) Contraband or property in the course of illegal transportation or trade.

(5) Tapes, records, discs or other similar devices used with audio, visual or data electronic equipment.
Any coverage provided by this Provision is excess over any other insurance coverage available for the same "loss".
Tapes, Records and Discs Coverage

1. The Exclusion in Paragraph B.4.a. of Section lll = Physical Damage Coverage in the Business Auto Coverage
Form and the Exclusion in Paragraph B.2.c. of Section IV — Physical Damage Coverage in the Motor Carrier
Coverage Form does not apply.

2. The following is added to Paragraph 1.a. Comprehensive Coverage under the Coverage Provision of the Physical
Damage Coverage Section:

We will pay for "loss" to tapes, records, discs or other similar devices used with audio, visual or data electronic
equipment. We will pay only if the tapes, records, discs or other similar audio, visual or data electronic devices:

() Are the property of an "insured"; and
(b) Arein a covered "auto" at the time of "loss".

The most we will pay for such "loss" to tapes, records, discs or other similar devices is $500. The Physical Damage
Coverage Deductible Provision does not apply to such "loss".

Airbag Coverage

The Exclusion in Paragraph B.3.a. of Section Ill - Physical Damage Coverage in the Business Auto Coverage Form
and the Exclusion in Paragraph B.4.a. of Section IV — Physical Damage Coverage in the Motor Carrier Coverage
Form does not apply to the accidental discharge of an airbag.
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L. Two or More Deductibles
The following is added to the Deductible Provision of the Physical Damage Coverage Section:

If an accident is covered both by this policy or Coverage Form and by another policy or Coverage Form issued to you
by us, the following applies for each covered "auto” on a per vehicle basis:

1. If the deductible on this policy or Coverage Form is the smaller (or smallest) deductible, it will be waived; or

2. If the deductible on this policy or Coverage Form is not the smaller (or smallest) deductible, it will be reduced by the
amount of the smaller (or smallest) deductible.

M. Physical Damage — Comprehensive Coverage — Deductible
The following is added to the Deductible Provision of the Physical Damage Coverage Section:

Regardless of the number of covered "autos" damaged or stolen, the maximum deductible that will be applied to
Comprehensive Coverage for all "loss" from any one cause is $5,000 or the deductible shown in the Declarations,
whichever is greater.

N. Temporary Substitute Autos — Physical Damage
1. The following is added to Section | — Covered Autos:
Temporary Substitute Autos — Physical Damage

If Physical Damage Coverage is provided by this Coverage Form on your owned covered "autos", the following
types of vehicles are also covered "autos" for Physical Damage Coverage:

Any "auto" you do not own when used with the permission of its owner as a temporary substitute for a covered
"auto" you do own but is out of service because of its:

1. Breakdown;

2. Repair;

3. Servicing;

4. "Loss";or

5. Destruction.

2. The following is added to the Paragraph A. Coverage Provision of the Physical Damage Coverage Section:
Temporary Substitute Autos — Physical Damage

We will pay the owner for "loss" to the temporary substitute "auto” unless the "loss" results from fraudulent acts or
omissions on your part. If we make any payment to the owner, we will obtain the owner's rights against any other

party.

The deductible for the temporary substitute "auto" will be the same as the deductible for the covered "auto" it
replaces.

O. Amended Duties In The Event Of Accident, Claim, Suit Or Loss
Paragraph a. of the Duties In The Event Of Accident, Claim, Suit Or Loss Condition is replaced by the following:

a. Inthe event of "accident”, claim, "suit" or "loss", you must give us or our authorized representative prompt notice of
the "accident”, claim, "suit" or "loss". However, these duties only apply when the "accident", claim, "suit" or "loss"
is known to you (if you are an individual), a partner (if you are a partnership), a member (if you are a limited liability
company) or an executive officer or insurance manager (if you are a corporation). The failure of any agent, servant
or employee of the "insured" to notify us of any "accident", claim, "suit" or "loss" shall not invalidate the insurance
afforded by this policy.

Include, as soon as practicable:

(1) How, when and where the "accident" or "loss" occurred and if a claim is made or "suit" is brought, written notice
of the claim or "suit" including, but not limited to, the date and details of such claim or "suit";
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(2) The "insured’s" name and address; and
(3) To the extent possible, the names and addresses of any injured persons and witnesses.

If you report an "accident”, claim, "suit" or "loss" to another insurer when you should have reported to us, your failure
to report to us will not be seen as a violation of these amended duties provided you give us notice as soon as
practicable after the fact of the delay becomes known to you.

P. Waiver of Transfer Of Rights Of Recovery Against Others To Us
The following is added to the Transfer Of Rights Of Recovery Against Others To Us Condition:

This Condition does not apply to the extent required of you by a written contract, executed prior to any "accident” or
"loss", provided that the "accident” or "loss" arises out of operations contemplated by such contract. This waiver only
applies to the person or organization designated in the contract.

Q. Employee Hired Autos — Physical Damage

Paragraph b. of the Other Insurance Condition in the Business Auto Coverage Form and Paragraph f. of the Other
Insurance — Primary and Excess Insurance Provisions Condition in the Motor Carrier Coverage Form are replaced
by the following:

For Hired Auto Physical Damage Coverage, the following are deemed to be covered "autos" you own:
(1) Any covered "auto" you lease, hire, rent or borrow; and

(2) Any covered "auto" hired or rented under a written contract or written agreement entered into by an "employee" or
elected or appointed official with your permission while being operated within the course and scope of that
"employee's" employment by you or that elected or appointed official’s duties as respect their obligations to you.

However, any "auto" that is leased, hired, rented or borrowed with a driver is not a covered "auto".
R. Unintentional Failure to Disclose Hazards

The following is added to the Concealment, Misrepresentation Or Fraud Condition:

However, we will not deny coverage under this Coverage Form if you unintentionally:

(1) Fail to disclose any hazards existing at the inception date of this Coverage Form; or

(2) Make an error, omission, improper description of "autos" or other misstatement of information.

You must notify us as soon as possible after the discovery of any hazards or any other information that was not provided
to us prior to the acceptance of this policy.

S. Hired Auto — World Wide Coverage

Paragraph 7a.(5) of the Policy Period, Coverage Territory Condition is replaced by the following:

(5) Anywhere in the world if a covered "auto" is leased, hired, rented or borrowed for a period of 60 days or less,
T. Bodily Injury Redefined

The definition of "bodily injury" in the Definitions Section is replaced by the following:

"Bodily injury" means bodily injury, sickness or disease, sustained by a person including death or mental anguish,
resulting from any of these at any time. Mental anguish means any type of mental or emotional illness or disease.

U. Expected Or Intended Injury

The Expected Or Intended Injury Exclusion in Paragraph B. Exclusions under Section Il — Covered Auto Liability
Coverage is replaced by the following:

Expected Or Intended Injury

"Bodily injury" or "property damage" expected or intended from the standpoint of the “insured". This exclusion does not
apply to "bodily injury” or "property damage" resulting from the use of reasonable force to protect persons or property.

V. Physical Damage — Additional Temporary Transportation Expense Coverage
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Paragraph A.4.a. of Section Il - Physical Damage Coverage is replaced by the following:
4. Coverage Extensions
a. Transportation Expenses

We will pay up to $50 per day to a maximum of $1,000 for temporary transportation expense incurred by you
because of the total theft of a covered "auto" of the private passenger type. We will pay only for those covered
"autos" for which you carry either Comprehensive or Specified Causes of Loss Coverage. We will pay for
temporary transportation expenses incurred during the period beginning 48 hours after the theft and ending,
regardless of the policy's expiration, when the covered "auto" is returned to use or we pay for its "loss".

W. Replacement of a Private Passenger Auto with a Hybrid or Alternative Fuel Source Auto
The following is added to Paragraph A. Coverage of the Physical Damage Coverage Section:

In the event of a total "loss" to a covered "auto" of the private passenger type that is replaced with a hybrid "auto" or
"auto" powered by an alternative fuel source of the private passenger type, we will pay an additional 10% of the cost of
the replacement "auto”, excluding tax, title, license, other fees and any aftermarket vehicle upgrades, up to a maximum
of $2500. The covered "auto" must be replaced by a hybrid "auto" or an "auto" powered by an alternative fuel source
within 60 calendar days of the payment of the "loss" and evidenced by a bill of sale or new vehicle lease agreement.

To qualify as a hybrid "auto”, the "auto" must be powered by a conventional gasoline engine and another source of
propulsion power. The other source of propulsion power must be electric, hydrogen, propane, solar or natural gas,
either compressed or liquefied. To qualify as an "auto” powered by an alternative fuel source, the "auto” must be
powered by a source of propulsion power other than a conventional gasoline engine. An "auto" solely propelled by
biofuel, gasoline or diesel fuel or any blend thereof is not an "auto" powered by an alternative fuel source.

X. Return of Stolen Automobile
The following is added to the Coverage Extension Provision of the Physical Damage Coverage Section:

If a covered “auto” is stolen and recovered, we will pay the cost of transport to return the “auto” to you. We will pay only
for those covered “autos" for which you carry either Comprehensive or Specified Causes of Loss Coverage.

All other terms, conditions, provisions and exclusions of this policy remain the same.
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Z

Additional Insured — Automatic — Owners, Lessees Or ~ ZURICH
Contractors

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

Policy No. GLO445634600 Effective Date: 10/1/2024

This endorsement modifies insurance provided under the:

Commercial General Liability Coverage Part

A. Section Il = Who Is An Insured is amended to include as an additional insured any person or organization whom you
are required to add as an additional insured under a written contract or written agreement executed by you, but only
with respect to liability for "bodily injury", "property damage" or "personal and advertising injury" and subject to the
following:

1.

If such written contract or written agreement specifically requires that you provide that the person or organization
be named as an additional insured under one or both of the following endorsements:

a. The Insurance Services Office (ISO) ISO CG 20 10 (10/01 edition); or
b. The ISO CG 20 37 (10/01 edition),

such person or organization is then an additional insured with respect to such endorsement(s), but only to the extent

that "bodily injury", "property damage" or "personal and advertising injury" arises out of:
(1) Your ongoing operations, with respect to Paragraph 1.a. above; or
(2) "Your work", with respect to Paragraph 1.b. above,
which is the subject of the written contract or written agreement.
However, solely with respect to this Paragraph 1., insurance afforded to such additional insured:

(&) Only applies if the "bodily injury”, "property damage" or "personal and advertising injury" offense occurs
during the policy period and subsequent to your execution of the written contract or written agreement;
and

(b) Does not apply to "bodily injury" or "property damage" caused by "your work" and included within the
"products-completed operations hazard" unless the written contract or written agreement specifically
requires that you provide such coverage to such additional insured.

If such written contract or written agreement specifically requires that you provide that the person or organization
be named as an additional insured under one or both of the following endorsements:

a. The Insurance Services Office (ISO) ISO CG 20 10 (07/04 edition); or
b. The ISO CG 20 37 (07/04 edition),

such person or organization is then an additional insured with respect to such endorsement(s), but only to the extent

that "bodily injury", "property damage" or "personal and advertising injury" is caused, in whole or in part, by:
(1) Your acts or omissions; or

(2) The acts or omissions of those acting on your behalf,
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in the performance of:
(a) Your ongoing operations, with respect to Paragraph 2.a. above; or

(b) "Your work" and included in the "products-completed operations hazard", with respect to Paragraph
2.b. above,

which is the subject of the written contract or written agreement.
However, solely with respect to this Paragraph 2., insurance afforded to such additional insured:

(i) Only applies if the "bodily injury”, "property damage" or "personal and advertising injury" offense
occurs during the policy period and subsequent to your execution of the written contract or written
agreement; and

(i) Does not apply to "bodily injury" or "property damage" caused by "your work" and included within
the "products-completed operations hazard" unless the written contract or written agreement
specifically requires that you provide such coverage to such additional insured.

If neither Paragraph 1. nor Paragraph 2. above apply and such written contract or written agreement requires that
you provide that the person or organization be hamed as an additional insured:

a. Under the ISO CG 20 10 (04/13 edition, any subsequent edition or if no edition date is specified); or
b. With respect to ongoing operations (if no form is specified),

such person or organization is then an additional insured only to the extent that "bodily injury", "property damage”
or "personal and advertising injury” is caused, in whole or in part by:

(1) Your acts or omissions; or
(2) The acts or omissions of those acting on your behalf,
in the performance of your ongoing operations, which is the subject of the written contract or written agreement.
However, solely with respect to this Paragraph 3., insurance afforded to such additional insured:
(&) Only applies to the extent permitted by law;

(b) Will not be broader than that which you are required by the written contract or written agreement to
provide for such additional insured; and

(c) Only applies if the "bodily injury”, "property damage" or "personal and advertising injury" offense occurs
during the policy period and subsequent to your execution of the written contract or written agreement.

If neither Paragraph 1. nor Paragraph 2. above apply and such written contract or written agreement requires that
you provide that the person or organization be named as an additional insured:

a. Under the ISO CG 20 37 (04/13 edition, any subsequent edition or if no edition date is specified); or
b. With respect to the "products-completed operations hazard" (if no form is specified),

such person or organization is then an additional insured only to the extent that "bodily injury" or "property damage"
is caused, in whole or in part by "your work" and included in the "products-completed operations hazard", which is
the subject of the written contract or written agreement.

However, solely with respect to this Paragraph 4., insurance afforded to such additional insured:
(1) Only applies to the extent permitted by law;

(2) Will not be broader than that which you are required by the written contract or written agreement to provide
for such additional insured;

(3) Only applies if the "bodily injury" or "property damage” occurs during the policy period and subsequent to
your execution of the written contract or written agreement; and

(4) Does not apply to "bodily injury" or "property damage" caused by "your work" and included within the
"products-completed operations hazard" unless the written contract or written agreement specifically
requires that you provide such coverage to such additional insured.
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B. Solely with respect to the insurance afforded to any additional insured referenced in Section A. of this endorsement,
the following additional exclusion applies:

This insurance does not apply to "bodily injury”, "property damage" or "personal and advertising injury" arising out of
the rendering of, or failure to render, any professional architectural, engineering or surveying services including:

1. The preparing, approving or failing to prepare or approve maps, shop drawings, opinions, reports, surveys, field
orders, change orders or drawings and specifications; or

2. Supervisory, inspection, architectural or engineering activities.

This exclusion applies even if the claims against any insured allege negligence or other wrongdoing in the supervision,
hiring, employment, training or monitoring of others by that insured, if the "occurrence" which caused the "bodily injury"
or "property damage", or the offense which caused the "personal and advertising injury", involved the rendering of or
the failure to render any professional architectural, engineering or surveying services.

C. Solely with respect to the coverage provided by this endorsement, the following is added to Paragraph 2. Duties In The
Event Of Occurrence, Offense, Claim Or Suit of Section IV — Commercial General Liability Conditions:

The additional insured must see to it that:
(1) We are notified as soon as practicable of an "occurrence" or offense that may result in a claim;
(2) We receive written notice of a claim or "suit" as soon as practicable; and

(3) Arequest for defense and indemnity of the claim or "suit" will promptly be brought against any policy issued by
another insurer under which the additional insured may be an insured in any capacity. This provision does not
apply to insurance on which the additional insured is a Named Insured if the written contract or written
agreement requires that this coverage be primary and non-contributory.

D. Solely with respect to the coverage provided by this endorsement:

1. The following is added to the Other Insurance Condition of Section IV — Commercial General Liability
Conditions:

Primary and Noncontributory insurance

This insurance is primary to and will not seek contribution from any other insurance available to an additional
insured provided that:

a. The additional insured is a Named Insured under such other insurance; and

b. You are required by written contract or written agreement that this insurance be primary and not seek
contribution from any other insurance available to the additional insured.

2. The following paragraph is added to Paragraph 4.b. of the Other Insurance Condition under Section IV —
Commercial General Liability Conditions:

This insurance is excess over:

Any of the other insurance, whether primary, excess, contingent or on any other basis, available to an additional
insured, in which the additional insured on our policy is also covered as an additional insured on another policy
providing coverage for the same "occurrence”, offense, claim or "suit". This provision does not apply to any
policy in which the additional insured is a Named Insured on such other policy and where our policy is required
by a written contract or written agreement to provide coverage to the additional insured on a primary and non-
contributory basis.

E. This endorsement does not apply to an additional insured which has been added to this Coverage Part by an
endorsement showing the additional insured in a Schedule of additional insureds, and which endorsement applies
specifically to that identified additional insured.

F. Solely with respect to the insurance afforded to an additional insured under Paragraph A.3. or Paragraph A.4. of this
endorsement, the following is added to Section Ill — Limits Of Insurance:

Additional Insured — Automatic — Owners, Lessees Or Contractors Limit

The most we will pay on behalf of the additional insured is the amount of insurance:
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1. Required by the written contract or written agreement referenced in Section A. of this endorsement; or
2. Available under the applicable Limits of Insurance shown in the Declarations,

whichever is less.
This endorsement shall not increase the applicable Limits of Insurance shown in the Declarations.

All other terms, conditions, provisions and exclusions of this policy remain the same.
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POLICY NUMBER: GLO 4456346 - 00 COMMERCIAL GENERAL LIABILITY

CG20101219

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED - OWNERS, LESSEES OR
CONTRACTORS - SCHEDULED PERSON OR
ORGANIZATION

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART
SCHEDULE

Name Of Additional Insured Person(s)
Or Organization(s) Location(s) Of Covered Operations

Blanket Per written contract

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

A. Section Il — Who Is An Insured is amended to
include as an additional insured the person(s) or
organization(s) shown in the Schedule, but only
with respect to liability for "bodily injury”, "property
damage" or "personal and advertising injury"
caused, in whole or in part, by:

1. Your acts or omissions; or

B. With respect to the insurance afforded to these
additional insureds, the following additional
exclusions apply:

This insurance does not apply to "bodily injury" or
"property damage" occurring after:

1. Al work, including materials, parts or
equipment furnished in connection with such

CG20101219

2. The acts or omissions of those acting on your
behalf;

in the performance of your ongoing operations for
the additional insured(s) at the location(s)
designated above.

However:

1. The insurance afforded to such additional
insured only applies to the extent permitted by
law; and

2. If coverage provided to the additional insured is
required by a contract or agreement, the
insurance afforded to such additional insured
will not be broader than that which you are
required by the contract or agreement to
provide for such additional insured.

© Insurance Services Office, Inc., 2018

work, on the project (other than service,
maintenance or repairs) to be performed by or
on behalf of the additional insured(s) at the
location of the covered operations has been
completed; or

2. That portion of "your work" out of which the
injury or damage arises has been put to its
intended use by any person or organization
other than another contractor or subcontractor
engaged in performing operations for a
principal as a part of the same project.

Page 1 of 2
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POLICY NUMBER: GLO 4456346 - 00 COMMERCIAL GENERAL LIABILITY

CG 20371219

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED - OWNERS, LESSEES OR
CONTRACTORS - COMPLETED OPERATIONS

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART
PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART

SCHEDULE

Name Of Additional Insured Person(s)
Or Organization(s) Location And Description Of Completed Operations

Blanket Per written contract

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

A. Section Il — Who Is An Insured is amended to B. With respect to the insurance afforded to these

CG 20371219

include as an additional insured the person(s) or
organization(s) shown in the Schedule, but only
with respect to liability for "bodily injury" or
"property damage" caused, in whole or in part, by
"your work" at the location designated and
described in the Schedule of this endorsement
performed for that additional insured and included
in the "products-completed operations hazard".

However:

1. The insurance afforded to such additional
insured only applies to the extent permitted by
law; and

2. If coverage provided to the additional insured is
required by a contract or agreement, the
insurance afforded to such additional insured
will not be broader than that which you are
required by the contract or agreement to
provide for such additional insured.

© Insurance Services Office, Inc., 2018

additional insureds, the following is added to
Section lll — Limits Of Insurance:

If coverage provided to the additional insured is
required by a contract or agreement, the most we
will pay on behalf of the additional insured is the
amount of insurance:

1. Required by the contract or agreement; or

2. Available under the applicable limits of
insurance;

whichever is less.

This endorsement shall not increase the
applicable limits of insurance.
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Z,

Blanket Notification to Others of Cancellation ZURICH
or Non-Renewal

Policy No. Eff. Date of Pol. Exp. Date of Pol. Eff. Date of End.

GLO445634600 7/31/2024 7/31/2025 7/31/2024

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

This endorsement modifies insurance provided under the:

Commercial General Liability Coverage Part

A.

If we cancel or non-renew this Coverage Part by written notice to the first Named Insured, we will mail or deliver
notification that such Coverage Part has been cancelled or non-renewed to each person or organization shown in a
list provided to us by the first Named Insured if you are required by written contact or written agreement to provide
such notification. However, such notification will not be mailed or delivered if a conditional notice of renewal has been
sent to the first Named Insured. Such list:

1. Must be provided to us prior to cancellation or non-renewal,

2. Must contain the names and addresses of only the persons or organizations requiring notification that such
Coverage Part has been cancelled or non-renewed; and

3. Must be in an electronic format that is acceptable to us.

Our notification as described in Paragraph A. of this endorsement will be based on the most recent list in our records
as of the date the notice of cancellation or non-renewal is mailed or delivered to the first Named Insured. We will mail
or deliver such notification to each person or organization shown in the list:

1. Within seven days of the effective date of the notice of cancellation, if we cancel for non-payment of premium; or
2. Atleast 30 days prior to the effective date of:

a. Cancellation, if cancelled for any reason other than nonpayment of premium; or

b. Non-renewal, but not including conditional notice of renewal.

Our mailing or delivery of notification described in Paragraphs A. and B. of this endorsement is intended as a courtesy
only. Our failure to provide such mailing or delivery will not:

1. Extend the Coverage Part cancellation or non-renewal date;
2. Negate the cancellation or non-renewal; or
3. Provide any additional insurance that would not have been provided in the absence of this endorsement.

We are not responsible for the accuracy, integrity, timeliness and validity of information contained in the list provided
to us as described in Paragraphs A. and B. of this endorsement.

All other terms and conditions of this policy remain unchanged.
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Other Insurance Amendment — Primary And Non-

Contributory

Z

ZURICH

Policy No.

Eff. Date of Pol.

Exp. Date of Pol.

GLO445634600

10/1/2024

10/1/2025

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

Named Insured:

Address (including ZIP Code):
Gulf Stream Construction Company, Inc.

1983 Technology Drive
Charleston, SC 29492

This endorsement modifies insurance provided under the:

Commercial General Liability Coverage Part

1. The following paragraph is added to the Other Insurance Condition of Section IV — Commercial General Liability

Conditions:

This insurance is primary insurance to and will not seek contribution from any other insurance available to an additional
insured under this policy provided that:

a. The additional insured is a Named Insured under such other insurance; and

b. You are required by a written contract or written agreement that this insurance would be primary and would not
seek contribution from any other insurance available to the additional insured.

2. The following paragraph is added to Paragraph 4.b. of the Other Insurance Condition of Section IV — Commercial
General Liability Conditions:

This insurance is excess over:

Any of the other insurance, whether primary, excess, contingent or on any other basis, available to an additional insured,
in which the additional insured on our policy is also covered as an additional insured on another policy providing
coverage for the same "occurrence”, offense, claim or "suit". This provision does not apply to any policy in which the
additional insured is a Named Insured on such other policy and where our policy is required by written contract or written
agreement to provide coverage to the additional insured on a primary and non-contributory basis.

All other terms and conditions of this policy remain unchanged.
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Waiver Of Subrogation (Blanket) Endorsement ZURICH

Policy No. Eff. Date of Pol. Exp. Date of Pol.
GLO445634600 10/1/2024 10/1/2025

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.
This endorsement modifies insurance provided under the:

Commercial General Liability Coverage Part

The following is added to the Transfer Of Rights Of Recovery Against Others To Us Condition:

If you are required by a written contract or agreement, which is executed before a loss, to waive your rights of recovery from oth-
ers, we agree to waive our rights of recovery. This waiver of rights shall not be construed to be a waiver with respect to any other
operations in which the insured has no contractual interest.
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Straight Excess Liability Policy ZURICH

There are provisions in this policy that restrict coverage. Read the entire policy carefully to determine rights, duties and
what is and is not covered.

Throughout this policy, the words “you” and “your” refer to the Named Insured shown in the Declarations, and any other
person or organization qualifying as such in underlying insurance. The words “we”, “us” and “our” refer to the company
providing this insurance.

The word "insured(s)" means any person or organization qualifying as such in underlying insurance but only to the
extent and within the scope for which such "insured(s)" qualify for coverage in underlying insurance.

Words and phrases that are printed in bold-face type are defined in this policy. These definitions are found in SECTION
VI. DEFINITIONS of this policy or in the specific policy provision where they appear.

In consideration of the payment of the premium and in reliance upon the statements in the Declarations and in
accordance with the provisions of this policy, we agree with you to provide coverage as follows:

Insuring Agreements
SECTION I. COVERAGE

A. We will pay on behalf of the insured those damages covered by this insurance in excess of the total Applicable Limits
of underlying insurance. This policy includes:

1. The terms and conditions of underlying insurance to the extent such terms and conditions are not inconsistent
or do not conflict with the terms and conditions referred to in Paragraph 2. below; and

2. The terms and conditions that apply to this policy.

B. Notwithstanding anything to the contrary contained in Paragraph A. above, if underlying insurance does not apply to
damages for reasons other than exhaustion of total applicable limits of insurance by payment of l0oss, then this policy
does not apply to such damages.

C. The amount we will pay under this policy is limited as described in SECTION II. LIMITS OF INSURANCE.

We have no obligation under this policy with respect to any settlement made without our consent.

o

E. The insurance afforded under this policy applies to bodily injury or property damage only if prior to the Policy Period,
neither you nor any authorized person knew that the bodily injury or property damage had occurred, in whole or in
part. If you or any authorized person knew, prior to the Policy Period, that the bodily injury or property damage
occurred, then any continuation, change or resumption of such bodily injury or property damage during or after the
Policy Period will be deemed to have been known prior to the Policy Period.

Bodily injury or property damage which occurs during the Policy Period and was not, prior to the Policy Period, known
to have occurred by you or any authorized person includes any continuation, change or resumption of that bodily
injury or property damage after the Policy Period; and

Bodily injury or property damage will be deemed to have been known to have occurred at the earliest time when you
or any authorized person:

1. Reports all or any part of, the bodily injury or property damage to us or any other insurer;
2. Receives a written or verbal demand or claim for damages because of the bodily injury or property damage; or

3. Becomes aware by any other means that bodily injury or property damage has occurred or has begun to occur.

U-SXS-100-A CW (09/11)
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SECTION II. LIMITS OF INSURANCE

A.

The Limits of Insurance shown in the Declarations and the rules below describe the most we will pay regardless of the
number of:

1. Insureds;

2. Claims made or suits brought; or

3. Persons or organizations making claims or bringing suits.
The Limits of Insurance of this policy will apply as follows:

1. The limit shown in Item 4.B. of the Declarations for the Other Aggregate is the most we will pay for all loss to
which this policy applies, except for:

a. Loss covered under the products/completed operations hazard; and
b. Loss covered in underlying insurance to which no underlying aggregate limit applies.

In addition, if a policy listed in the Schedule of Underlying Insurance contains aggregate limits, other than an
aggregate limit applying to the products/completed operations hazard, the Other Aggregate limit shown in Item
4.B. of the Declarations will apply in the same manner as such other aggregate limits of each policy listed in the
Schedule of Underlying Insurance.

2. The limit shown in Item 4.C. of the Declarations for the Products/Completed Operations Aggregate is the most we
will pay for all loss to which this policy applies under the products/completed operations hazard.

3. Subject to Paragraph B.1. or B.2. above, whichever applies, the limit shown in Item 4.A. of the Declarations for
Occurrence is the most we will pay for all l0Ss arising out of any one occurrence to which this policy applies.

Coverage applies only in excess of the greater of the actual limits of insurance of underlying insurance or the
Applicable Limits of insurance shown in the Schedule of Underlying Insurance forming a part of this policy.

The Limits of Insurance of this policy apply separately to each consecutive annual period and to any remaining period
of less than 12 months, starting with the beginning of the Policy Period shown in the Declarations, unless the Policy
Period is extended after issuance for an additional period of less than 12 months. In that case, the additional period
will be deemed part of the preceding period for purposes of determining the Limits of Insurance.

Subject to Paragraphs B.1., B.2., B.3. and C. above:

1. If the limits of underlying insurance have been reduced solely by payment of loss for which coverage is
afforded under this policy, this policy will drop down to become immediately excess of the reduced underlying
limit; or

2. If the limits of underlying insurance have been exhausted solely by payment of loss for which coverage is
afforded under this policy, this policy will continue in force as underlying insurance.

SECTION Ill. DEFENSE AND SUPPLEMENTARY PAYMENTS

A.

We have the right and duty to assume control of the investigation and settlement of any claim, or defense of any suit
against the insured for damages covered by this policy when the applicable limit of underlying insurance and other
insurance has been exhausted by payment of loss for which coverage is afforded under this policy.

In those circumstances where Paragraph A. above applies we will pay our expenses and the following to the extent
that they are not included in underlying insurance:

1. Up to $2,000 for the cost of bail bonds. We do not have to furnish these bonds.

2. The cost of bonds to release attachments, but only for bond amounts within the amount of insurance available.
We do not have to furnish these bonds.

3. Reasonable expenses incurred by the insured at our request to assist us in the investigation or defense of the
claim or suit, including actual loss of earnings because of time off from work.

4. All court costs taxed against the insured in the suit. However, these payments do not include attorneys' fees or
attorneys' expenses taxed against the insured.
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5. Pre-judgment interest awarded against the insured on that part of the judgment we pay. However, if we make an
offer to pay the applicable limit of insurance, we will not pay any pre-judgment interest based on that period of
time after the offer.

6. All interest on the full amount of any judgment that accrues after entry of the judgment and before we have paid,
offered to pay, or deposited in court that part of the judgment that is within the applicable limits of insurance.

When our expenses and the payments described in this paragraph above are not included in the definition of loss,
they will not reduce the Limits of Insurance.

C. Inthose circumstances where Paragraph A. above does not apply, we do not have the duty to assume control of the
investigation and settlement of any claim, or defense of any suit against the insured. We do, however, have the right
to participate in the investigation and settlement of any claim, or defense of any suit that we feel may create liability
on our part under the terms of this policy. If we exercise this right, we will do so at our expense.

We will not investigate and settle any claim, or defend any suit after we have exhausted the applicable Limit of
Insurance as shown in Iltem 4. of the Declarations.

If we are prevented by law from carrying out the provisions of Paragraph A. above, we will pay any expense incurred
with our consent.

SECTION IV. EXCLUSIONS

This policy does not apply to any liability, damage, 10ss, cost or expense:
ASBESTOS

A. Arising out of or relating in any way to:

1. Asbestos or which would not have occurred in whole or in part but for the actual, alleged or threatened discharge,
dispersal, release, leakage, leaching, friability, flaking escape or presence of asbestos, regardless of whether any
other cause, event, material or product contributed concurrently or in any sequence to the injury or damage; or

2. Any:

a. Request, demand, order, statutory or regulatory requirement, direction or determination, that any insured or
others test for, investigate, monitor, clean up, remove, study, contain, treat, encapsulate, control or take any
other action regarding asbestos; or

b. Claim or suit for damages arising out of or relating in any way to any request, demand, order, statutory or
regulatory requirement, direction or determination than any insured or others test for, investigate, monitor,
clean up, remove, study, contain, treat, encapsulate, control or take any other action regarding asbestos.

POLLUTION

B. 1. Arising directly or indirectly out of the actual, alleged or threatened discharge, dispersal, seepage, migration,
release or escape of pollutants:

a. At or from any premises, site or location which is or was at any time owned or occupied by, or rented or
loaned to, any insured. However, this subparagraph does not apply to:

(1) Bodily injury if sustained within a building and caused by smoke, fumes, vapor or soot produced by or
originating from equipment that is used to heat, cool or dehumidify the building, or equipment that is used
to heat water for personal use, by the building's occupants or their guests;

(2) Bodily injury or property damage for which you may be held liable, if you are a contractor, and the owner
or lessee of such premises, site or location has been added to underlying insurance as an additional
insured with respect to your ongoing operations performed for that additional insured at that premises,
site or location and such premises, site or location is not and never was owned or occupied by, or rented
or loaned to, any insured, other than that additional insured; or

(3) Bodily injury or property damage arising out of heat, smoke or fumes from a hostile fire;

b. At or from any premises, site or location which is or was at any time used by or for any insured or others for
the handling, storage, disposal, processing or treatment of waste;
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C.

d.

e.

Which are or were at any time transported, handled, stored, treated, disposed of, or processed as waste by
or for any insured or any person or organization for whom you maybe legally responsible; or

At or from any premises, site or location on which any insured or any contractors or subcontractors working
directly or indirectly on any insured’s behalf are performing operations if the pollutants are brought on or to
the premises, site or location in connection with such operations by such insured, contractor or subcontractor.
However, this subparagraph does not apply to:

(1) Bodily injury or property damage arising out of the escape of fuels, lubricants or other operating fluids
which are needed to perform the normal electrical, hydraulic or mechanical functions necessary for the
operation of mobile equipment or its parts, if such fuels, lubricants or other operating fluids escape from a
vehicle part designed to hold, store or receive them. This exception does not apply if the bodily injury or
property damage arises out of the intentional discharge, dispersal or release of the fuels, lubricants or
other operating fluids, or if such fuels, lubricants or other operating fluids are brought on or to the
premises, site or location with the intent that they be discharged, dispersed or released as part of the
operations being performed by such insured, contractor or subcontractor;

(2) Bodily injury or property damage sustained within a building and caused by the release of gases, fumes
or vapors from materials brought into that building in connection with operations being performed by you
or on your behalf by a contractor or subcontractor; or

(3) Bodily injury or property damage arising out of heat, smoke or fumes from a hostile fire.

At or from any premises, site or location on which any insured or any contractors or subcontractors working
directly or indirectly on any insured’s behalf are performing operations if the operations are to test for,
monitor, clean up, remove, contain, treat, detoxify or neutralize, or in any way respond to, or assess the
effects of, pollutants.

That are, or that are contained in any property that is:

(1) Being transported or towed by, handled, or handled for movement into, onto or from, any auto for which
coverage is provided by underlying insurance;

(2) Otherwise in the course of transit by or on behalf of any insured; or
(3) Being stored, disposed of, treated or processed in or upon any auto.
However, this subparagraph f. does not apply to bodily injury or property damage arising out of:

(1) The escape of fuels, lubricants, other operating fluids, exhaust gases or other similar pollutants that are
needed for or result from the normal electrical, hydraulic or mechanical functioning of a covered auto; or

(2) The escape of pollutants from a covered auto that directly results from the collision, upset or overturn of
such auto while in the course of transit away from any premises owned by or rented to any insured.

2. Arising out of any:

NUCLEAR

C. 1L

a. Request, demand, order or statutory or regulatory requirement that any insured or others test for, monitor,

clean up, remove, contain, treat, detoxify or neutralize, or in any way respond to, or assess the effects of,
pollutants; or

Claim or suit brought by or on behalf of a governmental authority for damages because of testing for,
monitoring, cleaning up, removing, containing, treating, detoxifying or neutralizing, or in any way responding
to, or assessing the effects of, pollutants.

However, this Paragraph, B.2., does not apply to liability, damage, loss, cost or expense because of property
damage that the insured would have in the absence of such request, demand, order or statutory or regulatory
requirements, or such claim or suit by or on behalf of a governmental agency.

With respect to which any insured under this policy is also an insured under a nuclear energy liability policy issued

by Nuclear Energy Liability Insurance Association, Mutual Atomic, Energy Liability Underwriters, Nuclear
Insurance Association of Canada or any of their successors, or would be an insured under any such policy but for
its termination upon exhaustion of its Limits of Insurance; or
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2.

3.

Resulting from the hazardous properties of nuclear material and with respect to which:

a. A person or organization is required to maintain financial protection pursuant to the Atomic Energy Act of
1954, or any law amendatory thereof; or

b. Any insured is, or had this policy not been issued would be, entitled to indemnity from the United States of
America, or any agency thereof, under any agreement entered into by the United States of America, or any
agency thereof, with any person or organization; or

Any injury or nuclear property damage resulting from the hazardous properties of nuclear material, if:
a. The nuclear material:

(1) I1s at any nuclear facility owned by, or operated by or on behalf of, any insured; or

(2) Has been discharged or dispersed therefrom;

b. The nuclear material is contained in spent fuel or waste at any time possessed, handled, used, processed,
stored, transported or disposed of by or on behalf of any insured; or

c. The injury or nuclear property damage arises out of the furnishing by any insured of services, materials,
parts or equipment in connection with the planning, construction, maintenance operation or use of any
nuclear facility, but if such facility is located within the United States of America, its territories or
possessions or Canada, this subparagraph c. applies only to nuclear property damage to such nuclear
facility and any property thereat.

As used in this exclusion:

1.
2.

Hazardous properties include radioactive, toxic or explosive properties;
Nuclear Facility means:
a. Any nuclear reactor;
b. Any equipment or device designed or used for:
(1) Separating the isotopes of uranium or plutonium,
(2) Processing or utilizing spent fuel, or
(3) Handling, processing or packaging waste;

c. Any equipment or device used for the processing, fabricating or alloying of special nuclear material if at any
time the total amount of such material in the custody of insured at the premises where such equipment or
device is located consists of or contains more than 25 grams of plutonium or uranium 233 or any combination
thereof, or more than 250 grams of uranium 235; or

d. Any structure, basin, excavation, premises or place prepared or used for the storage or disposal of waste,
and includes the site on which any of the foregoing is located, all operations conducted on such site and all
premises used for such operations;

Nuclear material means source material, special nuclear material or by-product material;
Nuclear property damage includes all forms of radioactive contamination of property;

Nuclear reactor means any apparatus designed or used to sustain nuclear fission in a self-supporting chain
reaction or to contain a critical mass of fissionable material,

Source material, special nuclear material and by-product material have the meanings given them in the
Atomic Energy Act of 1954 or in any law amendatory thereof;

Spent fuel means any fuel element or fuel component, solid or liquid, which has been used or exposed to
radiation in a nuclear reactor;

Waste means any waste material;

a. Containing by-product material other than the tailings or wastes produced by the extraction or concentration
of uranium or thorium from any ore processed primarily for its source material content, and
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b. Resulting from the operation by any person or organization of any nuclear facility included under the first
two Paragraphs of the definition of nuclear facility.

SUBLIMITED UNDERLYING INSURANCE

D. Which is covered by any underlying insurance but is subject to a sublimit unless such sublimited coverage is
specifically endorsed to this policy.

VIOLATION OF STATUTES

E. Resulting from or arising directly or indirectly out of any action or omission that violates or is alleged to violate:

1.
2.
3.

4.

WAR

The Telephone Consumer Protection Act (TCPA), including any amendment of or addition to such law;
The CAN-SPAM Act of 2003, including any amendment of or addition to such law;

The Fair Credit Reporting Act (FCRA) and any amendment or addition to such law including the Fair and Accurate
Credit Transactions Act (FACTA); or

Any federal, state or local statute, ordinance, or regulation, other than the TCPA, CAN-SPAM Act of 2003 or
FCRA and their amendments and additions, that addresses, prohibits or limits the printing, dissemination,
disposal, collecting, recording, sending, transmitting, communicating or distribution of material or information.

F. Arising, directly or indirectly, out of:

1.
2.

War, including undeclared or civil war;

Warlike action by a military force, including action in hindering or defending against an actual or expected attack,
by any government, sovereign or other authority using military personnel or other agents; or

Insurrection, rebellion, revolution, usurped power, or action taken by governmental authority in hindering or
defending against any of these,

regardless of any other cause or event that contributes concurrently or in any sequence to injury or damage.
EMPLOYMENT PRACTICES

G. Arising out of any bodily injury or personal and advertising injury to:

1.

A person arising out of any:
a. Failure to employ or promote that person;
b. Termination of that person's employment, including actual or alleged constructive dismissal; or

c. Employment-related practices, policies, acts or omissions, including but not limited to injury arising from
coercion, demotion, evaluation, reassignment, discipline, defamation, harassment, molestation, humiliation,
retaliation, hostile work environment, discrimination or malicious prosecution directed at that person; or

The spouse, domestic partner, child, parent, brother or sister of that person as a consequence of any bodily injury
or personal and advertising injury to that person at whom any of the employment related practices described in
subparagraphs a., b. or c. above is directed.

This exclusion applies:

1.

2.
3.

Whether the injury causing event described in subparagraph G.1. above occurs before employment, during
employment or after employment of that person;

Whether the insured may be held liable as an employer or in any other capacity; or

To any obligation to share damages with or repay someone who must pay damages because of the injury.

LAWS, MISCELLANEOQOUS
H. Under any of the following:

1.

Any uninsured/underinsured motorist or auto no-fault or first party personal injury law;
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2. Any workers’ compensation, unemployment compensation, or disability benefits law or any similar law; or
3. The Employees’ Retirement Income Security Act (E.R.I.S.A.) of 1974 as now or hereafter amended.
LOSS OF, OR LOSS OF USE OF INTANGIBLE PROPERTY

. Arising out of the loss of, loss of use of, damage to, corruption of, inability to access, or inability to manipulate or
process intangible property. For purposes of this policy, electronic data is intangible property and means information,
facts or programs stored as or on, created or used on, or transmitted to or from computer software, including systems
and applications software, hard or floppy disks, CD-ROMS, tapes, drives, cells, data processing devices or any other
media which are used with electronically controlled equipment.

SECTION V. CONDITIONS
A. Appeals

In the event you or any underlying insurer elects not to appeal a judgment in excess of the amount of the underlying
insurance, we may elect to appeal at our expense. If we do so elect, we will be liable for the costs and additional
interest accruing during this appeal. In no event will this provision increase our liability beyond the applicable Limits of
Insurance described in SECTION Il. LIMITS OF INSURANCE of this policy.

B. Bankruptcy or Insolvency

The insolvency, bankruptcy or inability to pay of any insured will not relieve us from our obligation to pay damages
covered by this policy.

In the event of insolvency, bankruptcy, refusal, or inability to pay, of any underlying insurer, the insurance afforded by
this policy will not replace such underlying insurance, but will apply as if all the limits of any underlying insurance
are fully available and collectible.

C. Cancellation

1. The first Named Insured shown in Item 1. of the Declarations may cancel this policy by mailing or delivering to us
advance written notice stating when the cancellation is to take effect.

2. We may cancel this policy. If we cancel because of non-payment of premium, we will mail or deliver to the first
Named Insured not less than ten (10) days advance written notice when the cancellation is to take effect. If we
cancel for any other reason, we will mail or deliver to the first Named Insured not less than ninety (90) days
advance written notice stating the reason(s) for cancellation, as well as the date when the cancellation is to take
effect. Mailing notice to the first Named Insured's mailing address shown in Item 2. of the Declarations will be
sufficient to prove notice.

The Policy Period will end on the day and hour shown in the cancellation notice.
If this policy is cancelled, the final premium will be calculated pro rata based on the time this policy was in force.

5. Premium adjustment may be made at the time of cancellation or as soon as practicable thereafter but the
cancellation will be effective even if we have not made or offered any refund due the first Named Insured. Our
check or our representative’s check, mailed or delivered, will be sufficient tender of any refund due the first
Named Insured.

6. The first Named Insured shown in Item 1. of the Declarations will act on behalf of all other insureds with respect
to the giving and receiving of notice of cancellation and the receipt of any premium refund that may become
payable under this policy.

D. Maintenance of Underlying Insurance
During the Policy Period, you agree:
1. To keep the policies listed in the Schedule of Underlying Insurance in full force and effect;

2. That the Applicable Limits of insurance of the policies shown in the Schedule of Underlying Insurance will be
maintained except for any reduction or exhaustion of limits by payment of claims or suits for l10ss covered by
underlying insurance;

3. The policies listed in the Schedule of Underlying Insurance may not be canceled or nonrenewed by you without
notifying us, and you agree to notify us as soon as practicable before the cancellation or nonrenewal effective
date in the event an insurance company cancels or declines to renew any policy listed in the Schedule of
Underlying Insurance; and
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4. Renewals or replacements of the policies listed in the Schedule of Underlying Insurance will not be materially
changed without our agreement.

If you fail to comply with these requirements, we will only be liable to the same extent that we would have been had
you fully complied with these requirements.

Nonrenewal

If we decide not to renew this policy, we will mail or deliver to the first Named Insured shown in Item 1. of the
Declarations written notice of the nonrenewal not less than thirty (30) days before the expiration date.

If notice is mailed, proof of mailing will be sufficient proof of notice.
Notice of Occurrence

1. You must see to it that we are notified as soon as practicable of an occurrence which may result in damages
covered by this policy. To the extent possible, notice will include:

a. How, when and where the occurrence took place;
b. The names and addresses of any injured persons and witnesses; and
Cc. The nature and location of any injury or damage arising out of the occurrence.

2. Knowledge of an occurrence by the agent, servant or employee of yours, shall not in itself constitute knowledge
by the insured unless you or any authorized person receives such notice from the agent, servants or employee.

3. If a claim or suit against any insured is reasonably likely to involve this policy, you must notify us in writing as
soon as practicable.

4. You and any other involved insured must:

a. Immediately send us copies of any demands, notices, summonses or legal papers received in connection
with the claim or suit;

b. Authorize us to obtain records and other information;
Cooperate with us in the investigation, settlement or defense of the claim or suit; and

Assist us, upon our request, in the enforcement of any right against any person or organization which may be
liable to the insured because of injury or damage to which this policy may also apply.

5. The insureds will not, except at their own cost, voluntarily make a payment, assume any obligation, or incur any
expense, other than for first aid, without our consent.

6. Your failure to give notice of an occurrence to us shall not invalidate coverage under this policy if the occurrence
was inadvertently reported to another insurer. However, you shall report any such occurrence to us as soon as
practicable once you become aware of such error.

Other Insurance

If other insurance applies to damages that are also covered by this policy, this policy will apply excess of the other
insurance. Nothing herein will be construed to make this policy subject to the terms, conditions and limitations of
such other insurance. However, this provision will not apply if the other insurance is written to be excess of this
policy.

Other insurance includes any type of self-insurance or other mechanism by which an insured arranges for funding of
legal liabilities.

Terms Conformed to Statute

The terms of this policy which are in conflict with the statutes, laws, ordinances or regulations in any country,
jurisdiction, state or province where this policy is issued are amended to conform to such statutes, laws, ordinances
or regulations. If we are prevented by law or statute from paying on behalf of the insured, then we will, where
permitted by law or statute, indemnify the insured.
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Transfer of Rights of Recovery Against Others to Us

1. If the insured has rights to recover all or part of any payment we have made under this insurance, those rights are
transferred to us. The insured must do nothing after the 10Ss to impair them. At our request, the insured will bring
suit or transfer those rights to us and help us enforce them.

However, if any insured is required to waive their rights of recovery from others by a written contract or
agreement executed before a l0ss, we agree to waive our rights of recovery to the extent required by the written
contract or agreement. This waiver of rights will not be construed to be a waiver with respect to any other
operations for which the insured has not waived their rights of recovery by contract.

2. Any amount recovered will be apportioned in the inverse order of payment of l0Ss to the extent of actual
payment. The expenses of all such recovery proceedings will be apportioned in the ratio of respective recoveries.

Unintentional Errors and Omissions

Any unintentional error or omission in the description of, or failure to describe completely, any premises or operations
intended to be covered by this policy, shall not invalidate or affect the coverage for those operations or premises.
However, the insured must report such error or omission to the company as soon as practicable after its discovery.

When Loss is Payable

Coverage under this policy will not apply unless and until the insured or the insured’s underlying insurer has paid or is
legally obligated to pay the full amount of the total Applicable Limits of underlying insurance.

When the amount of loss is determined by an agreed settlement or a final judgment against an insured obtained after
an actual trial, we will promptly pay on behalf of the insured the amount of |0SS covered under the terms of this policy.

Audit of Books and Records

We may audit and examine your books and records as they relate to this policy at any time during the period of this
policy and for up to three (3) years after the expiration or termination of this policy.

. Changes

Notice to any agent or knowledge possessed by any agent or any other person will not effect a waiver or a change in
any part of this policy. This policy can only be changed by a written endorsement that becomes a part of this policy.

First Named Insured

The person or organization first named in Item 1. of the Declarations is responsible for the payment of all premiums.
The first Named Insured will act on behalf of all other insureds for the giving and receiving of notice of cancellation or
any other notice required under this policy or by statute or regulation, for the receipt and acceptance of this policy and
any endorsements forming a part of this policy, and for the receiving of any return premiums that become payable
under this policy.

Inspection

We have the right, but are not obligated to inspect the insured’s premises and operations at any time. Our inspections
are not safety inspections. They relate only to the insurability of the premises and operations and the premium to be
charged. We may provide reports on the conditions we find. We may also recommend changes. While these reports
may help reduce losses, we do not undertake to perform the duty of any person or organization to provide for the
health or safety of workers or the public. We do not warrant that the premises or operations are safe or healthful, or
that they comply with laws, regulations, codes or standards.

Legal Action Against Us

There will be no right of action against us under this insurance unless:

1. You have complied with all the terms of this policy; and

2. The amount you owe has been determined by settlement with our consent or by actual trial and final judgment.

This insurance does not give anyone the right to add us as a party in an action against you to determine your liability.
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Premium

The premium for this policy as stated in Item 5. of the Declarations is a flat premium. It is not subject to adjustment
unless an endorsement is attached to this policy.

Separation of Insureds

Except with respect to the Limits of Insurance, and any rights or duties specifically assigned to the first Named
Insured, this insurance applies:

1. Asif each named insured were the only named insured; and
2. Separately to each insured against whom claim is made or suit is brought.
Transfer of Your Rights and Duties

Your rights and duties under this insurance may not be transferred without our written consent. If you die, then your
rights and duties will be transferred to your legal representative, but only while acting within the scope of duties as
your legal representative. Until your legal representative is appointed, anyone having temporary custody of your
property will have your rights and duties but only with respect to that property.

Violation of Economic or Trade Sanctions

If coverage for a claim or suit under this policy is in violation of any economic or trade sanctions of the United States
of America then coverage for that claim or suit will be null and void.

SECTION VI. DEFINITIONS

In this policy, words and phrases appearing in bold-face type have the definitions shown below:

A.
B.
C.

Authorized person means any person who may receive notice of an occurrence or claim in underlying insurance.
Hostile fire means one which becomes uncontrollable or breaks out from where it was intended to be.

Loss means those sums actually paid that the insured is legally obligated to pay as damages for the settlement or
satisfaction of a claim because of injury or offense after making proper deductions for all recoveries and salvage.
However,

1. Loss also includes defense expenses and supplementary payments if underlying insurance includes defense
expenses and supplementary payments in the Limits of Insurance; and

2. Loss does not include defense expenses and supplementary payments if underlying insurance does not include
defense expenses and supplementary payments in the Limits of Insurance.

Occurrence means covered event as defined in underlying insurance.

Other insurance means a policy of insurance providing coverage that this policy also provides. Other insurance
includes any type of self-insurance or other mechanisms by which an insured arranges for funding of legal liabilities.

Other insurance does not include underlying insurance or a policy of insurance specifically purchased to be excess
of this policy providing coverage that this policy also provides.

Pollutants means any solid, liquid, gaseous, or thermal irritant or contaminant including smoke, vapor, soot, fumes,
acid, alkalis, chemicals and waste. Waste includes material to be recycled, reconditioned or reclaimed.

Underlying insurance means the policy or policies of insurance listed in the Schedule of Underlying Insurance
forming a part of this policy. We will only be liable for amounts in excess of the Applicable Limits of insurance shown
in the Schedule of Underlying Insurance for any underlying insurance.
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WORKERS COMPENSATION AND EMPLOYERS LIABILITY INSURANCE POLICY WC 99 06 43

BLANKET NOTIFICATION TO OTHERS OF CANCELLATION OR NONRENEWAL ENDORSEMENT

This endorsement adds the following to Part Six of the policy.

PART SIX
CONDITIONS

Blanket Notification to Others of Cancellation or Nonrenewal

1. If we cancel or non-renew this policy by written notice to you, we will mail or deliver notification that such
policy has been cancelled or non-renewed to each person or organization shown in a list provided to us by
you if you are required by written contract or written agreement to provide such notification. However, such
notification will not be mailed or delivered if a conditional notice of renewal has been sent to you. Such list:

a. Must be provided to us prior to cancellation or non-renewal,

b. Must contain the names and addresses of only the persons or organizations requiring notification that
such policy has been cancelled or non-renewed; and

c. Must be in an electronic format that is acceptable to us.

2. Our natification as described in Paragraph 1. above will be based on the most recent list in our records as of
the date the notice of cancellation or non-renewal is mailed or delivered to you. We will mail or deliver such
notification to each person or organization shown in the list:

a. Within seven days of the effective date of the notice of cancellation, if we cancel for non-payment of
premium; or

b. Atleast 30 days prior to the effective date of:
(1) Cancellation, if cancelled for any reason other than nonpayment of premium; or
(2) Non-renewal, but not including conditional notice of renewal.

3. Our mailing or delivery of notification described in Paragraphs 1. and 2. above is intended as a courtesy only.
Our failure to provide such mailing or delivery will not:

a. Extend the policy cancellation or non-renewal date;
b. Negate the cancellation or non-renewal; or
c. Provide any additional insurance that would not have been provided in the absence of this endorsement.

4. We are not responsible for the accuracy, integrity, timeliness and validity of information contained in the list
provided to us as described in Paragraphs 1. and 2. above.

All other terms and conditions of this policy remain unchanged.

This endorsement changes the policy to which it is attached and is effective on the date issued unless otherwise stated.
(The information below is required only when this endorsement is issued subsequent to preparation of the policy.)

Endorsement Effective 10/1/2024 Policy No. WC429355100
Insured Gulf Stream Construction Company
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WORKERS COMPENSATION AND EMPLOYERS LIABILITY INSURANCE POLICY WC 00 03 13
(Ed. 04-84)

WAIVER OF OUR RIGHT TO RECOVER FROM OTHERS ENDORSEMENT

We have the right to recover our payments from anyone liable for an injury covered by this policy. We will not
enforce our right against the person or organization named in the Schedule. (This agreement applies only to the
extent that you perform work under a written contract that requires you to obtain this agreement from us.)

This agreement shall not operate directly or indirectly to benefit anyone not named in the Schedule.

Schedule

ALL PERSONS AND/OR ORGANIZATIONS THAT ARE REQUIRED BY WRITTEN CONTRACT OR
AGREEMENT WITH THE INSURED, EXECUTED PRIOR TO THE ACCIDENT OR LOSS, THAT WAIVER OF
SUBROGATION BE PROVIDED UNDER THIS POLICY FOR WORK PERFORMED BY YOU FOR THAT
PERSON AND/OR ORGANIZATION

This endorsement changes the policy to which it is attached and is effective on the date issued unless otherwise stated.

(The information below is required only when this endorsement is issued subsequent to preparation of the policy.)

Effective Policy No. WC429355100
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